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                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011C21E     DESCRIPTION :  PERFORMANCE BOND AND PAYMENT BOND 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  59            TOTAL QUANTITY :      59.0    AVERAGE WEIGHTED PRICE :    $52,457.61 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   20,000.0000         20,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   30,000.0000         30,000.00 

06145 DVRPC REGION CENTRAL SIGNS, TR  3  BURLINGTON 11/30/06     647,152.00  3    0          1.0    5,000.0000          5,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0   29,000.0000         29,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    4,655.0000          4,655.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0   19,925.0000         19,925.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  260,000.0000        260,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   12,400.0000         12,400.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   31,000.0000         31,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   86,000.0000         86,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   80,000.0000         80,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   52,000.0000         52,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   25,485.0000         25,485.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0   21,614.0000         21,614.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  800,000.0000        800,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   60,000.0000         60,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   40,000.0000         40,000.00 

07108 DEMOLITION OF BUILDING & ASBES  4  CAMDEN     04/12/07      67,403.95  2    8          1.0      500.0000            500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   25,000.0000         25,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   93,000.0000         93,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  100,000.0000        100,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,000.0000          3,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0   10,000.0000         10,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    9,000.0000          9,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   24,000.0000         24,000.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    3,500.0000          3,500.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0   14,060.3100         14,060.31 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0   30,000.0000         30,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   20,000.0000         20,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   20,000.0000         20,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   29,142.0000         29,142.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0   30,000.0000         30,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0   11,900.0000         11,900.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  175,000.0000        175,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  210,802.4000        210,802.40 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   44,880.5000         44,880.50 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   27,500.0000         27,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   69,000.0000         69,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   55,085.0000         55,085.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    6,000.0000          6,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    5,000.0000          5,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0   50,000.0000         50,000.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0   22,750.0000         22,750.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0   40,000.0000         40,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   18,000.0000         18,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0   20,000.0000         20,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   20,000.0000         20,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   50,000.0000         50,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   75,000.0000         75,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0   10,000.0000         10,000.00 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008   2 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   50,000.0000         50,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    3,800.0000          3,800.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   11,000.0000         11,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   36,000.0000         36,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    4,000.0000          4,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   15,000.0000         15,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   45,000.0000         45,000.00 

07501                                 H1 MERCER     10/11/07     924,440.00  3    8          1.0   13,000.0000         13,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0   18,000.0000         18,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011D21C     DESCRIPTION :  FINAL CLEANUP 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  53            TOTAL QUANTITY :      53.0    AVERAGE WEIGHTED PRICE :     $9,739.80 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    4,300.0000          4,300.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   25,000.0000         25,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    4,000.0000          4,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    5,200.0000          5,200.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0    2,000.0000          2,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   10,000.0000         10,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    6,000.0000          6,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    8,000.0000          8,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   14,000.0000         14,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    5,000.0000          5,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    7,500.0000          7,500.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   10,000.0000         10,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0   16,028.0000         16,028.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   15,000.0000         15,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0    1,000.0000          1,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    1,000.0000          1,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   80,000.0000         80,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    2,500.0000          2,500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,000.0000          1,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    1,000.0000          1,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   15,000.0000         15,000.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    1,800.0000          1,800.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    1,500.0000          1,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    2,500.0000          2,500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   10,000.0000         10,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   17,235.0000         17,235.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0   10,000.0000         10,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    2,000.0000          2,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    5,000.0000          5,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   16,500.6800         16,500.68 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0    8,492.7000          8,492.70 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    7,500.0000          7,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   10,000.0000         10,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    8,843.5000          8,843.50 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0   15,000.0000         15,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    1,000.0000          1,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0      100.0000            100.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0   20,000.0000         20,000.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0    5,000.0000          5,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    2,500.0000          2,500.00 
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07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0   20,000.0000         20,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    2,500.0000          2,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    1,000.0000          1,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   30,000.0000         30,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0    1,000.0000          1,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0    5,000.0000          5,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0   10,000.0000         10,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    2,000.0000          2,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    1,500.0000          1,500.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0    4,775.7400          4,775.74 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   50,000.0000         50,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0    4,934.0000          4,934.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E21C     DESCRIPTION :  CONSTRUCTION LAYOUT 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  51            TOTAL QUANTITY :      51.0    AVERAGE WEIGHTED PRICE :   $120,080.05 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0  108,000.0000        108,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   40,000.0000         40,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0   35,000.0000         35,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0   40,000.0000         40,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0    3,000.0000          3,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  760,000.0000        760,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   22,000.0000         22,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   38,000.0000         38,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   34,800.0000         34,800.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0  350,000.0000        350,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0  200,000.0000        200,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   25,000.0000         25,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0   16,005.0000         16,005.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  1500000.0000      1,500,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  750,000.0000        750,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   63,000.0000         63,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   20,000.0000         20,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0  128,710.0000        128,710.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    7,500.0000          7,500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0   10,000.0000         10,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   20,000.0000         20,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   25,000.0000         25,000.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    2,500.0000          2,500.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    1,500.0000          1,500.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0  100,000.0000        100,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   95,000.0000         95,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   15,000.0000         15,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0  109,000.0000        109,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    2,000.0000          2,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  300,000.0000        300,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  552,667.5000        552,667.50 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   30,000.0000         30,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   35,000.0000         35,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   20,700.0000         20,700.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0   25,000.0000         25,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    6,000.0000          6,000.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0   43,000.0000         43,000.00 
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07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   40,000.0000         40,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0    8,000.0000          8,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    7,500.0000          7,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   50,000.0000         50,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   70,000.0000         70,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0   25,000.0000         25,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  200,000.0000        200,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0   12,000.0000         12,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   60,000.0000         60,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    5,000.0000          5,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0    3,200.0000          3,200.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   80,000.0000         80,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0   25,000.0000         25,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E21E     DESCRIPTION :  FIELD OFFICE TYPE A SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  21            TOTAL QUANTITY :      21.0    AVERAGE WEIGHTED PRICE :    $32,235.31 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   26,000.0000         26,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   12,000.0000         12,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    5,000.0000          5,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   75,000.0000         75,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   35,000.0000         35,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   38,000.0000         38,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   35,000.0000         35,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0    8,500.0000          8,500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   12,000.0000         12,000.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0   30,000.0000         30,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0   28,110.0000         28,110.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   26,141.5000         26,141.50 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   50,000.0000         50,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   59,800.0000         59,800.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0   25,000.0000         25,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   25,000.0000         25,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   60,000.0000         60,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   50,000.0000         50,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    5,000.0000          5,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   21,390.0000         21,390.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   50,000.0000         50,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E21F     DESCRIPTION :  FIELD OFFICE TYPE A MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  21            TOTAL QUANTITY :     348.0    AVERAGE WEIGHTED PRICE :     $2,082.75 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         23.0    2,200.0000         50,600.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          9.0    1,500.0000         13,500.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         12.0    1,000.0000         12,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         33.0    4,000.0000        132,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         21.0    2,500.0000         52,500.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5         12.0    4,100.0000         49,200.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         13.0    2,000.0000         26,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         17.0       50.0000            850.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         23.0    2,000.0000         46,000.00 
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07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          9.0      900.0000          8,100.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          9.0    1,925.0000         17,325.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         14.0    2,667.5000         37,345.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         29.0    2,000.0000         58,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         20.0      575.0000         11,500.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         15.0      500.0000          7,500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          9.0    1,200.0000         10,800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         24.0    2,000.0000         48,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         11.0    4,500.0000         49,500.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          7.0    1,000.0000          7,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         13.0    2,852.0000         37,076.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         25.0    2,000.0000         50,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E31E     DESCRIPTION :  FIELD OFFICE TYPE B SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :    $27,073.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   36,000.0000         36,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0   25,000.0000         25,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0   25,000.0000         25,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   30,000.0000         30,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   50,000.0000         50,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0   16,358.0000         16,358.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   30,000.0000         30,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   26,800.0000         26,800.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  100,000.0000        100,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    2,500.0000          2,500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    7,000.0000          7,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0   25,000.0000         25,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0   29,000.0000         29,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   15,000.0000         15,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   13,812.0000         13,812.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,000.0000          1,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0    2,000.0000          2,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   33,000.0000         33,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0   24,000.0000         24,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   50,000.0000         50,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E31F     DESCRIPTION :  FIELD OFFICE TYPE B MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :     323.0    AVERAGE WEIGHTED PRICE :     $2,132.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         17.0    1,300.0000         22,100.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         25.0    1,650.0000         41,250.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         12.0    2,000.0000         24,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         10.0    2,300.0000         23,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         23.0    2,200.0000         50,600.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         15.0    2,958.0000         44,370.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         21.0    1,500.0000         31,500.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5         22.0    4,200.0000         92,400.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         28.0    1,500.0000         42,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          9.0      250.0000          2,250.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          6.0      800.0000          4,800.00 
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07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          8.0    1,750.0000         14,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         10.0    2,000.0000         20,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         13.0    1,000.0000         13,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         21.0    2,400.0000         50,400.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          6.0    1,500.0000          9,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4         15.0    2,250.0000         33,750.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         30.0    3,000.0000         90,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         12.0    1,700.0000         20,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         20.0    3,000.0000         60,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E31G     DESCRIPTION :  TELEPHONE SERVICE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  51            TOTAL QUANTITY :      51.0    AVERAGE WEIGHTED PRICE :     $4,524.51 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    5,750.0000          5,750.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    5,000.0000          5,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    6,250.0000          6,250.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    3,000.0000          3,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0    2,500.0000          2,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   10,000.0000         10,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    2,250.0000          2,250.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    3,000.0000          3,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    2,500.0000          2,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    8,250.0000          8,250.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    6,000.0000          6,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0    3,000.0000          3,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    3,750.0000          3,750.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    8,500.0000          8,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    5,000.0000          5,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0    3,000.0000          3,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    5,250.0000          5,250.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0    5,500.0000          5,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    7,000.0000          7,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    2,250.0000          2,250.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,500.0000          1,500.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    3,250.0000          3,250.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0    4,250.0000          4,250.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    1,250.0000          1,250.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    2,000.0000          2,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    2,500.0000          2,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    3,250.0000          3,250.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0    5,750.0000          5,750.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0    5,250.0000          5,250.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0    2,250.0000          2,250.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    4,000.0000          4,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   10,000.0000         10,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0    5,000.0000          5,000.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0    2,500.0000          2,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    6,250.0000          6,250.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    7,500.0000          7,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    5,000.0000          5,000.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,500.0000          1,500.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    2,000.0000          2,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0    3,750.0000          3,750.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0    3,750.0000          3,750.00 
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07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    2,250.0000          2,250.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    3,750.0000          3,750.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    6,000.0000          6,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    4,500.0000          4,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0    3,000.0000          3,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0    2,500.0000          2,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    5,000.0000          5,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0    3,250.0000          3,250.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    5,250.0000          5,250.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0   15,000.0000         15,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E41E     DESCRIPTION :  FIELD OFFICE TYPE C SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :    $19,333.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    2,000.0000          2,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0   40,000.0000         40,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   16,000.0000         16,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E41F     DESCRIPTION :  FIELD OFFICE TYPE C MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      25.0    AVERAGE WEIGHTED PRICE :     $1,202.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          5.0      250.0000          1,250.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          8.0    1,500.0000         12,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         12.0    1,400.0000         16,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E51E     DESCRIPTION :  FIELD OFFICE TYPE D SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :    $60,739.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0   36,245.0000         36,245.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  200,000.0000        200,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   30,000.0000         30,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   32,454.6700         32,454.67 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    5,000.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E51F     DESCRIPTION :  FIELD OFFICE TYPE D MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      85.0    AVERAGE WEIGHTED PRICE :     $6,199.16 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         10.0    3,080.0000         30,800.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         25.0    5,000.0000        125,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         20.0    6,556.4300        131,128.60 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         30.0    8,000.0000        240,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E61E     DESCRIPTION :  FIELD OFFICE TYPE E SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $60,000.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   60,000.0000         60,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E61F     DESCRIPTION :  FIELD OFFICE TYPE E MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         40.0      500.0000         20,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E71E     DESCRIPTION :  FIELD OFFICE TYPE F SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $45,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   50,000.0000         50,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   41,000.0000         41,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011E71F     DESCRIPTION :  FIELD OFFICE TYPE F MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         20.0    2,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011F04E     DESCRIPTION :  NUCLEAR DENSITY GAUGE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :     $6,423.08 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0   10,000.0000         20,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    8,000.0000          8,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    6,000.0000          6,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    5,000.0000          5,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    6,000.0000          6,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    1,500.0000          1,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    6,000.0000          6,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   10,000.0000         10,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0    2,000.0000          2,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    4,000.0000          4,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    7,000.0000          7,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    8,000.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011F21C     DESCRIPTION :  MATERIALS FIELD LABORATORY SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :      17.0    AVERAGE WEIGHTED PRICE :    $27,494.05 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   75,000.0000         75,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   10,000.0000         10,000.00 
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07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   10,000.0000         10,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   40,000.0000         40,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   43,000.0000         43,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    5,000.0000          5,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0    8,000.0000          8,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   60,000.0000         60,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   52,398.8500         52,398.85 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   10,000.0000         10,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   43,000.0000         43,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   20,000.0000         20,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    5,000.0000          5,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   15,000.0000         15,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   35,000.0000         35,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,000.0000          1,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   35,000.0000         35,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011F21D     DESCRIPTION :  FUEL PRICE ADJUSTMENT 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  47            TOTAL QUANTITY :      47.0    AVERAGE WEIGHTED PRICE :    $20,005.32 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   22,650.0000         22,650.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    5,800.0000          5,800.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    3,800.0000          3,800.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    5,000.0000          5,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0   16,500.0000         16,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  344,200.0000        344,200.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    1,800.0000          1,800.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    5,000.0000          5,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0      200.0000            200.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   10,000.0000         10,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    5,000.0000          5,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0      200.0000            200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   17,300.0000         17,300.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    3,300.0000          3,300.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0      500.0000            500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   19,500.0000         19,500.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   12,000.0000         12,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    1,600.0000          1,600.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0      100.0000            100.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0      900.0000            900.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    1,200.0000          1,200.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    5,000.0000          5,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    5,000.0000          5,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    1,800.0000          1,800.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    4,000.0000          4,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0      300.0000            300.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0    7,900.0000          7,900.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    3,500.0000          3,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   59,600.0000         59,600.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  100,000.0000        100,000.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   15,000.0000         15,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    3,400.0000          3,400.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    3,800.0000          3,800.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    7,500.0000          7,500.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0      100.0000            100.00 
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07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0   84,100.0000         84,100.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0   65,000.0000         65,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    5,200.0000          5,200.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0    8,200.0000          8,200.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0      400.0000            400.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   14,500.0000         14,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    7,600.0000          7,600.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0    1,100.0000          1,100.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   10,000.0000         10,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    3,500.0000          3,500.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   40,300.0000         40,300.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    6,900.0000          6,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011F31C     DESCRIPTION :  MATERIALS FIELD LABORATORY MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :     382.0    AVERAGE WEIGHTED PRICE :     $1,305.85 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         23.0    2,500.0000         57,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         30.0    1,000.0000         30,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         19.0      750.0000         14,250.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              35.0    2,000.0000         70,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         25.0    1,500.0000         37,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         10.0      500.0000          5,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         20.0      500.0000         10,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         37.0      500.0000         18,500.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0    4,815.7100         72,235.65 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         26.0    1,000.0000         26,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         28.0    1,000.0000         28,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         11.0      750.0000          8,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         24.0      325.0000          7,800.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         28.0    1,500.0000         42,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         11.0    3,200.0000         35,200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         18.0      200.0000          3,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         22.0    1,500.0000         33,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011F41C     DESCRIPTION :  CURING AND STORAGE FACILITY SET-UP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :    $15,825.19 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    1,000.0000          1,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   20,000.0000         20,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    2,000.0000          2,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   24,796.0000         24,796.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   20,977.0000         20,977.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   15,000.0000         15,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   22,453.7500         22,453.75 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    1,200.0000          1,200.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   35,000.0000         35,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011F51C     DESCRIPTION :  CURING AND STORAGE FACILITY MAINTENANCE 

UNITS :  MONTH        NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :     183.0    AVERAGE WEIGHTED PRICE :       $729.03 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              35.0      100.0000          3,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         17.0    1,100.0000         18,700.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         19.0      150.0000          2,850.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5         19.0      950.0000         18,050.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         12.0    2,293.5000         27,522.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         28.0    1,000.0000         28,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         18.0      230.0000          4,140.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         24.0      200.0000          4,800.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         11.0    2,350.0000         25,850.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011G13I     DESCRIPTION :  OWNER'S AND CONTRACTOR'S PROTECTIVE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  58            TOTAL QUANTITY :      58.0    AVERAGE WEIGHTED PRICE :    $16,673.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   20,000.0000         20,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   14,000.0000         14,000.00 

06145 DVRPC REGION CENTRAL SIGNS, TR  3  BURLINGTON 11/30/06     647,152.00  3    0          1.0    1,000.0000          1,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    8,000.0000          8,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0      500.0000            500.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0      175.0000            175.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   50,000.0000         50,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    9,100.0000          9,100.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   12,300.0000         12,300.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   25,513.0000         25,513.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   50,000.0000         50,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   11,000.0000         11,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0    8,300.0000          8,300.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    7,200.0000          7,200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   90,000.0000         90,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   13,000.0000         13,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   20,000.0000         20,000.00 

07108 DEMOLITION OF BUILDING & ASBES  4  CAMDEN     04/12/07      67,403.95  2    8          1.0      500.0000            500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    3,000.0000          3,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   30,000.0000         30,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   83,605.0000         83,605.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    1,000.0000          1,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    7,000.0000          7,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   15,000.0000         15,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0    7,500.0000          7,500.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    1,000.0000          1,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    2,500.0000          2,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0      500.0000            500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   10,000.0000         10,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0    8,400.0000          8,400.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0   15,000.0000         15,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0      100.0000            100.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   58,000.0000         58,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   64,414.0000         64,414.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   14,150.0000         14,150.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   30,000.0000         30,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   36,000.0000         36,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   17,250.0000         17,250.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    5,000.0000          5,000.00 
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07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    3,000.0000          3,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0    4,000.0000          4,000.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0    8,225.0000          8,225.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0   12,000.0000         12,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    4,000.0000          4,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0    5,000.0000          5,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    5,000.0000          5,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    2,500.0000          2,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   23,000.0000         23,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0      500.0000            500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   18,000.0000         18,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    5,000.0000          5,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   25,000.0000         25,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   40,000.0000         40,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    3,000.0000          3,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   11,000.0000         11,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   41,643.7000         41,643.70 

07501 BRIDGE INSPECTION WORK ZONE TR  H1 MERCER     10/11/07     924,440.00  3    8          1.0    3,000.0000          3,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0    3,200.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011G21C     DESCRIPTION :  TRAINEES 

UNITS :  HOUR         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   2,920.0    AVERAGE WEIGHTED PRICE :        $65.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5      1,000.0       66.0000         66,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,920.0       65.0000        124,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011G21D     DESCRIPTION :  TRAINING REIMBURSEMENT 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  34            TOTAL QUANTITY :      34.0    AVERAGE WEIGHTED PRICE :    $28,148.68 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   40,000.0000         40,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   14,000.0000         14,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0   12,000.0000         12,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0   22,000.0000         22,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    7,650.0000          7,650.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   15,000.0000         15,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   76,600.0000         76,600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   48,000.0000         48,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   58,070.0000         58,070.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   34,000.0000         34,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   55,000.0000         55,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,006.0000          3,006.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   12,000.0000         12,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   12,000.0000         12,000.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    3,925.0000          3,925.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   22,000.0000         22,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   14,850.0000         14,850.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0   30,000.0000         30,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0   12,500.0000         12,500.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   31,000.0000         31,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   30,000.0000         30,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   40,000.0000         40,000.00 
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07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,000.0000          1,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    5,300.0000          5,300.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0   48,154.0000         48,154.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0   44,000.0000         44,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   12,000.0000         12,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0   50,000.0000         50,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   12,000.0000         12,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   45,000.0000         45,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0   15,000.0000         15,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   40,000.0000         40,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   41,000.0000         41,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   50,000.0000         50,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011G22I     DESCRIPTION :  RAILROAD PROTECTIVE LIABILITY INSURANCE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  14            TOTAL QUANTITY :      14.0    AVERAGE WEIGHTED PRICE :    $37,550.49 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06145 DVRPC REGION CENTRAL SIGNS, TR  3  BURLINGTON 11/30/06     647,152.00  3    0          1.0    1,000.0000          1,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0      600.0000            600.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   15,000.0000         15,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    2,600.0000          2,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    5,000.0000          5,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  242,200.0000        242,200.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   28,000.0000         28,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    5,200.0000          5,200.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   50,000.0000         50,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   47,000.0000         47,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   23,000.0000         23,000.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0   10,000.0000         10,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0      500.0000            500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   95,606.8300         95,606.83 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011G34I     DESCRIPTION :  POLLUTION LIABILITY INSURANCE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :    $24,070.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0      500.0000            500.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    9,100.0000          9,100.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   10,000.0000         10,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   20,000.0000         20,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    5,000.0000          5,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   10,000.0000         10,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  120,000.0000        120,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   31,000.0000         31,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    5,000.0000          5,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   30,109.2800         30,109.28 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020011H21C     DESCRIPTION :  PROGRESS SCHEDULE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  55            TOTAL QUANTITY :      55.0    AVERAGE WEIGHTED PRICE :     $9,961.42 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   15,000.0000         15,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   10,000.0000         10,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0   10,000.0000         10,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    5,400.0000          5,400.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0    4,000.0000          4,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   20,000.0000         20,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    8,200.0000          8,200.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    8,000.0000          8,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    5,600.0000          5,600.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   25,000.0000         25,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    5,000.0000          5,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   15,000.0000         15,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    2,434.0000          2,434.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   50,000.0000         50,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   20,000.0000         20,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0    1,000.0000          1,000.00 

07108 DEMOLITION OF BUILDING & ASBES  4  CAMDEN     04/12/07      67,403.95  2    8          1.0      200.0000            200.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   20,000.0000         20,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0    5,193.0000          5,193.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    2,500.0000          2,500.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0      500.0000            500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    5,000.0000          5,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    5,000.0000          5,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   10,450.0000         10,450.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0    1,000.0000          1,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    5,000.0000          5,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    2,800.0000          2,800.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    5,000.0000          5,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0    5,000.0000          5,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0    2,856.0000          2,856.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0    3,000.0000          3,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    2,225.0000          2,225.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   40,000.0000         40,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   21,945.0000         21,945.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0    5,500.0000          5,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   15,000.0000         15,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   25,000.0000         25,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   26,450.0000         26,450.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    5,300.0000          5,300.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0      100.0000            100.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0    6,500.0000          6,500.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0    1,000.0000          1,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    7,500.0000          7,500.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0    3,000.0000          3,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   15,000.0000         15,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   22,500.0000         22,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0    7,000.0000          7,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   20,000.0000         20,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    1,500.0000          1,500.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0    4,500.0000          4,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   20,000.0000         20,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    2,500.0000          2,500.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0    1,725.0000          1,725.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    6,000.0000          6,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0    9,500.0000          9,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020011H21D     DESCRIPTION :  MOBILIZATION 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  56            TOTAL QUANTITY :      56.0    AVERAGE WEIGHTED PRICE :   $650,953.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0  351,030.8600        351,030.86 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0  240,000.0000        240,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0  300,000.0000        300,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0  131,900.0000        131,900.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0   42,700.0000         42,700.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  7699787.4600      7,699,787.46 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   30,000.0000         30,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0  128,000.0000        128,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0  385,000.0000        385,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0  1200000.0000      1,200,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0  630,000.0000        630,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0  250,000.0000        250,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0  220,000.0000        220,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  12400000.000      2,400,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  1551000.0000      1,551,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0  760,000.0000        760,000.00 

07108 DEMOLITION OF BUILDING & ASBES  4  CAMDEN     04/12/07      67,403.95  2    8          1.0    6,700.0000          6,700.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0  462,000.0000        462,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0  1400000.0000      1,400,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  1100000.0000      1,100,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0   47,000.0000         47,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0   40,000.0000         40,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0  200,000.0000        200,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0  304,588.0000        304,588.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0   48,000.0000         48,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0  180,000.0000        180,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0  490,000.0000        490,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0  277,773.7000        277,773.70 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0  470,000.0000        470,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0  328,000.0000        328,000.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0  250,000.0000        250,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0  223,325.0000        223,325.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  3500000.0000      3,500,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  2501470.0300      2,501,470.03 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0  442,745.1700        442,745.17 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0  451,241.3200        451,241.32 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0  1000000.0000      1,000,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0  632,270.0000        632,270.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0   40,000.0000         40,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0   25,000.0000         25,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0  135,000.0000        135,000.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0  325,000.0000        325,000.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0  100,000.0000        100,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   38,500.0000         38,500.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0  750,000.0000        750,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   75,000.0000         75,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0  1070000.0000      1,070,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0  700,000.0000        700,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0  200,000.0000        200,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  870,000.0000        870,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0   70,000.0000         70,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   15,000.0000         15,000.00 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0  350,000.0000        350,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0   24,640.0000         24,640.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   90,705.9900         90,705.99 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0  900,000.0000        900,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A11H     DESCRIPTION :  DEMOLITION OF BUILDING 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :    $69,928.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   45,000.0000         45,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0  225,000.0000        225,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   57,500.0000         57,500.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   30,000.0000         30,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   22,000.0000         22,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   75,000.0000         75,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   35,000.0000         35,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A12D     DESCRIPTION :  DISPOSING OF CONTAMINATED SOIL 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :        $60.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         40.0       60.0000          2,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A15E     DESCRIPTION :  COMPOSITE SOIL SAMPLING AND ANALYSES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $841.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0      841.0000          1,682.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A21B     DESCRIPTION :  TEMPORARY SHIELDING 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  29            TOTAL QUANTITY :      29.0    AVERAGE WEIGHTED PRICE :   $192,628.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0  150,000.0000        150,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0  150,000.0000        150,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0  135,300.0000        135,300.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0  200,000.0000        200,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  500,000.0000        500,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   15,000.0000         15,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0  820,000.0000        820,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  275,000.0000        275,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  275,000.0000        275,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  275,000.0000        275,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  335,000.0000        335,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  335,000.0000        335,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0   84,000.0000         84,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0   97,000.0000         97,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   43,000.0000         43,000.00 
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07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   43,000.0000         43,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  116,439.9200        116,439.92 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  116,439.9200        116,439.92 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   32,278.8700         32,278.87 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   60,758.1500         60,758.15 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   75,000.0000         75,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0  150,000.0000        150,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  373,500.0000        373,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  321,000.0000        321,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  373,500.0000        373,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0  100,000.0000        100,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   70,000.0000         70,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   60,000.0000         60,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A21C     DESCRIPTION :  CLEARING SITE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  54            TOTAL QUANTITY :      54.0    AVERAGE WEIGHTED PRICE :    $93,141.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0  200,000.0000        200,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   30,000.0000         30,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0   30,000.0000         30,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0   33,000.0000         33,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  550,000.0000        550,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   26,000.0000         26,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   20,000.0000         20,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    9,500.0000          9,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0  200,000.0000        200,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   50,000.0000         50,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   95,000.0000         95,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    8,200.0000          8,200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  600,000.0000        600,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  275,000.0000        275,000.00 

07108 DEMOLITION OF BUILDING & ASBES  4  CAMDEN     04/12/07      67,403.95  2    8          1.0    8,500.0000          8,500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   35,000.0000         35,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  105,000.0000        105,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0   20,000.0000         20,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    5,000.0000          5,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   40,000.0000         40,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   75,000.0000         75,000.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0   25,000.0000         25,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    5,000.0000          5,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0   40,000.0000         40,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   12,800.0000         12,800.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0   40,000.0000         40,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   40,000.0000         40,000.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0  300,000.0000        300,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    3,000.0000          3,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  325,000.0000        325,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  161,351.6800        161,351.68 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   65,159.6000         65,159.60 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   25,000.0000         25,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0  161,000.0000        161,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0  126,152.7000        126,152.70 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0   25,000.0000         25,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0   10,000.0000         10,000.00 
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07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0   35,000.0000         35,000.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0   45,000.0000         45,000.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0   10,000.0000         10,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   40,000.0000         40,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0  110,000.0000        110,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   70,000.0000         70,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0  325,000.0000        325,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0  130,000.0000        130,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0   42,000.0000         42,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   40,000.0000         40,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0   52,000.0000         52,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   35,000.0000         35,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0  100,000.0000        100,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0   20,000.0000         20,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0   74,000.0000         74,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0  110,000.0000        110,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          1.0   12,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A21F     DESCRIPTION :  TEMPORARY ACCESS ROAD 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $10,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   10,000.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A21G     DESCRIPTION :  SEALING OF ABANDONED WELLS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :     $5,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          8.0    5,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A26D     DESCRIPTION :  RECYCLING OF CONTAMINATED SOIL 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :        $47.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         40.0       47.0000          1,880.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A31C     DESCRIPTION :  CLEARING SITE, BRIDGE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  39            TOTAL QUANTITY :      39.0    AVERAGE WEIGHTED PRICE :   $213,043.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   85,000.0000         85,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0  200,000.0000        200,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0  180,000.0000        180,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0  180,000.0000        180,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0  200,000.0000        200,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0  320,000.0000        320,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0  170,000.0000        170,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0  250,000.0000        250,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  175,000.0000        175,000.00 
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07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   50,000.0000         50,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  450,000.0000        450,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  450,000.0000        450,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  450,000.0000        450,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  450,000.0000        450,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0  450,000.0000        450,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0  215,000.0000        215,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0  240,000.0000        240,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   17,700.0000         17,700.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0  550,000.0000        550,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   33,000.0000         33,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   33,000.0000         33,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  300,000.0000        300,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  226,000.0000        226,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  201,000.0000        201,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   95,000.0000         95,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   95,000.0000         95,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0  200,000.0000        200,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0  240,000.0000        240,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   60,000.0000         60,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   70,000.0000         70,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0  300,000.0000        300,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  296,000.0000        296,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  228,000.0000        228,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  296,000.0000        296,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0  228,000.0000        228,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0  200,000.0000        200,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   60,000.0000         60,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   60,000.0000         60,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A36H     DESCRIPTION :  REMOVAL OF ASBESTOS 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :    $60,760.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0    6,300.0000          6,300.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0  250,000.0000        250,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   25,000.0000         25,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0   20,000.0000         20,000.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          1.0    2,500.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A41B     DESCRIPTION :  BONDING AND GROUNDING 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :    $81,666.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   25,000.0000         25,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   25,000.0000         25,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   25,000.0000         25,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   25,000.0000         25,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   25,000.0000         25,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0  365,000.0000        365,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020012A41C     DESCRIPTION :  CLEARING SITE, STRUCTURE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  14            TOTAL QUANTITY :      14.0    AVERAGE WEIGHTED PRICE :    $24,642.86 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    8,000.0000          8,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    1,000.0000          1,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   25,000.0000         25,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   25,000.0000         25,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   50,000.0000         50,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   60,000.0000         60,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   30,000.0000         30,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   60,000.0000         60,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   30,000.0000         30,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    5,000.0000          5,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   12,000.0000         12,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   12,000.0000         12,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   12,000.0000         12,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   15,000.0000         15,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012A97L     DESCRIPTION :  BLOCK WALL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      46.0    AVERAGE WEIGHTED PRICE :        $50.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         46.0       50.0000          2,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B01R     DESCRIPTION :  OFF-SITE MANAGEMENT OF REGULATED WASTE 

UNITS :  TON          NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   5,251.0    AVERAGE WEIGHTED PRICE :        $17.73 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        292.0       45.0000         13,140.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        289.0      115.0000         33,235.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        700.0       10.0000          7,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      3,970.0       10.0000         39,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B03R     DESCRIPTION :  SAMPLING AND ANALYSIS FOR DISPOSAL AND/O 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      32.0    AVERAGE WEIGHTED PRICE :     $1,046.56 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          3.0    1,250.0000          3,750.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          5.0    1,500.0000          7,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          8.0    1,500.0000         12,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         16.0      640.0000         10,240.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B05A     DESCRIPTION :  STRIPPING 

UNITS :               NUMBER OF CONTRACTS :  23            TOTAL QUANTITY :      62.3    AVERAGE WEIGHTED PRICE :     $5,736.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          9.0    2,800.0000         25,200.00 
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06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   10,000.0000         10,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.5    1,214.0618          3,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   14,600.0000         14,600.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          4.9   14,649.6788         72,400.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          4.0    4,000.0000         16,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0    1,500.0000          3,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    2,500.0000         10,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          4.0    6,500.0000         26,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.5       40.4687            100.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,000.0000          1,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          4.0    4,500.0000         18,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   20,000.0000         20,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          7.4   10,117.1815         75,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          6.0    3,164.3600         18,986.16 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   17,795.0500         17,795.05 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    2,000.0000          2,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    5,500.0000          5,500.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          0.2       20.0000              3.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0      200.0000            200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    5,000.0000         10,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    3,500.0000          3,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          0.8    6,000.0000          4,980.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B05R     DESCRIPTION :  LABORATORY TESTING FOR PRESENCE OF HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :       $853.85 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          8.0    1,000.0000          8,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    2,000.0000          2,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          3.0      200.0000            600.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0      500.0000            500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B06B     DESCRIPTION :  ROADWAY EXCAVATION, EARTH 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     200.0    AVERAGE WEIGHTED PRICE :        $25.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             200.0       25.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B07R     DESCRIPTION :  HIGH ACID PRODUCING SOIL REMEDIATION 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,000.0    AVERAGE WEIGHTED PRICE :        $22.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,000.0       22.0000         22,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B08E     DESCRIPTION :  CONCRETE MILLING, 1" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     740.0    AVERAGE WEIGHTED PRICE :        $12.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4        370.0       12.0000          4,440.00 
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07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4        370.0       12.0000          4,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B09C     DESCRIPTION :  WET EXCAVATION 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,254.0    AVERAGE WEIGHTED PRICE :        $20.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2      1,254.0       20.0000         25,080.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B09R     DESCRIPTION :  OFF-SITE DISPOSAL OF HIGH ACID PRODUCING 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     195.0    AVERAGE WEIGHTED PRICE :       $117.95 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         45.0      200.0000          9,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         50.0      100.0000          5,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        100.0       90.0000          9,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B10D     DESCRIPTION :  PRESPLITTING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     825.0    AVERAGE WEIGHTED PRICE :        $65.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        825.0       65.0000         53,625.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B11L     DESCRIPTION :  MILLING, 1" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :  30,302.7    AVERAGE WEIGHTED PRICE :         $4.47 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        925.7       11.6389         10,774.08 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        267.0        2.5500            680.85 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     29,110.0        4.2600        124,008.60 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B11M     DESCRIPTION :  MILLING, 1" AVERAGE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   1,707.0    AVERAGE WEIGHTED PRICE :         $3.23 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4        349.0        2.5000            872.50 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        425.0        4.0000          1,700.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        933.0        3.1500          2,938.95 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B11N     DESCRIPTION :  MILLING, 1" VARIABLE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :  21,140.0    AVERAGE WEIGHTED PRICE :         $4.77 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      3,140.0        4.0000         12,560.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        589.0       12.0000          7,068.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     17,411.0        4.6700         81,309.37 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B17G     DESCRIPTION :  REMOVAL OF CONCRETE BASE COURSE AND 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  18            TOTAL QUANTITY :  74,590.5    AVERAGE WEIGHTED PRICE :        $20.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         25.0      250.0000          6,250.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      1,380.0       11.0000         15,180.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         12.0      125.4191          1,500.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         56.0      126.0000          7,056.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      5,214.0       20.0000        104,280.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          26,399.0        5.0000        131,995.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,249.0       77.5000         96,797.50 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         53.0      125.0000          6,625.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        981.0       42.0000         41,202.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        937.0       30.0000         28,110.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     17,547.6       37.6257        660,240.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      4,091.0       23.1200         94,583.92 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        115.0       40.0000          4,600.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        198.0       20.0000          3,960.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      7,132.0       14.0000         99,848.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      3,900.0       16.0000         62,400.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        672.0       50.0000         33,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      4,629.0       25.0000        115,725.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B20L     DESCRIPTION :  MILLING, 1 1/2" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  27,084.0    AVERAGE WEIGHTED PRICE :         $2.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4      3,869.0        2.5000          9,672.50 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4     23,215.0        3.0000         69,645.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B21F     DESCRIPTION :  REMOVAL OF HOT MIX ASPHALT OVERLAY 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :  11,834.2    AVERAGE WEIGHTED PRICE :         $6.90 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        532.2       16.7225          8,900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        275.0       75.0000         20,625.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4      2,303.0        4.3000          9,902.90 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      8,200.0        4.0000         32,800.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        524.0       18.0000          9,432.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B22B     DESCRIPTION :  VIBRATION MONITORING 

UNITS :  DAY          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     110.0    AVERAGE WEIGHTED PRICE :       $600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        110.0      600.0000         66,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B22C     DESCRIPTION :  CONDITION SURVEYS 
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UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      30.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         30.0      500.0000         15,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B25B     DESCRIPTION :  ROADWAY EXCAVATION, UNCLASSIFIED 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  46            TOTAL QUANTITY : 573,573.8    AVERAGE WEIGHTED PRICE :        $20.95 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      2,137.0       30.0000         64,110.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        977.0       34.4050         33,615.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2    249,238.0       10.0000      2,492,380.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      4,423.0       38.4500        170,064.35 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2     16,804.5       28.4797        478,588.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         10.0      300.0000          3,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2     26,435.0       22.0000        581,570.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2     22,109.0       30.0000        663,270.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        602.0       53.3000         32,086.60 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        602.0       53.3000         32,086.60 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        408.0       40.0000         16,320.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          56,145.0       25.0000      1,403,625.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      7,203.0       25.0000        180,075.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      8,302.9       22.9366        190,440.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        218.0      250.0000         54,500.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        332.0      100.0000         33,200.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      2,689.0        7.0000         18,823.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      3,726.0       25.0000         93,150.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         58.0       85.0000          4,930.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2      1,315.0       30.0000         39,450.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      2,542.0       32.0000         81,344.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2     19,999.0       19.5000        389,980.50 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        178.0       40.0000          7,120.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,570.0       50.0000         78,500.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      3,752.0       25.0000         93,800.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        207.0       77.0000         15,939.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     69,461.3       31.3467      2,177,387.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     28,799.0       37.3500      1,075,642.65 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      1,650.0       42.2400         69,696.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      3,676.0       15.0000         55,140.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      4,464.0       60.0000        267,840.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        427.0       35.6500         15,222.55 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        190.0       50.0000          9,500.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4      1,850.0       25.0000         46,250.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      1,406.0       30.0000         42,180.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2      1,652.0       22.0000         36,344.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      7,065.0       21.0000        148,365.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2     10,300.0       30.0000        309,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        609.0       35.0000         21,315.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      3,284.0       35.0000        114,940.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        259.0       60.0000         15,540.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      2,929.0       35.0000        102,515.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          5.0      350.0000          1,750.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4      1,218.0       19.6800         23,970.24 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      2,222.0      100.0000        222,200.00 
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07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        125.0       80.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B25L     DESCRIPTION :  MILLING, 2" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  26            TOTAL QUANTITY : 269,878.9    AVERAGE WEIGHTED PRICE :         $3.83 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4     28,730.0        2.5500         73,261.50 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,621.0        6.4500         10,455.45 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2     28,629.6        3.2609         93,358.20 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         61.0       50.0000          3,050.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        284.0       47.0000         13,348.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,488.0        9.0000         13,392.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      3,354.8        6.3128         21,177.75 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5      1,333.0       12.0000         15,996.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      4,852.0       10.0000         48,520.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6      2,082.0        5.0000         10,410.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        890.0       14.0000         12,460.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4      1,861.0        2.5000          4,652.50 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      2,197.0        9.2800         20,388.16 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        428.0       30.0000         12,840.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,341.0       13.0000         17,433.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4     22,346.0        3.0000         67,038.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        387.5       29.2645         11,340.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     45,755.0        2.6900        123,080.95 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7     19,750.0        2.5800         50,955.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        403.0       20.0000          8,060.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4     44,530.0        3.5000        155,855.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      2,591.0        4.0000         10,364.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2      2,108.0        7.0000         14,756.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        330.0       20.0000          6,600.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      6,917.0        4.7500         32,855.75 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5     45,609.0        4.0000        182,436.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B25M     DESCRIPTION :  MILLING, 2" AVERAGE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  19,790.0    AVERAGE WEIGHTED PRICE :         $5.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2     14,900.0        5.0000         74,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      4,890.0        5.0000         24,450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B25N     DESCRIPTION :  MILLING, 2" VARIABLE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :  35,248.0    AVERAGE WEIGHTED PRICE :         $6.28 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,941.0        4.0000          7,764.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          14,601.0        7.5000        109,507.50 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,746.0        9.2800         16,202.88 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        462.0        5.0000          2,310.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,703.0        9.5100         25,705.53 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7     10,800.0        3.5800         38,664.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        950.0        8.0000          7,600.00 
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07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2      1,865.0        6.0000         11,190.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        180.0       14.0000          2,520.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B30L     DESCRIPTION :  MILLING, 2 1/2" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :  33,194.0    AVERAGE WEIGHTED PRICE :         $2.47 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4      5,551.0        2.2500         12,489.75 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4     27,129.0        2.5000         67,822.50 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        514.0        3.0000          1,542.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B30M     DESCRIPTION :  MILLING, 2 1/2" AVERAGE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     627.0    AVERAGE WEIGHTED PRICE :        $25.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        627.0       25.5900         16,044.93 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B30N     DESCRIPTION :  MILLING, 2 1/2" VARIABLE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   4,597.0    AVERAGE WEIGHTED PRICE :         $5.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      4,597.0        5.0000         22,985.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B31G     DESCRIPTION :  JOINT REMOVAL 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      25.0    AVERAGE WEIGHTED PRICE :        $50.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         25.0       50.0000          1,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B34L     DESCRIPTION :  MILLING, 3" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY : 370,780.0    AVERAGE WEIGHTED PRICE :         $2.05 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4    370,780.0        2.0500        760,099.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B34N     DESCRIPTION :  MILLING, 3" VARIABLE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     938.0    AVERAGE WEIGHTED PRICE :        $10.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        938.0       10.0000          9,380.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B37B     DESCRIPTION :  ROADWAY EXCAVATION, REGULATED WASTE 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,355.4    AVERAGE WEIGHTED PRICE :       $146.88 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        821.4      229.3665        188,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        534.0       20.0000         10,680.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B50G     DESCRIPTION :  SAWCUTTING 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  25            TOTAL QUANTITY :  79,113.7    AVERAGE WEIGHTED PRICE :         $3.86 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        849.7        4.9987          4,247.60 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2      4,667.0        3.5000         16,334.50 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        973.0        6.0000          5,838.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,544.0        4.0000          6,176.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        180.0        6.0000          1,080.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,108.0        5.0000         10,540.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        796.0        3.0000          2,388.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         86.0       20.0000          1,720.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           5,915.0        5.0000         29,575.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,724.0        3.0000          5,172.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        135.0        5.0000            675.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,735.0        8.0000         13,880.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        589.0        5.0000          2,945.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      1,489.0        8.0000         11,912.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      3,111.0        4.0000         12,444.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     14,264.0        2.1000         29,954.40 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      2,299.0        3.0000          6,897.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        500.0        3.4500          1,725.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        752.0        5.0000          3,760.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      4,724.0        2.7500         12,991.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        444.0        6.0000          2,664.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      2,200.0        2.5000          5,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5     21,929.0        4.0000         87,716.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        706.0        3.0000          2,118.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      5,394.0        5.0000         26,970.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B50L     DESCRIPTION :  MILLING, 4" DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :  96,791.0    AVERAGE WEIGHTED PRICE :         $3.64 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      7,379.0        2.4000         17,709.60 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        144.0       10.0000          1,440.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4     27,535.0        2.5000         68,837.50 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4     10,000.0        5.0000         50,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4     31,253.0        3.3000        103,134.90 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7     20,480.0        5.4500        111,616.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B50M     DESCRIPTION :  MILLING, 4" AVERAGE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   3,704.0    AVERAGE WEIGHTED PRICE :         $4.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4      3,704.0        4.3400         16,075.36 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B50N     DESCRIPTION :  MILLING, 4" VARIABLE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :  23,167.0    AVERAGE WEIGHTED PRICE :         $2.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     23,167.0        2.5000         57,917.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B51D     DESCRIPTION :  ROADWAY EXCAVATION, UNSUITABLE MATERIALS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   4,669.0    AVERAGE WEIGHTED PRICE :        $20.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      4,669.0       20.0000         93,380.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012B80N     DESCRIPTION :  MILLING, VARIABLE DEPTH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :  55,187.0    AVERAGE WEIGHTED PRICE :         $6.66 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      1,993.0        2.4000          4,783.20 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        700.9       11.6389          8,157.12 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             200.0       10.0000          2,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      9,746.1        8.3613         81,490.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        686.0       20.0000         13,720.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2     32,835.0        4.2600        139,877.10 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        130.0       25.0000          3,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        500.0       10.0000          5,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      8,396.0       13.0000        109,148.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012C02A     DESCRIPTION :  POROUS FILL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  18            TOTAL QUANTITY :  14,499.2    AVERAGE WEIGHTED PRICE :        $60.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        421.0       55.0000         23,155.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        538.9       72.6327         39,140.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,890.0       60.0000        113,400.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        254.0       60.0000         15,240.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         96.0      110.0000         10,560.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             263.0       75.0000         19,725.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             154.0       75.0000         11,550.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,076.0       57.0000         61,332.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        551.0       85.0000         46,835.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        106.0       45.0000          4,770.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        122.0       90.0000         10,980.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,473.3       61.1644        151,280.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      1,233.0       35.0000         43,155.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,710.0       50.0000         85,500.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        196.0       75.0000         14,700.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      1,180.0       54.0000         63,720.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        800.0       70.0000         56,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,435.0       70.0000        100,450.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012C10E     DESCRIPTION :  CONTROL STAKES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :       $112.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0      112.0000            336.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012C21A     DESCRIPTION :  ROCK BACKFILL 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     244.0    AVERAGE WEIGHTED PRICE :        $80.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             244.0       80.0000         19,520.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012C41D     DESCRIPTION :  PIEZOMETERS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $3,400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0    3,400.0000          6,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012D01A     DESCRIPTION :  BORROW EXCAVATION, ZONE 1 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,314.0    AVERAGE WEIGHTED PRICE :        $38.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,314.0       38.0000         49,932.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012D02A     DESCRIPTION :  BORROW EXCAVATION, ZONE 2 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     564.0    AVERAGE WEIGHTED PRICE :        $40.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        564.0       40.0000         22,560.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012D03A     DESCRIPTION :  BORROW EXCAVATION, ZONE 3 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  15            TOTAL QUANTITY :  47,769.7    AVERAGE WEIGHTED PRICE :        $22.97 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        185.7       84.1010         15,620.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2     28,114.0       19.0000        534,166.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        164.0      150.0000         24,600.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        199.0       30.0000          5,970.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        872.0       15.0000         13,080.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          8.0       25.0000            200.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,881.0       43.3300        124,833.73 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      7,884.0       17.0000        134,028.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      4,646.0       35.0000        162,610.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4        295.0       25.0000          7,375.00 
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07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        276.0       40.0000         11,040.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        305.0       20.0000          6,100.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        200.0       20.0000          4,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        100.0       45.0000          4,500.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8      1,640.0       30.0000         49,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012D10B     DESCRIPTION :  BORROW EXCAVATION, BRIDGE FOUNDATION 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     489.0    AVERAGE WEIGHTED PRICE :        $60.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        489.0       60.0000         29,340.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012D11C     DESCRIPTION :  BORROW EXCAVATION, SELECTED MATERIAL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   2,300.8    AVERAGE WEIGHTED PRICE :        $46.01 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         36.0      100.0000          3,600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,378.0       25.0000         34,450.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        886.8       76.4555         67,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012D21C     DESCRIPTION :  BORROW EXCAVATION, LIGHTWEIGHT FILL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   4,000.0    AVERAGE WEIGHTED PRICE :        $22.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      4,000.0       22.0000         88,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012E21C     DESCRIPTION :  CHANNEL EXCAVATION, EARTH 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     930.0    AVERAGE WEIGHTED PRICE :        $38.23 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        930.0       38.2277         35,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012E41C     DESCRIPTION :  CHANNEL EXCAVATION, UNCLASSIFIED 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     544.0    AVERAGE WEIGHTED PRICE :        $34.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        396.0       20.0000          7,920.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        115.0       80.0000          9,200.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         33.0       50.0000          1,650.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012E41D     DESCRIPTION :  DITCH EXCAVATION, UNCLASSIFIED 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   5,753.0    AVERAGE WEIGHTED PRICE :        $10.46 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      5,153.0        8.4500         43,542.85 
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07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         70.0       48.0000          3,360.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        530.0       25.0000         13,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012F10A     DESCRIPTION :  COARSE AGGREGATE LAYER 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :   1,630.5    AVERAGE WEIGHTED PRICE :        $87.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         30.0      120.0000          3,600.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         20.0      110.0000          2,200.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         12.0      125.0000          1,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        155.0       60.0000          9,300.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        614.0       50.0000         30,700.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         51.0      200.0000         10,200.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         65.0      200.0000         13,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         80.0      200.0000         16,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         48.0      200.0000          9,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         72.0      150.0000         10,800.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         26.0       70.0000          1,820.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        160.9       95.5694         15,375.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        104.6       95.5694         10,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         95.0       35.0000          3,325.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         80.0       50.0000          4,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         17.0      100.0000          1,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012F12E     DESCRIPTION :  FOUNDATION EXCAVATION 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  47            TOTAL QUANTITY :  35,019.9    AVERAGE WEIGHTED PRICE :        $48.69 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        640.0       45.0000         28,800.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        370.0       40.0000         14,800.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        459.1       68.8099         31,590.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        210.0       65.0000         13,650.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        650.0       45.0000         29,250.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      4,464.0       40.0000        178,560.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           3,025.0       50.0000        151,250.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             806.0       25.0000         20,150.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             758.0       25.0000         18,950.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,255.0       37.0000         46,435.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         94.2       30.5822          2,880.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        138.0       80.0000         11,040.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        125.0       80.0000         10,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        125.0       80.0000         10,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        155.0       80.0000         12,400.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        300.0       80.0000         24,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         87.0       65.0000          5,655.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         90.0       65.0000          5,850.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        113.0       65.0000          7,345.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         54.0       65.0000          3,510.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         61.0       65.0000          3,965.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         33.0       65.0000          2,145.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         50.0       70.0000          3,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        105.0      192.0000         20,160.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      7,193.7       30.5822        220,000.00 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        287.7      229.3665         66,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        176.6       95.5694         16,875.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,033.3       76.4555         79,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        179.2       91.7466         16,440.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         98.1      133.7971         13,125.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         17.0      382.2774          6,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      3,681.0       17.0000         62,577.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        630.0      140.0000         88,200.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        588.0       83.0000         48,804.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        588.0      139.0000         81,732.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         35.0       25.0000            875.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        466.0       85.0000         39,610.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        360.0       25.0000          9,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      1,500.0       25.0000         37,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,150.0       35.0000         75,250.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         74.0      230.0000         17,020.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         53.0      160.0000          8,480.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         63.0      135.0000          8,505.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        620.0      100.0000         62,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        875.0      100.0000         87,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         62.0       30.0000          1,860.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        122.0       20.0000          2,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012F21F     DESCRIPTION :  COFFERDAMS 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :   $239,785.71 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0  100,000.0000        100,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0  200,000.0000        200,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0  220,000.0000        220,000.00 

07138 ROUTE 56 RAINBOW LAKE DAM EMER  S1 SALEM      05/24/07   4,368,000.00  7    9          1.0  425,000.0000        425,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    1,000.0000          1,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0  650,000.0000        650,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0   82,500.0000         82,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012F22E     DESCRIPTION :  BRIDGE EXCAVATION 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     138.0    AVERAGE WEIGHTED PRICE :       $127.61 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         96.0       82.5000          7,920.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         30.0      233.0000          6,990.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         12.0      225.0000          2,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012F22F     DESCRIPTION :  BRIDGE EXCAVATION, REGULATED WASTE 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,375.0    AVERAGE WEIGHTED PRICE :        $10.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        110.0       10.0000          1,100.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,265.0       10.0000         12,650.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020012G02E     DESCRIPTION :  EARTH EXCAVATION FOR TEST PITS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  29            TOTAL QUANTITY :   1,622.1    AVERAGE WEIGHTED PRICE :       $154.86 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         45.0       50.0000          2,250.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         10.0      150.0000          1,500.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        130.8       57.3416          7,500.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         10.0       98.0000            980.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        170.0      200.0000         34,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         10.0      200.0000          2,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        130.8       49.6961          6,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         30.0      150.0000          4,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        100.0      150.0000         15,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             108.0      150.0000         16,200.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         50.0      135.0000          6,750.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.3      420.5052            550.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         20.0      750.0000         15,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          8.0      500.0000          4,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          6.0       75.0000            450.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        100.0       50.0000          5,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         10.0      300.0000          3,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        196.2      286.7081         56,250.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         20.0      719.9100         14,398.20 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         50.0      177.8600          8,893.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         20.0       60.0000          1,200.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         96.0       94.3000          9,052.80 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         25.0       50.0000          1,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         45.0      312.0000         14,040.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        100.0      150.0000         15,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         15.0      100.0000          1,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          5.0       65.0000            325.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8         10.0       10.0000            100.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        100.0       40.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012G10G     DESCRIPTION :  BROKEN STONE OR WASHED GRAVEL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   1,266.0    AVERAGE WEIGHTED PRICE :        $59.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        500.0       60.0000         30,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        335.0       35.0000         11,725.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             248.0       80.0000         19,840.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              79.0       75.0000          5,925.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              84.0       75.0000          6,300.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         20.0       66.7000          1,334.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012G14F     DESCRIPTION :  PIPE BEDDING, CLASS B 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   2,791.3    AVERAGE WEIGHTED PRICE :        $34.25 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         35.3       72.6327          2,565.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         13.0       50.0000            650.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             387.0       35.0000         13,545.00 
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07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      2,100.0       34.5000         72,450.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        256.0       25.0000          6,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012G21E     DESCRIPTION :  EARTH EXCAVATION, SUBSURFACE STRUCTURES, 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :   7,529.0    AVERAGE WEIGHTED PRICE :        $32.58 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         20.0       50.0000          1,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         20.0       32.0000            640.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        130.8       49.6961          6,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           5,181.0       25.0000        129,525.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         26.2      305.8219          8,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      2,100.0       46.0000         96,600.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         50.0       60.0000          3,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0       25.0000             25.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012G23E     DESCRIPTION :  ROCK EXCAVATION, SUBSURFACE STRUCTURES 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :     784.8    AVERAGE WEIGHTED PRICE :       $128.18 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         15.0      100.0000          1,500.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         67.0      125.0000          8,375.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        130.8       76.4555         10,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        100.0      250.0000         25,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        325.0      150.0000         48,750.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             122.0       10.0000          1,220.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         25.0      230.0000          5,750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012H21C     DESCRIPTION :  SUBBASE 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  29            TOTAL QUANTITY :  34,963.2    AVERAGE WEIGHTED PRICE :        $47.08 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        710.0       42.0000         29,820.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        402.8       72.6327         29,260.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,237.3       51.9897         64,328.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,257.0       43.0000         97,051.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      2,163.0       50.0000        108,150.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        171.0       65.0000         11,115.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        106.0       78.0000          8,268.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           4,672.0       60.0000        280,320.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,615.0       36.0000         58,140.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,713.4       29.0531         49,780.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         59.0      185.0000         10,915.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         93.0       80.0000          7,440.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        727.0       20.0000         14,540.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        584.0       60.0000         35,040.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         16.0      262.0000          4,192.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      2,461.0       32.0000         78,752.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        234.0       64.0000         14,976.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         30.0       30.0000            900.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         62.0       55.0000          3,410.00 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008  35 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      7,664.6       53.5188        410,200.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      1,193.0       46.0000         54,878.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,836.0       35.0000         64,260.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        750.0       40.1400         30,105.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        304.0       35.0000         10,640.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         80.0       40.0000          3,200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,100.0       40.0000         84,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        944.0       45.0000         42,480.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         40.0      114.0000          4,560.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        738.0       48.0000         35,424.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012I20C     DESCRIPTION :  UNDERLAYER PREPARATION 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :   9,320.0    AVERAGE WEIGHTED PRICE :         $5.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        484.4       16.7225          8,100.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         20.0       50.0000          1,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        560.0        4.0000          2,240.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        637.0        3.0000          1,911.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0       15.0000            450.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,853.6        8.3613         23,860.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      4,091.0        2.3000          9,409.30 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        165.0       10.0000          1,650.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        476.0        5.0000          2,380.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          3.0      100.0000            300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L01E     DESCRIPTION :  DEWATERING BASINS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  11            TOTAL QUANTITY :      16.0    AVERAGE WEIGHTED PRICE :    $12,775.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          2.0    4,000.0000          8,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.0    3,500.0000          7,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    2,500.0000          5,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    2,000.0000          2,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    5,000.0000         10,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   10,000.0000         10,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    5,000.0000          5,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   55,000.0000         55,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0      400.0000            400.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    2,000.0000          2,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0   50,000.0000        100,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L03H     DESCRIPTION :  HAYBALES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :   1,222.0    AVERAGE WEIGHTED PRICE :        $21.49 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         40.0        5.0000            200.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        121.0       40.0000          4,840.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         50.0       24.0000          1,200.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          4.0      150.0000            600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             101.0       20.0000          2,020.00 
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07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        223.0       12.0000          2,676.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          6.0       20.0000            120.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         15.0       10.0000            150.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         25.0       10.0000            250.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         14.0       30.0000            420.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         65.0       30.0000          1,950.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        200.0       27.7100          5,542.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         73.0       11.5000            839.50 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        100.0       10.0000          1,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        125.0       30.0000          3,750.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         10.0       45.0000            450.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         50.0        5.0000            250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L05A     DESCRIPTION :  SILT FENCE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :  14,831.0    AVERAGE WEIGHTED PRICE :         $4.98 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      2,598.0        4.0000         10,392.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      3,152.9        3.9624         12,493.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        242.0       15.0000          3,630.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        300.0        6.0000          1,800.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        190.0        5.0000            950.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,408.1        5.4864         13,212.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      1,000.0        5.2300          5,230.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        300.0        3.4000          1,020.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        740.0        3.0000          2,220.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        500.0        3.0000          1,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,200.0        7.0000         15,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,200.0        5.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L06A     DESCRIPTION :  HEAVY DUTY SILT FENCE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  19            TOTAL QUANTITY :  62,169.7    AVERAGE WEIGHTED PRICE :         $9.31 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      2,460.6        5.6388         13,875.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        844.0        5.0000          4,220.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     14,956.0       10.0000        149,560.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      3,090.0        8.0000         24,720.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      2,659.0        9.5000         25,260.50 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           8,266.0       10.0000         82,660.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      3,012.0        9.0000         27,108.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      7,716.5        6.0960         47,040.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        140.0       10.0000          1,400.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      1,068.0        4.0000          4,272.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         43.0       20.0000            860.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      5,321.5        8.2296         43,794.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,670.0       15.0000         25,050.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      5,194.0        5.6400         29,294.16 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        750.0        6.0000          4,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        280.0       15.0000          4,200.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        320.0       20.0000          6,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        300.0       10.0000          3,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      4,079.0       20.0000         81,580.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L11B     DESCRIPTION :  TEMPORARY SLOPE DRAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     200.0    AVERAGE WEIGHTED PRICE :        $10.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        200.0       10.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L12A     DESCRIPTION :  HAYBALE CHECK DAM WITH TEMPORARY STONE O 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     349.4    AVERAGE WEIGHTED PRICE :        $32.87 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         68.0       48.0000          3,264.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         22.0       50.0000          1,100.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         98.4       36.5760          3,600.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         65.0       32.0000          2,080.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         96.0       15.0000          1,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L18D     DESCRIPTION :  FLOATING TURBIDITY BARRIER 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :   4,662.1    AVERAGE WEIGHTED PRICE :        $24.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         20.0      100.0000          2,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        180.4       45.7200          8,250.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        105.0       15.0000          1,575.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      2,411.0       25.0000         60,275.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        206.7       12.1920          2,520.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        607.0       25.0000         15,175.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         82.0       20.0000          1,640.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        900.0       20.0000         18,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         30.0      100.0000          3,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        120.0       15.0000          1,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L20F     DESCRIPTION :  CONSTRUCTION DRIVEWAY 

UNITS :  TON          NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :   1,939.3    AVERAGE WEIGHTED PRICE :        $51.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        115.7       43.5449          5,040.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          6.0      135.0000            810.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         66.0       84.0000          5,544.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        100.0       50.0000          5,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              57.0      200.0000         11,400.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        326.0       51.0000         16,626.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         98.0       25.0000          2,450.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         46.0       15.0000            690.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        275.6       72.5748         20,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        200.0       37.0600          7,412.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        188.0       30.0000          5,640.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        120.0       18.4000          2,208.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2         47.0       75.0000          3,525.00 
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07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         50.0       45.0000          2,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        160.0       55.0000          8,800.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         84.0       23.0000          1,932.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L22B     DESCRIPTION :  INLET SEDIMENT BAGS, 4' X 4' 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :       $150.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          9.0      150.0000          1,350.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L22C     DESCRIPTION :  INLET FILTERS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  29            TOTAL QUANTITY :   1,177.0    AVERAGE WEIGHTED PRICE :        $84.95 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         21.0       60.0000          1,260.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          4.0      250.0000          1,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         19.0       25.0000            475.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         74.0      100.0000          7,400.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          5.0      100.0000            500.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         33.0       60.0000          1,980.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          3.0      200.0000            600.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         37.0      100.0000          3,700.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          8.0       20.0000            160.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          3.0       75.0000            225.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          2.0      273.0000            546.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         15.0      775.0000         11,625.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4         12.0       25.0000            300.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          8.0      548.0000          4,384.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         12.0       75.0000            900.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          9.0      240.0000          2,160.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         75.0       65.0000          4,875.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         64.0       15.0000            960.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        130.0      100.0000         13,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        111.0       24.4400          2,712.84 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        185.0      115.0000         21,275.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4        149.0       10.0000          1,490.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         60.0       40.0000          2,400.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0      150.0000            150.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         30.0      200.0000          6,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0       85.0000             85.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         39.0       80.0000          3,120.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         34.0      100.0000          3,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         33.0      100.0000          3,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L23G     DESCRIPTION :  TEMPORARY RIPRAP 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      11.9    AVERAGE WEIGHTED PRICE :       $253.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          3.0      300.0000            900.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0      600.0000            600.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0      468.0000            468.00 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.9      152.9110            600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          3.0      150.0000            450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L23J     DESCRIPTION :  CONCRETE WASHOUT FACILITY 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  37            TOTAL QUANTITY :      37.0    AVERAGE WEIGHTED PRICE :     $4,021.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    2,300.0000          2,300.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0    4,000.0000          4,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    1,500.0000          1,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    2,000.0000          2,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    5,000.0000          5,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0    6,250.0000          6,250.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0   11,824.0000         11,824.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   10,000.0000         10,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0    1,600.0000          1,600.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   16,200.0000         16,200.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0      775.0000            775.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    2,000.0000          2,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    2,000.0000          2,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0      500.0000            500.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    4,500.0000          4,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    2,000.0000          2,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0    2,500.0000          2,500.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0   10,000.0000         10,000.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0    8,000.0000          8,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0      100.0000            100.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0   13,357.5000         13,357.50 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0    2,496.7800          2,496.78 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    2,500.0000          2,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0      600.0000            600.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    7,273.7500          7,273.75 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,000.0000          1,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    1,000.0000          1,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    2,500.0000          2,500.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    3,000.0000          3,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    2,000.0000          2,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    3,500.0000          3,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0    2,500.0000          2,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0    5,000.0000          5,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    1,000.0000          1,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    3,000.0000          3,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    2,000.0000          2,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    3,000.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L24A     DESCRIPTION :  TEMPORARY STONE CHECK DAM 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      12.0    AVERAGE WEIGHTED PRICE :        $59.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          6.0       93.0000            558.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          6.0       25.0000            150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020012L25E     DESCRIPTION :  ROADWAY EXCAVATION, TEMPORARY EROSION CO 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :   9,677.8    AVERAGE WEIGHTED PRICE :        $22.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         10.0       80.0000            800.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         10.0       27.7500            277.50 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,200.0       16.0000         19,200.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         50.0      100.0000          5,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         13.1       76.4555          1,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        560.0        8.0000          4,480.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        107.0       10.0000          1,070.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        200.0        5.0000          1,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         10.0       10.0000            100.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        113.0       37.0000          4,181.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,922.7       38.2277         73,500.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,872.0       17.6500         50,690.80 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        165.0       35.9900          5,938.35 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        160.0       23.0000          3,680.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        960.0       13.5700         13,027.20 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         25.0       10.0000            250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        250.0       60.0000         15,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         50.0        5.0000            250.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        400.0        9.0000          3,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        600.0       20.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L25G     DESCRIPTION :  GEOTEXTILE 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :   5,751.0    AVERAGE WEIGHTED PRICE :         $5.21 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        380.0        5.0000          1,900.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        630.0        4.0000          2,520.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      3,366.0        5.0000         16,830.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        535.0        5.0000          2,675.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        400.0        4.0000          1,600.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        400.0       10.0000          4,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         40.0       11.0000            440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L25J     DESCRIPTION :  OIL ONLY EMERGENCY SPILL KIT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  42            TOTAL QUANTITY :      77.0    AVERAGE WEIGHTED PRICE :     $1,060.52 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0      750.0000          1,500.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          2.0       50.0000            100.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    1,300.0000          2,600.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    2,200.0000          2,200.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          3.0    2,000.0000          6,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0      865.0000          1,730.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          2.0      600.0000          1,200.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          2.0      280.0000            560.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0    2,000.0000          4,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          3.0    1,800.0000          5,400.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          2.0      500.0000          1,000.00 
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07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          3.0      775.0000          2,325.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          2.0    1,000.0000          2,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          2.0      400.0000            800.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          2.0    1,000.0000          2,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          2.0      200.0000            400.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    1,000.0000          1,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0      500.0000            500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          2.0      250.0000            500.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          2.0      275.0000            550.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          2.0      700.0000          1,400.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0    1,000.0000          1,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          2.0    1,200.0000          2,400.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0    1,210.0000          2,420.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          2.0      500.0000          1,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0    1,200.0000          2,400.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          2.0      575.0000          1,150.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,000.0000          1,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          2.0      500.0000          1,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0      900.0000            900.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    1,000.0000          1,000.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          2.0    1,000.0000          2,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0      500.0000            500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    5,000.0000         10,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    1,500.0000          1,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          2.0    1,000.0000          2,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          2.0    1,350.0000          2,700.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          2.0      100.0000            200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    2,500.0000          5,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    1,000.0000          1,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          2.0      862.5000          1,725.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0    1,500.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L26C     DESCRIPTION :  INLET PROTECTION, HAYBALE BARRIERS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :     217.0    AVERAGE WEIGHTED PRICE :       $153.32 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         74.0      130.0000          9,620.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0      250.0000            250.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0       50.0000            100.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             111.0      150.0000         16,650.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         24.0      250.0000          6,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          3.0      150.0000            450.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0      100.0000            200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020012L31C     DESCRIPTION :  INLET SEDIMENT TRAPS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     121.0    AVERAGE WEIGHTED PRICE :       $148.84 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          6.0       60.0000            360.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             111.0      150.0000         16,650.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          4.0      250.0000          1,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008  42 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

ITEM : 020013A03F     DESCRIPTION :  SOIL AGGREGATE, DESIGNATION I-3 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     110.0    AVERAGE WEIGHTED PRICE :         $5.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        110.0        5.3000            583.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A05F     DESCRIPTION :  SOIL AGGREGATE, DESIGNATION I-5 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     178.0    AVERAGE WEIGHTED PRICE :        $29.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        178.0       29.0000          5,162.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A06F     DESCRIPTION :  SOIL AGGREGATE, DESIGNATION I-6 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :       $234.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0      234.0000            702.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A07F     DESCRIPTION :  SOIL AGGREGATE, DESIGNATION I-7 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      80.0    AVERAGE WEIGHTED PRICE :        $30.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         80.0       30.0000          2,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A10D     DESCRIPTION :  DENSE-GRADED AGGREGATE BASE COURSE, 4" T 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :  11,105.0    AVERAGE WEIGHTED PRICE :        $10.13 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        276.0       10.0000          2,760.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,811.0        8.0000         14,488.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        143.0        9.0000          1,287.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      8,110.0       10.0335         81,372.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        275.0       10.0000          2,750.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        490.0       20.0000          9,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A15A     DESCRIPTION :  SOIL AGGREGATE BASE COURSE, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     255.0    AVERAGE WEIGHTED PRICE :        $28.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        255.0       28.0000          7,140.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A15D     DESCRIPTION :  DENSE-GRADED AGGREGATE BASE COURSE, 6" T 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  25            TOTAL QUANTITY : 149,079.6    AVERAGE WEIGHTED PRICE :         $8.97 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6     28,026.0        2.7000         75,670.20 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2      1,152.0       10.2500         11,808.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,747.0        8.0000         21,976.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      7,994.0       10.0000         79,940.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        470.0       13.3000          6,251.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         17.0      102.0000          1,734.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          25,536.0       15.0000        383,040.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2     12,757.0        9.0000        114,813.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        498.0       15.0000          7,470.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        423.0       35.0000         14,805.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      4,743.0        6.0000         28,458.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        263.0        8.0000          2,104.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2     11,211.0        6.0000         67,266.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        955.0       12.0000         11,460.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        174.0       15.0000          2,610.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        373.0       20.0000          7,460.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     13,471.6        9.1974        123,904.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      6,857.0       11.0000         75,427.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      1,179.0       12.0000         14,148.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2      1,222.0       10.0000         12,220.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2     14,000.0        8.0000        112,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      3,120.0       10.0000         31,200.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,299.0       13.5000         17,536.50 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        259.0       40.0000         10,360.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2     10,333.0       10.0000        103,330.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A20D     DESCRIPTION :  DENSE-GRADED AGGREGATE BASE COURSE, 8" T 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  17            TOTAL QUANTITY : 131,670.7    AVERAGE WEIGHTED PRICE :        $10.39 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      2,511.0       12.0000         30,132.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      1,318.0       15.0503         19,836.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      5,398.7       10.4516         56,425.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2     10,277.0        8.0000         82,216.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,730.0       15.0000         25,950.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      9,965.0       16.7225        166,640.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        353.0       15.0000          5,295.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      3,230.0        8.0000         25,840.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        335.0       45.0000         15,075.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,767.0       20.0000         35,340.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     40,062.1        9.1974        368,467.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     26,721.0        8.7600        234,075.96 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      5,977.0       11.2500         67,241.25 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,882.0        9.7200         18,293.04 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        357.0       13.0000          4,641.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2     18,644.0       10.5000        195,762.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,143.0       15.0000         17,145.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A25D     DESCRIPTION :  DENSE-GRADED AGGREGATE BASE COURSE, 10" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     959.0    AVERAGE WEIGHTED PRICE :        $16.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        959.0       16.5000         15,823.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A30D     DESCRIPTION :  DENSE-GRADED AGGREGATE BASE COURSE, 12" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     106.0    AVERAGE WEIGHTED PRICE :        $80.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        106.0       80.0000          8,480.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013A75D     DESCRIPTION :  DENSE-GRADED AGGREGATE BASE COURSE, VARI 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,049.0    AVERAGE WEIGHTED PRICE :        $36.97 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,003.0       35.0000         35,105.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         46.0       80.0000          3,680.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013B01E     DESCRIPTION :  COARSE AGGREGATE, SIZE NO. 1 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              20.0      100.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013B02E     DESCRIPTION :  COARSE AGGREGATE, SIZE NO. 2 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      22.6    AVERAGE WEIGHTED PRICE :       $118.54 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0      120.0000            240.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               7.0      100.0000            700.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         11.0      131.0000          1,441.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.6      114.6832            300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013B04E     DESCRIPTION :  COARSE AGGREGATE, SIZE NO. 4 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     423.0    AVERAGE WEIGHTED PRICE :        $36.70 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              99.0       75.0000          7,425.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        324.0       25.0000          8,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013B07E     DESCRIPTION :  COARSE AGGREGATE, SIZE NO. 7 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               7.0      100.0000            700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013B08E     DESCRIPTION :  COARSE AGGREGATE, SIZE NO. 8 
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UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :     221.2    AVERAGE WEIGHTED PRICE :        $68.43 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          5.0      115.0000            575.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         15.0       75.0000          1,125.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          8.0      194.0000          1,552.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          3.0       80.0000            240.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          3.0       35.0000            105.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         26.2      114.6832          3,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         80.0       27.7500          2,220.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         40.0       69.5800          2,783.20 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         35.0       66.7000          2,334.50 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          6.0      200.0000          1,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013B57E     DESCRIPTION :  COARSE AGGREGATE, SIZE NO. 57 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   1,449.0    AVERAGE WEIGHTED PRICE :        $52.35 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         50.0       50.0000          2,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,099.0       50.0000         54,950.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             158.0       70.0000         11,060.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          6.0      215.0000          1,290.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        130.0       45.0000          5,850.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          6.0       35.0000            210.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013F15B     DESCRIPTION :  CONCRETE BASE COURSE, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,205.0    AVERAGE WEIGHTED PRICE :        $50.69 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         32.0       60.0000          1,920.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      3,173.0       50.6000        160,553.80 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013F20B     DESCRIPTION :  CONCRETE BASE COURSE, 8" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      50.0    AVERAGE WEIGHTED PRICE :       $159.40 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         20.0       61.0000          1,220.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0      225.0000          6,750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013F22B     DESCRIPTION :  CONCRETE BASE COURSE, 9" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     363.8    AVERAGE WEIGHTED PRICE :        $61.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         28.0      114.0000          3,192.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        175.8       33.4451          5,880.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        160.0       82.5000         13,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020013F25B     DESCRIPTION :  CONCRETE BASE COURSE, 10" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,958.7    AVERAGE WEIGHTED PRICE :        $87.81 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         16.0       95.0000          1,520.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        925.7       71.0708         65,790.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        165.0      160.0000         26,400.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        401.0       94.0000         37,694.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        451.0       90.0000         40,590.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020013F30B     DESCRIPTION :  CONCRETE BASE COURSE, 12" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     185.0    AVERAGE WEIGHTED PRICE :       $122.08 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         11.0      155.0000          1,705.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        174.0      120.0000         20,880.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014A15C     DESCRIPTION :  SOIL AGGREGATE SURFACE COURSE, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     748.7    AVERAGE WEIGHTED PRICE :        $16.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        748.7       16.7225         12,520.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014A15D     DESCRIPTION :  DENSE-GRADED AGGREGATE SURFACE COURSE, 6 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     108.8    AVERAGE WEIGHTED PRICE :        $11.71 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        108.8       11.7058          1,274.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014B21D     DESCRIPTION :  BITUMINOUS CONCRETE PATCH 

UNITS :  TON          NUMBER OF CONTRACTS :  30            TOTAL QUANTITY :   2,063.3    AVERAGE WEIGHTED PRICE :       $119.53 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         40.0      200.0000          8,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         44.1      158.7573          7,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         50.0       10.0000            500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        120.0      125.0000         15,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         40.0      190.0000          7,600.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        132.3       54.4311          7,200.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        120.0       75.0000          9,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         40.0      150.0000          6,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         39.7      181.4369          7,200.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         20.0      350.0000          7,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         40.0      150.0000          6,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         40.0       75.0000          3,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         40.0      146.0000          5,840.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         40.0      150.0000          6,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         40.0       40.0000          1,600.00 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        132.3      272.1554         36,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        120.0       56.5500          6,786.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         40.0      100.0000          4,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        120.0       83.0000          9,960.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         80.0      253.0000         20,240.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         40.0       65.0000          2,600.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2        120.0      100.0000         12,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          5.0      100.0000            500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         80.0       70.0000          5,600.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        120.0      200.0000         24,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         40.0      105.0000          4,200.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         80.0       80.0000          6,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         80.0       80.0000          6,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         40.0      125.0000          5,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        120.0       50.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014C01D     DESCRIPTION :  MODIFIED OPEN-GRADED FRICTION COURSE, MI 

UNITS :               NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     410.0    AVERAGE WEIGHTED PRICE :       $105.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        410.0      105.0000         43,050.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D02J     DESCRIPTION :  CORE SAMPLES, HOT MIX ASPHALT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  36            TOTAL QUANTITY :   3,301.0    AVERAGE WEIGHTED PRICE :       $122.99 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          9.0      150.0000          1,350.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        165.0       65.0000         10,725.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,050.0      165.0000        173,250.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         10.0      324.0000          3,240.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         30.0      310.0000          9,300.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          4.0      100.0000            400.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              60.0      175.0000         10,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         15.0      224.0000          3,360.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          4.0      250.0000          1,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         10.0      120.0000          1,200.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0      175.0000          5,250.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         10.0       50.0000            500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          5.0      300.0000          1,500.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         40.0      250.0000         10,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          6.0      200.0000          1,200.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4         75.0      100.0000          7,500.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          5.0      375.0000          1,875.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         21.0      125.0000          2,625.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        150.0      120.0000         18,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         40.0      100.0000          4,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         75.0       90.0000          6,750.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        350.0      131.2500         45,937.50 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         70.0       83.3700          5,835.90 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         59.0      175.0000         10,325.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         20.0      200.0000          4,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        170.0       97.7500         16,617.50 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4        221.0       10.0000          2,210.00 
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07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4        225.0       50.0000         11,250.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         10.0      125.0000          1,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         20.0      400.0000          8,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         80.0      100.0000          8,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          2.0      350.0000            700.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         10.0      200.0000          2,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         10.0      250.0000          2,500.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        225.0       50.0000         11,250.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         15.0      173.0000          2,595.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D04B     DESCRIPTION :  HOT MIX ASPHALT SURFACE COURSE MIX I-4 

UNITS :  TON          NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   2,318.0    AVERAGE WEIGHTED PRICE :        $75.66 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        403.0       80.0000         32,240.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,665.0       72.0000        119,880.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        150.0       75.0000         11,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        100.0      120.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D07B     DESCRIPTION :  CONCRETE PAVEMENT REPAIR PRIOR TO OVERLA 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   4,287.0    AVERAGE WEIGHTED PRICE :        $59.27 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        775.0      149.5000        115,862.50 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      3,412.0       20.0000         68,240.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        100.0      700.0000         70,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D08B     DESCRIPTION :  HOT MIX ASPHALT PAVEMENT REPAIR PRIOR TO 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :   1,963.7    AVERAGE WEIGHTED PRICE :        $65.83 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        250.0       10.0000          2,500.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         83.7      100.3353          8,400.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        500.0      125.0000         62,500.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        200.0       60.0000         12,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        450.0       20.7000          9,315.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         50.0       25.0000          1,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        330.0       10.0000          3,300.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        100.0      300.0000         30,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D10B     DESCRIPTION :  HOT MIX ASPHALT BASE COURSE MIX I-2 

UNITS :  TON          NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   4,551.0    AVERAGE WEIGHTED PRICE :        $63.52 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      3,766.0       60.0000        225,960.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        275.0       65.0000         17,875.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        310.0       75.0000         23,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        200.0      110.0000         22,000.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D21C     DESCRIPTION :  TACK COAT 

UNITS :               NUMBER OF CONTRACTS :  29            TOTAL QUANTITY : 107,065.3    AVERAGE WEIGHTED PRICE :         $3.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        700.0       12.0000          8,400.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        454.4        7.5708          3,440.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4      8,500.0        2.2000         18,700.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        738.0        3.0000          2,214.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         47.0        4.0000            188.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,527.0        4.0000         10,108.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        751.0        6.0000          4,506.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         38.0       20.2500            769.50 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        120.0        3.0000            360.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        150.0        6.0000            900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        600.0        6.0000          3,600.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        990.0        3.0000          2,970.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      1,042.0        4.0000          4,168.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,327.0        2.5000          3,317.50 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        250.0        5.0000          1,250.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        201.0        4.0000            804.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      8,500.0        2.5000         21,250.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     11,834.9        3.7854         44,800.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7     15,000.0        3.3000         49,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        470.0        5.0000          2,350.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      3,500.0        3.4500         12,075.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         23.0       13.0000            299.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4     20,500.0        3.0000         61,500.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2      5,000.0        8.0000         40,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,000.0        8.0000         16,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        942.0        2.7500          2,590.50 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      5,300.0        3.0000         15,900.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8         60.0        5.0000            300.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4     15,500.0        3.4600         53,630.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D21E     DESCRIPTION :  ASPHALT PRICE ADJUSTMENT 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  38            TOTAL QUANTITY :      38.0    AVERAGE WEIGHTED PRICE :    $91,720.16 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0  100,000.0000        100,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   10,000.0000         10,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0   75,000.0000         75,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  1379800.0000      1,379,800.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    5,000.0000          5,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   15,000.0000         15,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   25,000.0000         25,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   10,000.0000         10,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   84,000.0000         84,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0   18,300.0000         18,300.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   15,100.0000         15,100.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    7,300.0000          7,300.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    3,100.0000          3,100.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    4,300.0000          4,300.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0   20,800.0000         20,800.00 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008  50 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    9,100.0000          9,100.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   14,300.0000         14,300.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0   34,600.0000         34,600.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          1.0   12,400.0000         12,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  186,900.0000        186,900.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  425,000.0000        425,000.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   65,000.0000         65,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0   15,000.0000         15,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   10,400.0000         10,400.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0   25,500.0000         25,500.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0      100.0000            100.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0  332,700.0000        332,700.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4          1.0  262,000.0000        262,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   11,500.0000         11,500.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2          1.0   26,300.0000         26,300.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0      100.0000            100.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   38,000.0000         38,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   22,900.0000         22,900.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          1.0    5,966.0000          5,966.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   25,000.0000         25,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   11,400.0000         11,400.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0  166,100.0000        166,100.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   12,400.0000         12,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D21F     DESCRIPTION :  SEALING OF CRACKS IN HOT MIX ASPHALT SUR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   5,056.2    AVERAGE WEIGHTED PRICE :         $3.24 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,000.0        3.5000          3,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        900.0        5.0000          4,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        656.2        3.6576          2,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      2,500.0        2.4000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D22C     DESCRIPTION :  TACK COAT 64-22 

UNITS :               NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   8,758.0    AVERAGE WEIGHTED PRICE :         $3.25 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           2,366.0        5.0000         11,830.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        715.0        7.0000          5,005.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4      5,677.0        2.0500         11,637.85 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D23F     DESCRIPTION :  POLYMERIZED JOINT ADHESIVE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :  14,110.0    AVERAGE WEIGHTED PRICE :         $3.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,710.0        3.0000          5,130.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      3,600.0        6.0000         21,600.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        800.0        4.0000          3,200.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      4,000.0        2.6000         10,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      4,000.0        2.6000         10,400.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D31C     DESCRIPTION :  PRIME COAT 

UNITS :               NUMBER OF CONTRACTS :  13            TOTAL QUANTITY : 123,481.5    AVERAGE WEIGHTED PRICE :         $3.39 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        985.0       12.0000         11,820.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        330.2        7.5708          2,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     90,600.0        3.0000        271,800.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         75.0       27.5000          2,062.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        300.0        6.0000          1,800.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        492.0        3.3000          1,623.60 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     21,292.3        3.7854         80,600.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,721.0        5.5000          9,465.50 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        500.0        3.4500          1,725.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,320.0        8.0000         18,560.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        816.0        2.7500          2,244.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        600.0        3.0000          1,800.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      3,450.0        3.7500         12,937.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014D31F     DESCRIPTION :  SAWING AND SEALING JOINTS IN HOT MIX ASP 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :  90,680.6    AVERAGE WEIGHTED PRICE :         $2.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      2,805.1        2.4384          6,840.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             506.0        7.5000          3,795.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        262.5       12.8016          3,360.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        100.0       10.0000          1,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        700.0        4.0000          2,800.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7     63,500.0        2.0900        132,715.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2     12,062.0        2.2500         27,139.50 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2     10,745.0        2.0500         22,027.25 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E03J     DESCRIPTION :  CORE SAMPLES, CONCRETE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          4.0      200.0000            800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E06I     DESCRIPTION :  SAWCUT GROOVED BRIDGE APPROACH AND 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   4,096.7    AVERAGE WEIGHTED PRICE :         $5.19 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        407.8       12.5419          5,115.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        560.0        6.0000          3,360.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        612.0        4.0000          2,448.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        377.9        6.6890          2,528.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,047.0        4.0000          4,188.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,091.9        3.3027          3,606.35 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020014E11H     DESCRIPTION :  LONGITUDINAL JOINT TIES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,200.0    AVERAGE WEIGHTED PRICE :        $25.10 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        500.0       30.0000         15,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,700.0       24.1900         65,313.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E20D     DESCRIPTION :  CONCRETE SURFACE COURSE, REINFORCED, 8" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,985.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           2,985.0      100.0000        298,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E21G     DESCRIPTION :  TRANSVERSE EXPANSION JOINT, TYPE A 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     174.0    AVERAGE WEIGHTED PRICE :        $94.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        174.0       94.0000         16,356.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E21H     DESCRIPTION :  TRANSVERSE JOINT TIES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     192.0    AVERAGE WEIGHTED PRICE :        $55.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        192.0       55.0000         10,560.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E21I     DESCRIPTION :  TRANSVERSE CONCRETE GROOVING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     836.0    AVERAGE WEIGHTED PRICE :         $5.14 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        836.0        5.1422          4,298.85 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E21K     DESCRIPTION :  SEALING OF CRACKS AND JOINTS IN CONCRETE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :  37,000.0    AVERAGE WEIGHTED PRICE :         $3.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4     37,000.0        3.0000        111,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E22C     DESCRIPTION :  CONCRETE SURFACE COURSE, 9" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :        $75.45 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          3.0       75.4500            226.35 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020014E22D     DESCRIPTION :  CONCRETE SURFACE COURSE, REINFORCED, 9" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     946.0    AVERAGE WEIGHTED PRICE :        $84.12 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        110.0      107.0000         11,770.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        836.0       81.1044         67,803.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E25C     DESCRIPTION :  CONCRETE SURFACE COURSE, 10" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              13.0      500.0000          6,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E26B     DESCRIPTION :  CLEAN AND RESEAL JOINTS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,650.0    AVERAGE WEIGHTED PRICE :        $10.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4        825.0       10.0000          8,250.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4        825.0       10.0000          8,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E31E     DESCRIPTION :  BRIDGE APPROACH SLABS, 18" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,980.7    AVERAGE WEIGHTED PRICE :       $227.47 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        410.0      252.0000        103,320.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        290.0      246.0000         71,340.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        377.9      209.0318         79,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        483.0      210.0000        101,430.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        419.8      227.4266         95,472.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E31F     DESCRIPTION :  BRIDGE APPROACH TRANSITION SLABS, 13.5" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     347.0    AVERAGE WEIGHTED PRICE :       $208.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        347.0      208.0000         72,176.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E41F     DESCRIPTION :  BRIDGE APPROACH TRANSITION SLABS, 14" AV 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     564.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        564.0      200.0000        112,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014E51F     DESCRIPTION :  BRIDGE APPROACH TRANSITION SLABS, 15" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     672.1    AVERAGE WEIGHTED PRICE :       $148.54 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        672.1      148.5380         99,839.30 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F01A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 12.5H64 SURFAC 

UNITS :  TON          NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :  11,756.7    AVERAGE WEIGHTED PRICE :        $87.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        850.0       75.0000         63,750.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        930.0      125.0000        116,250.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        350.0      100.0000         35,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        176.0      135.0000         23,760.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      6,040.7       81.6466        493,200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      3,410.0       88.0000        300,080.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F01B     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 19H64 INTERMED 

UNITS :  TON          NUMBER OF CONTRACTS :  23            TOTAL QUANTITY : 160,436.6    AVERAGE WEIGHTED PRICE :        $53.03 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        497.0       90.0000         44,730.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        317.5       85.2754         27,072.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4     21,415.0       64.8000      1,387,692.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        662.0      100.0000         66,200.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        910.5       81.6466         74,340.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      3,236.0       64.0000        207,104.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,050.0       73.0000         76,650.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         74.0      159.5000         11,803.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,447.3       64.9998         94,076.45 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        550.0      125.0000         68,750.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         99.0      100.0000          9,900.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        909.0       67.0000         60,903.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         89.0      155.0000         13,795.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      2,188.0       76.0000        166,288.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      8,256.3       77.1107        636,650.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        952.0       75.0000         71,400.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4     68,794.0       48.0000      3,302,112.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        226.0       77.0000         17,402.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         70.0       90.0000          6,300.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,110.0       84.0000        177,240.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        495.0       78.0000         38,610.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        626.0       68.0000         42,568.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4     45,463.0       41.9400      1,906,718.22 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F01C     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 19M64 BASE 

UNITS :  TON          NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     810.0    AVERAGE WEIGHTED PRICE :       $115.99 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        335.0      150.0000         50,250.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        475.0       92.0000         43,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020014F02A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 12.5H76 SURFAC 

UNITS :  TON          NUMBER OF CONTRACTS :  55            TOTAL QUANTITY : 447,706.8    AVERAGE WEIGHTED PRICE :        $63.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        393.0      100.0000         39,300.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        233.7       85.2754         19,928.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        150.0      129.4200         19,413.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4     21,284.0       64.9500      1,382,395.80 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     98,985.0       64.0000      6,335,040.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      3,884.5       85.5022        332,137.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        108.0      145.0000         15,660.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,448.0       70.0000        171,360.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         50.0      220.0000         11,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         34.0      560.0000         19,040.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           4,937.0       80.0000        394,960.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,624.8       67.9935        110,476.30 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5        153.0      133.0000         20,349.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        395.0       70.0000         27,650.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        921.0       85.0000         78,285.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         38.0       75.0000          2,850.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4     10,002.0       58.0000        580,116.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,727.0       83.0000        143,341.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         97.0       95.0000          9,215.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        114.0       95.0000         10,830.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      1,390.0       75.5000        104,945.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        421.0      170.0000         71,570.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4     17,028.0       68.0000      1,157,904.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      5,147.8       81.6466        420,300.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     74,198.0       67.4300      5,003,171.14 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         28.0       62.2500          1,743.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        133.0       62.3800          8,296.54 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        230.0      135.4500         31,153.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        230.0      135.4500         31,153.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       62.4000          1,497.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       62.4000          1,497.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         97.0       62.3900          6,051.83 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         97.0       62.3900          6,051.83 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         12.0       62.3800            748.56 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       62.4000          1,497.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       62.4000          1,497.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        105.0      172.6900         18,132.45 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        105.0      172.6900         18,132.45 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7     13,000.0       65.8200        855,660.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        793.0       74.0000         58,682.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      4,075.0       78.2000        318,665.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4     65,454.0       53.0000      3,469,062.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4     50,934.0       52.0000      2,648,568.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      2,281.0       80.0000        182,480.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2     11,700.0       88.0000      1,029,600.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        320.0       90.0000         28,800.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      1,029.0       82.1000         84,480.90 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      9,772.0       90.0000        879,480.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,772.0       70.0000        124,040.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         30.0      100.0000          3,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4     38,312.0       49.3900      1,892,229.68 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        150.0       49.9600          7,494.00 
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07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        134.0       49.9300          6,690.62 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        164.0       49.9700          8,195.08 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        890.0       85.0000         75,650.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F02C     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 25M64 BASE 

UNITS :  TON          NUMBER OF CONTRACTS :  26            TOTAL QUANTITY : 307,623.7    AVERAGE WEIGHTED PRICE :        $53.56 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6     12,700.0       50.0000        635,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        954.0       87.0000         82,998.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        691.1       85.2754         58,938.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2    249,860.0       50.5000       12617930.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        880.0       88.0000         77,440.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        909.4       81.6466         74,250.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      4,255.0       64.0000        272,320.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,250.0       72.0000         90,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         97.0      143.0000         13,871.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           7,025.0       74.0000        519,850.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      3,303.6       60.0103        198,251.55 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        890.0      125.0000        111,250.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      1,104.0       75.0000         82,800.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      1,516.0       65.0000         98,540.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        134.0      115.0000         15,410.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        293.0       75.0000         21,975.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      8,810.0       65.5000        577,055.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        113.0      138.0000         15,594.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      5,037.6       72.5748        365,600.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,284.0       85.0000        109,140.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        300.0       77.0000         23,100.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        160.0       85.0000         13,600.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        693.0       78.0000         54,054.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         70.0       95.0000          6,650.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,704.0       68.0000        115,872.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      3,590.0       63.0000        226,170.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F03C     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 25H64 BASE 

UNITS :  TON          NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  10,997.6    AVERAGE WEIGHTED PRICE :        $76.02 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      6,977.6       72.5748        506,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      4,020.0       82.0000        329,640.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F04A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 9.5M64 SURFACE 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      37.0    AVERAGE WEIGHTED PRICE :        $50.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8         37.0       50.0000          1,850.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F05A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 9.5H64 SURFACE 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :       $160.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         40.0      160.0000          6,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F07A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 9.5H76 SURFACE 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,858.0    AVERAGE WEIGHTED PRICE :        $83.58 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      1,858.0       83.5800        155,291.64 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F08A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 12.5M64 SURFAC 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,322.0    AVERAGE WEIGHTED PRICE :        $91.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      2,322.0       91.0000        211,302.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F08B     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 12.5H76 

UNITS :  TON          NUMBER OF CONTRACTS :  15            TOTAL QUANTITY :  65,445.0    AVERAGE WEIGHTED PRICE :        $67.38 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4      4,995.0       66.7500        333,416.25 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     59,317.0       66.5900      3,949,919.03 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         28.0       60.3500          1,689.80 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        133.0       60.4000          8,033.20 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        230.0      135.4500         31,153.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        230.0      135.4500         31,153.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       60.5300          1,452.72 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       60.5300          1,452.72 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         97.0       60.4000          5,858.80 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         97.0       60.4000          5,858.80 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         12.0       60.3000            723.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       60.5300          1,452.72 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0       60.5300          1,452.72 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        105.0      172.6900         18,132.45 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        105.0      172.6900         18,132.45 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F09A     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 12.5M76 SURFAC 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,285.0    AVERAGE WEIGHTED PRICE :        $72.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      2,285.0       72.0000        164,520.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F09B     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 19M64 INTERMED 

UNITS :  TON          NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     401.0    AVERAGE WEIGHTED PRICE :        $56.55 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        105.0       75.0000          7,875.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        296.0       50.0000         14,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F10B     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 19M76 INTERMED 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,933.0    AVERAGE WEIGHTED PRICE :        $70.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      2,933.0       70.0000        205,310.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020014F11B     DESCRIPTION :  SUPERPAVE HOT MIX ASPHALT 19H76 INTERMED 

UNITS :  TON          NUMBER OF CONTRACTS :  7             TOTAL QUANTITY : 153,866.6    AVERAGE WEIGHTED PRICE :        $53.29 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        571.0       75.0000         42,825.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4     10,264.0       58.0000        595,312.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      2,020.0       75.5000        152,510.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4     11,280.0       65.0000        733,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      6,955.6       77.1107        536,350.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4     61,388.0       50.0000      3,069,400.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4     61,388.0       50.0000      3,069,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A02X     DESCRIPTION :  DEWATERING 

UNITS :  HOUR         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      96.0    AVERAGE WEIGHTED PRICE :        $49.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         96.0       49.0000          4,704.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A11A     DESCRIPTION :  CONCRETE IN STRUCTURES, CULVERTS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     113.8    AVERAGE WEIGHTED PRICE :     $1,616.99 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        100.7    1,529.1097        154,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         13.1    2,293.6646         30,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A11M     DESCRIPTION :  REINFORCED CONCRETE BOX CULVERT, PRECAST 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     524.0    AVERAGE WEIGHTED PRICE :     $1,050.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        524.0    1,050.0000        550,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A12B     DESCRIPTION :  CONCRETE IN SUBSTRUCTURES, ABUTMENT WALL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  24            TOTAL QUANTITY :   5,730.2    AVERAGE WEIGHTED PRICE :       $834.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         22.0      960.0000         21,120.00 
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06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        170.0      841.0103        143,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        309.0      790.0000        244,110.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         98.0    1,650.0000        161,700.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         26.0    2,000.0000         52,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             915.0      850.0000        777,750.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              26.0    2,000.0000         52,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              26.0    2,000.0000         52,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        500.0    1,000.0000        500,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        164.8      267.5942         44,100.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         39.0    1,500.0000         58,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0    1,500.0000         45,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         40.0    1,500.0000         60,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         32.0    1,500.0000         48,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         65.0    1,500.0000         97,500.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         31.0    1,203.0000         37,293.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         31.0    1,158.0000         35,898.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,250.4      707.2132        884,300.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        394.0      475.0000        187,150.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        799.0      590.0000        471,410.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         52.0      650.0000         33,800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    5,000.0000         10,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        275.0    1,200.0000        330,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        433.0    1,000.0000        433,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A13C     DESCRIPTION :  CONCRETE IN SUPERSTRUCTURE, DECK SLABS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     527.0    AVERAGE WEIGHTED PRICE :     $1,086.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             234.0    1,100.0000        257,400.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             221.0    1,100.0000        243,100.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         72.0    1,000.0000         72,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A13E     DESCRIPTION :  CONCRETE IN SUPERSTR., DECK SLABS-HES 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   1,720.0    AVERAGE WEIGHTED PRICE :     $1,335.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        400.0    1,335.0000        534,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        460.0    1,335.0000        614,100.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        400.0    1,335.0000        534,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        460.0    1,335.0000        614,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A14F     DESCRIPTION :  BRIDGE RELIEF SLAB - HPC 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      89.0    AVERAGE WEIGHTED PRICE :       $350.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         89.0      350.0000         31,150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A14G     DESCRIPTION :  SAWCUT GROOVED BRIDGE RELIEF SLABS 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      85.0    AVERAGE WEIGHTED PRICE :        $16.00 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         85.0       16.0000          1,360.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A15C     DESCRIPTION :  CONCRETE IN SUPERSTRUCTURE, DECK SLABS H 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :   3,439.8    AVERAGE WEIGHTED PRICE :     $1,071.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        220.0    1,500.0000        330,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        274.0    1,500.0000        411,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        268.0      800.0000        214,400.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        187.0    1,870.0000        349,690.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        293.0    1,220.0000        357,460.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        113.0    1,200.0000        135,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         99.4      877.3496         87,212.28 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         51.0    1,000.0000         51,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         51.0    1,000.0000         51,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        872.4      917.4658        800,400.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         46.0    1,000.0000         46,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        206.0      650.0000        133,900.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         32.0    1,200.0000         38,400.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        410.0      825.0000        338,250.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        190.0    1,000.0000        190,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        127.0    1,200.0000        152,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A20H     DESCRIPTION :  1 3/4" X 1 3/4" PREFORMED ELASTOMERIC 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   2,548.4    AVERAGE WEIGHTED PRICE :        $47.94 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         98.4       33.5280          3,300.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        110.0       17.0000          1,870.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        600.0       50.0000         30,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        570.0       50.0000         28,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        600.0       50.0000         30,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        570.0       50.0000         28,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A21A     DESCRIPTION :  CONCRETE IN STRUCTURES, FOOTINGS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  36            TOTAL QUANTITY :   8,623.8    AVERAGE WEIGHTED PRICE :       $474.55 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        146.0      560.0000         81,760.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         72.0      500.0000         36,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        253.7      496.9607        126,100.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         59.0      500.0000         29,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        430.0      435.0000        187,050.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        963.0      300.0000        288,900.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             665.0      650.0000        432,250.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             301.0      775.0000        233,275.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             260.0      775.0000        201,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        602.0      750.0000        451,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          8.0    1,200.0000          9,600.00 
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07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          6.0    1,200.0000          7,200.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          3.0    1,200.0000          3,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          4.0    1,200.0000          4,800.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         24.0    1,200.0000         28,800.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         23.0      434.1500          9,985.45 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         36.0      575.0000         20,700.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,495.0      286.7081        428,625.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        306.1      382.2774        117,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         81.1      726.3271         58,900.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         37.9      764.5549         29,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         17.0      573.4161          9,750.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        725.0      275.0000        199,375.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        580.0      420.0000        243,600.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        130.0      400.0000         52,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         24.0    1,200.0000         28,800.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        122.0      900.0000        109,800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         15.0      260.0000          3,900.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        360.0      450.0000        162,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         24.0    1,000.0000         24,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         16.0      860.0000         13,760.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         19.0      800.0000         15,200.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        272.0      600.0000        163,200.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        454.0      500.0000        227,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         39.0      600.0000         23,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         51.0      600.0000         30,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A21D     DESCRIPTION :  CONCRETE SEAL IN COFFERDAMS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     130.0    AVERAGE WEIGHTED PRICE :       $400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        130.0      400.0000         52,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A21E     DESCRIPTION :  REINFORCEMENT STEEL IN STRUCTURES 

UNITS :               NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :  12,379.0    AVERAGE WEIGHTED PRICE :         $2.94 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        700.0       11.0000          7,700.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      2,010.0        2.4000          4,824.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,600.0        2.3000          3,680.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      8,069.0        2.5000         20,172.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A21G     DESCRIPTION :  WATERPROOFING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     120.0    AVERAGE WEIGHTED PRICE :        $40.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        120.0       40.0000          4,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A21L     DESCRIPTION :  SAWCUT GROOVED DECK SURFACE 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :  10,969.0    AVERAGE WEIGHTED PRICE :         $5.84 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      1,141.0        2.3226          2,650.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,752.0        6.0000         10,512.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,350.0        6.0000          8,100.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,650.0        6.0000          9,900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,700.0        6.0000         10,200.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      3,200.0        6.0000         19,200.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        176.0       20.0000          3,520.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A22B     DESCRIPTION :  CONCRETE IN SUBSTRUCTURES, PIER COLUMNS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     587.7    AVERAGE WEIGHTED PRICE :     $1,620.79 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             117.0    1,300.0000        152,100.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             152.0    1,300.0000        197,600.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5         95.0    3,825.0000        363,375.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        223.7    1,070.3768        239,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A23J     DESCRIPTION :  STRIP SEAL EXPANSION DAM 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  13            TOTAL QUANTITY :   3,072.1    AVERAGE WEIGHTED PRICE :       $436.54 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        107.0      350.0000         37,450.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        104.0      330.0000         34,320.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              66.0    1,600.0000        105,600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              49.0      500.0000         24,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              68.0      500.0000         34,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        162.0      910.0000        147,420.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        328.1       45.7200         15,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        550.0      454.6200        250,041.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        550.0      463.9500        255,172.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        410.0      435.2400        178,448.40 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        410.0      435.2400        178,448.40 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        164.0      270.0000         44,280.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        104.0      350.0000         36,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A24C     DESCRIPTION :  CONCRETE IN SUPERSTRUCTURE, SIDEWALKS HP 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  15            TOTAL QUANTITY :     511.1    AVERAGE WEIGHTED PRICE :       $760.91 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         32.0    1,100.0000         35,200.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         40.0    1,100.0000         44,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         18.0    1,000.0000         18,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         19.0    1,000.0000         19,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         14.0    1,000.0000         14,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         25.0    1,000.0000         25,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0    1,000.0000         30,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         33.0    1,000.0000         33,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         23.0    1,000.0000         23,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         35.0      200.0000          7,000.00 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        115.1      535.1884         61,600.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         35.0      500.0000         17,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         28.0      600.0000         16,800.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         32.0      700.0000         22,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         32.0      700.0000         22,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A30H     DESCRIPTION :  2 1/2" X 2 1/2" PREFORMED ELASTOMERIC 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :     911.4    AVERAGE WEIGHTED PRICE :        $37.09 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        220.0       48.0000         10,560.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        225.0       48.0000         10,800.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        110.0       22.0000          2,420.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        144.4       19.8120          2,860.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         44.0       25.0000          1,100.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         44.0       25.0000          1,100.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        124.0       40.0000          4,960.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A31A     DESCRIPTION :  CONCRETE IN STRUCTURES, RETAINING WALLS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  39            TOTAL QUANTITY :   3,384.5    AVERAGE WEIGHTED PRICE :     $1,007.02 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         84.0      830.0000         69,720.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         66.0    1,100.0000         72,600.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         91.6      764.5549         70,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         62.0    1,600.0000         99,200.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        146.0      350.0000         51,100.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             107.0    1,300.0000        139,100.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              83.0      900.0000         74,700.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        392.0    1,200.0000        470,400.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          5.2    2,293.6646         12,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          7.0    2,500.0000         17,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          8.0    2,500.0000         20,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          4.0    2,500.0000         10,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          4.0    2,500.0000         10,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         22.0    2,500.0000         55,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          6.0    2,500.0000         15,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         19.0    1,300.0000         24,700.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         17.0    1,300.0000         22,100.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         26.0    1,300.0000         33,800.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         30.0    1,300.0000         39,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         13.0    1,300.0000         16,900.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         10.0      650.0000          6,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          4.0      725.0000          2,900.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         11.0    1,447.0000         15,917.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         13.0    1,447.0000         18,811.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        364.9      573.4161        209,250.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        232.8    1,911.3871        445,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        478.0      500.0000        239,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        309.0    1,050.0000        324,450.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         12.0    1,800.0000         21,600.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         83.0    1,400.0000        116,200.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         11.0    3,500.0000         38,500.00 
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07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          8.0      948.7500          7,590.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          5.0      750.0000          3,750.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        190.0      750.0000        142,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          7.0    2,000.0000         14,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        115.0    1,000.0000        115,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        285.0    1,000.0000        285,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         21.0    1,500.0000         31,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         32.0    1,500.0000         48,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A31E     DESCRIPTION :  REINFORCEMENT STEEL IN STRUCTURES, EPOXY 

UNITS :               NUMBER OF CONTRACTS :  17            TOTAL QUANTITY : 464,689.0    AVERAGE WEIGHTED PRICE :         $2.49 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2     80,300.0        2.2000        176,660.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5      4,425.0        3.0000         13,275.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2      2,170.0        3.0000          6,510.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2      2,120.0        3.0000          6,360.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2      3,250.0        3.0000          9,750.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2      2,410.0        3.0000          7,230.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2      1,790.0        3.0000          5,370.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        920.0        3.0000          2,760.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5     12,000.0        2.7700         33,240.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5     10,644.0        2.7800         29,590.32 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      1,210.0        3.4600          4,186.60 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      2,590.0        4.0000         10,360.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      2,860.0        3.0000          8,580.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5     76,000.0        2.5000        190,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5     93,000.0        2.5000        232,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5     76,000.0        2.5000        190,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5     93,000.0        2.5000        232,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A31G     DESCRIPTION :  EPOXY WATERPROOFING SEAL COAT 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  23            TOTAL QUANTITY :   1,678.4    AVERAGE WEIGHTED PRICE :        $79.38 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         49.0       30.0000          1,470.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         42.0       82.5000          3,465.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             144.0      300.0000         43,200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              62.0      150.0000          9,300.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              69.0      150.0000         10,350.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         40.0       90.0000          3,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         74.2       25.0838          1,860.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5        245.0       64.0000         15,680.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         38.0       70.0000          2,660.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         35.0       70.0000          2,450.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         42.0       70.0000          2,940.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         36.0       70.0000          2,520.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        110.0       70.0000          7,700.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         48.0       55.8800          2,682.24 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        114.0       30.0000          3,420.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         30.0       66.0000          1,980.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         30.0       64.0000          1,920.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        137.5       29.2645          4,025.00 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         83.7       41.8064          3,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         36.0       50.0000          1,800.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         78.0       34.0000          2,652.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         72.0       30.0000          2,160.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         63.0       30.0000          1,890.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A31L     DESCRIPTION :  PRESSURE INJECTION, CONCRETE CRACKS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     631.0    AVERAGE WEIGHTED PRICE :        $74.91 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        521.0       50.0000         26,050.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         80.0      134.0000         10,720.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         30.0      350.0000         10,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A32B     DESCRIPTION :  CONCRETE IN SUBSTRUCTURES, PIER SHAFTS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :       $575.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          4.0      575.0000          2,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A33B     DESCRIPTION :  CONCRETE IN SUPERSTR., PARAPETS-HES 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     680.0    AVERAGE WEIGHTED PRICE :       $275.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        160.0      275.0000         44,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        180.0      275.0000         49,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        160.0      275.0000         44,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        180.0      275.0000         49,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A33C     DESCRIPTION :  CONCRETE IN SUPERSTRUCTURE, PARAPETS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     487.0    AVERAGE WEIGHTED PRICE :       $294.69 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        145.0      350.0000         50,750.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         36.0      254.0000          9,144.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        176.0      320.0000         56,320.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        130.0      210.0000         27,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A34C     DESCRIPTION :  CONCRETE IN SUPERSTRUCTURE, PARAPETS HPC 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  19            TOTAL QUANTITY :   6,766.4    AVERAGE WEIGHTED PRICE :       $301.53 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        460.0      152.0000         69,920.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        545.0      152.0000         82,840.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        166.0      250.0000         41,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        218.0      280.0000         61,040.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        658.0      280.0000        184,240.00 
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06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        217.0      280.0000         60,760.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        952.0      280.0000        266,560.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        554.0      280.0000        155,120.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        263.0      195.6000         51,442.80 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        262.0      500.0000        131,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        150.9      198.1200         29,900.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        193.0      550.0000        106,150.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        197.0      550.0000        108,350.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        718.5      213.3600        153,300.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        115.0      300.0000         34,500.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         74.0      400.0000         29,600.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        410.0      600.0000        246,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        270.0      400.0000        108,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        343.0      350.0000        120,050.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A34F     DESCRIPTION :  CONCRETE IN SUPERSTR, MEDIAN BARRIER-HES 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     280.0    AVERAGE WEIGHTED PRICE :       $170.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         67.0      170.0000         11,390.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         73.0      170.0000         12,410.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         67.0      170.0000         11,390.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         73.0      170.0000         12,410.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A34H     DESCRIPTION :  HEADER RECONSTRUCTION, VESLMC 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      84.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         42.0      500.0000         21,000.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         42.0      500.0000         21,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A34K     DESCRIPTION :  HEADER RECONSTRUCTION, HES 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   1,740.0    AVERAGE WEIGHTED PRICE :        $30.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        460.0       30.0000         13,800.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        410.0       30.0000         12,300.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        460.0       30.0000         13,800.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        410.0       30.0000         12,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015A40H     DESCRIPTION :  4" X 4" PREFORMED ELASTOMERIC JOINT SEAL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     178.0    AVERAGE WEIGHTED PRICE :        $50.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         92.0       60.0000          5,520.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         43.0       40.0000          1,720.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         43.0       40.0000          1,720.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020015A41E     DESCRIPTION :  REINFORCED STEEL IN STRUCTURES, GALVANIZ 

UNITS :               NUMBER OF CONTRACTS :  6             TOTAL QUANTITY : 148,900.0    AVERAGE WEIGHTED PRICE :         $3.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2     25,500.0        3.0000         76,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2     23,200.0        3.0000         69,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2     24,150.0        3.0000         72,450.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2     23,250.0        3.0000         69,750.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2     52,500.0        3.0000        157,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        300.0        3.0000            900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B21A     DESCRIPTION :  PRECAST CONCRETE ARCH STRUCTURE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     194.0    AVERAGE WEIGHTED PRICE :    $11,175.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        194.0   11,175.0000      2,167,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B30E     DESCRIPTION :  PRESTRESSED CONCRETE SLAB BEAMS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     368.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        368.0      300.0000        110,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B34E     DESCRIPTION :  PRESTRESSED CONCRETE SLAB BEAMS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     367.5    AVERAGE WEIGHTED PRICE :       $365.76 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        367.5      365.7600        134,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B35D     DESCRIPTION :  PRESTRESSED CONCRETE BOX BEAMS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,568.2    AVERAGE WEIGHTED PRICE :       $274.32 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,568.2      274.3200        430,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B63C     DESCRIPTION :  PRETENSIONED PRESTRESSED CONCRETE BEAMS, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     482.0    AVERAGE WEIGHTED PRICE :       $340.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             216.0      340.0000         73,440.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             266.0      340.0000         90,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B63D     DESCRIPTION :  PRESTRESSED CONCRETE BOX BEAMS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,932.0    AVERAGE WEIGHTED PRICE :       $275.00 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             966.0      275.0000        265,650.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             966.0      275.0000        265,650.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B64E     DESCRIPTION :  PRESTRESSED CONCRETE SLAB BEAMS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   3,207.0    AVERAGE WEIGHTED PRICE :       $630.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        633.0      700.0000        443,100.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        588.0      700.0000        411,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        700.0      700.0000        490,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        650.0      700.0000        455,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        636.0      350.0000        222,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015B65D     DESCRIPTION :  PRESTRESSED CONCRETE BOX BEAMS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   1,302.9    AVERAGE WEIGHTED PRICE :       $335.92 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        150.9      304.8000         46,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        576.0      340.0000        195,840.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        576.0      340.0000        195,840.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C19A     DESCRIPTION :  STRUCTURAL STEEL 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :      17.0    AVERAGE WEIGHTED PRICE :   $398,264.71 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0  250,000.0000        250,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0  684,500.0000        684,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    5,500.0000          5,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    5,500.0000          5,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  750,000.0000        750,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   65,000.0000         65,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   55,000.0000         55,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   55,000.0000         55,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   90,000.0000         90,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   40,000.0000         40,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   45,000.0000         45,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          1.0   25,000.0000         25,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  1400000.0000      1,400,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0  800,000.0000        800,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0  1500000.0000      1,500,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0  550,000.0000        550,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0  450,000.0000        450,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C21H     DESCRIPTION :  SHEAR CONNECTORS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :  80,295.0    AVERAGE WEIGHTED PRICE :         $5.62 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,340.0        4.0000          9,360.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      2,600.0        5.5000         14,300.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5      4,200.0        7.0000         29,400.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,512.0        6.0000          9,072.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,652.0        6.7100         11,084.92 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,848.0        6.7100         12,400.08 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      8,481.0        3.2000         27,139.20 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     11,900.0        5.5400         65,926.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     11,900.0        5.7400         68,306.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      5,313.0        5.4800         29,115.24 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      5,313.0        5.4800         29,115.24 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      3,120.0        3.6000         11,232.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      7,308.0        8.0000         58,464.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      7,308.0        8.0000         58,464.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        670.0        4.0000          2,680.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      2,760.0        3.1000          8,556.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      2,070.0        3.1000          6,417.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C22D     DESCRIPTION :  STRUCTURAL STEEL DECK JOINTS 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :    $74,166.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   85,000.0000         85,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   85,000.0000         85,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0   85,000.0000         85,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0  100,000.0000        100,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   50,000.0000         50,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   40,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C23B     DESCRIPTION :  REINFORCED ELASTOMERIC BEARING ASSEMBLY 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :     110.0    AVERAGE WEIGHTED PRICE :     $4,639.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         12.0   10,000.0000        120,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         24.0    2,500.0000         60,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         14.0    2,535.0000         35,490.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         16.0    2,300.0000         36,800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         16.0   10,000.0000        160,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         16.0    3,500.0000         56,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         12.0    3,500.0000         42,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C29A     DESCRIPTION :  STRUCTURAL STEEL 

UNITS :               NUMBER OF CONTRACTS :  1             TOTAL QUANTITY : 190,000.0    AVERAGE WEIGHTED PRICE :         $3.75 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2    190,000.0        3.7500        712,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C31H     DESCRIPTION :  SHEAR CONNECTORS, GALVANIZED 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   8,272.0    AVERAGE WEIGHTED PRICE :         $5.73 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      2,022.0        8.0000         16,176.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      6,250.0        5.0000         31,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C41H     DESCRIPTION :  STRUCTURAL BEARING ASSEMBLY 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      71.0    AVERAGE WEIGHTED PRICE :     $4,324.79 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         18.0    1,450.0000         26,100.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5         12.0    2,530.0000         30,360.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          8.0   14,000.0000        112,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         33.0    4,200.0000        138,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015C42D     DESCRIPTION :  ACCESS DOOR 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $5,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    5,000.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E17A     DESCRIPTION :  PREBORED HOLES 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   5,500.0    AVERAGE WEIGHTED PRICE :        $14.65 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           2,300.0       10.0000         23,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      3,200.0       18.0000         57,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E19B     DESCRIPTION :  TEST PILES, DRIVEN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   1,528.6    AVERAGE WEIGHTED PRICE :        $87.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        232.0      100.0000         23,200.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        360.9       89.9160         32,450.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        206.7       54.7421         11,314.80 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         79.0       30.0000          2,370.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        130.0       20.0000          2,600.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        520.0      120.0000         62,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E19C     DESCRIPTION :  TEST PILES, FURNISHED 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   1,535.1    AVERAGE WEIGHTED PRICE :        $43.12 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        232.0       32.0000          7,424.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        367.5       45.7200         16,800.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        206.7       36.8198          7,610.40 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         79.0       40.0000          3,160.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        130.0      100.0000         13,000.00 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008  71 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        520.0       35.0000         18,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E19D     DESCRIPTION :  TEST PILES 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     196.0    AVERAGE WEIGHTED PRICE :       $120.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         94.0      120.0000         11,280.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        102.0      120.0000         12,240.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E21K     DESCRIPTION :  SPLICES, FOR STEEL H-PILES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :       $225.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         10.0      225.0000          2,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E21M     DESCRIPTION :  FURNISHING EQUIPMENT FOR DRIVING PILES 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :   $502,132.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   30,000.0000         30,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0   45,000.0000         45,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  4000000.0000      4,000,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0  114,500.0000        114,500.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   58,688.0000         58,688.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   75,000.0000         75,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   20,000.0000         20,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   88,000.0000         88,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   88,000.0000         88,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E26K     DESCRIPTION :  PILE SHOES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     295.0    AVERAGE WEIGHTED PRICE :       $263.75 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         84.0      105.0000          8,820.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         91.0      175.0000         15,925.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         76.0      235.0000         17,860.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         44.0      800.0000         35,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E26L     DESCRIPTION :  STATIC PILE LOAD TESTS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :    $76,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  300,000.0000        300,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0   20,000.0000         40,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0   20,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020015E28L     DESCRIPTION :  DYNAMIC PILE LOAD TESTS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :     119.0    AVERAGE WEIGHTED PRICE :     $2,128.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          4.0    2,000.0000          8,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          6.0    2,800.0000         16,800.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              92.0    2,000.0000        184,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          4.0    1,250.0000          5,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    3,500.0000          3,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    5,000.0000         20,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          8.0    2,000.0000         16,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E29C     DESCRIPTION :  CAST-IN-PLACE PILES, AUGERED, 20" DIAM 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  10,554.0    AVERAGE WEIGHTED PRICE :        $80.18 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      3,438.0       80.5600        276,965.28 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      7,116.0       80.0000        569,280.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E30C     DESCRIPTION :  CAST-IN-PLACE CONCRETE PILES, DRIVEN, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  12,002.0    AVERAGE WEIGHTED PRICE :        $27.94 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      3,002.0       21.7627         65,331.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      9,000.0       30.0000        270,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E30E     DESCRIPTION :  CAST-IN-PLACE CONCRETE PILES, FURNISHED, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  12,002.0    AVERAGE WEIGHTED PRICE :        $32.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      3,002.0       41.1328        123,479.25 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      9,000.0       30.0000        270,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E33H     DESCRIPTION :  STEEL H-PILES, HP, DRIVEN, 12" X 53 LB/F 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   5,491.0    AVERAGE WEIGHTED PRICE :        $25.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      4,594.0       28.0000        128,632.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        897.0       15.0000         13,455.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E33I     DESCRIPTION :  STEEL H-PILES, HP, FURNISHED, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   5,556.0    AVERAGE WEIGHTED PRICE :        $33.39 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      4,594.0       32.0000        147,008.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        962.0       40.0000         38,480.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E37H     DESCRIPTION :  STEEL H-PILES, HP, DRIVEN, 12" X 74 LB/F 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   6,202.8    AVERAGE WEIGHTED PRICE :        $27.41 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      4,822.8       24.3840        117,600.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      1,380.0       38.0000         52,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015E37I     DESCRIPTION :  STEEL H-PILES, HP, FURNISHED, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   6,288.1    AVERAGE WEIGHTED PRICE :        $44.90 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      4,908.1       45.7200        224,400.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      1,380.0       42.0000         57,960.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H01E     DESCRIPTION :  METAL RAILING (1 RAIL, ALUMINUM) 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :   2,943.0    AVERAGE WEIGHTED PRICE :        $69.64 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        218.0       67.0000         14,606.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        658.0       67.0000         44,086.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        217.0       67.0000         14,539.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        952.0       67.0000         63,784.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        554.0       67.0000         37,118.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        263.0       80.2500         21,105.75 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         81.0      120.0000          9,720.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H02E     DESCRIPTION :  METAL RAILING (2 RAIL, ALUMINUM) 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     780.0    AVERAGE WEIGHTED PRICE :       $165.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             780.0      165.0000        128,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H02F     DESCRIPTION :  METAL RAILING (2 RAIL, STEEL) 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     766.0    AVERAGE WEIGHTED PRICE :       $165.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        163.0      165.0000         26,895.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        169.0      165.0000         27,885.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        273.0      165.0000         45,045.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        132.0      165.0000         21,780.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         29.0      165.0000          4,785.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H02G     DESCRIPTION :  METAL RAILING 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     846.0    AVERAGE WEIGHTED PRICE :       $235.17 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        243.0      230.0000         55,890.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        302.0      230.0000         69,460.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         56.0      250.0000         14,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         80.0      250.0000         20,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        165.0      240.0000         39,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H25C     DESCRIPTION :  CHAIN-LINK FENCE, BRIDGE, 6'3" HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     505.0    AVERAGE WEIGHTED PRICE :       $115.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        230.0      115.0000         26,450.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        275.0      115.0000         31,625.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H35C     DESCRIPTION :  CHAIN-LINK FENCE ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     715.2    AVERAGE WEIGHTED PRICE :        $81.77 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        679.1       80.7720         54,855.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         36.1      100.5840          3,630.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H40C     DESCRIPTION :  CHAIN-LINK FENCE ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     112.0    AVERAGE WEIGHTED PRICE :       $207.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         36.0      150.0000          5,400.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0      250.0000          7,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         14.0      225.0000          3,150.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         16.0      225.0000          3,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         16.0      225.0000          3,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H62C     DESCRIPTION :  CHAIN-LINK FENCE ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      76.0    AVERAGE WEIGHTED PRICE :       $110.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         76.0      110.0000          8,360.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H62D     DESCRIPTION :  CHAIN-LINK FENCE ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     718.5    AVERAGE WEIGHTED PRICE :        $89.92 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        718.5       89.9160         64,605.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H67D     DESCRIPTION :  CHAIN-LINK FENCE, ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     166.0    AVERAGE WEIGHTED PRICE :       $110.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        166.0      110.0000         18,260.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H73D     DESCRIPTION :  CHAIN-LINK FENCE, BRIDGE, 6'3" HIGH, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     505.0    AVERAGE WEIGHTED PRICE :       $135.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        230.0      135.0000         31,050.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        275.0      135.0000         37,125.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015H87C     DESCRIPTION :  CHAIN-LINK FENCE, ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     130.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        130.0      100.0000         13,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I01B     DESCRIPTION :  DRILLED SHAFTS FOR SIGN SUPPORT STRUCTS. 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :    $12,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         13.0   12,000.0000        156,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I01C     DESCRIPTION :  CANTILEVER SIGN SUPPORT, STRUCTURE NO. 1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :   $148,750.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  100,000.0000        100,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0  250,000.0000        250,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   75,000.0000         75,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0  170,000.0000        170,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I01D     DESCRIPTION :  BRIDGE MOUNTED SIGN SUPPORT, STRUCTURE N 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $30,800.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0   30,800.0000         30,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I01F     DESCRIPTION :  OVERHEAD SIGN SUPPORT, STRUCTURE NO. 1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :   $188,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0  350,000.0000        350,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  220,000.0000        220,000.00 
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07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0  107,000.0000        107,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   75,000.0000         75,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I02C     DESCRIPTION :  CANTILEVER SIGN SUPPORT, STRUCTURE NO. 2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :    $80,333.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0  100,000.0000        100,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   56,000.0000         56,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   85,000.0000         85,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I02F     DESCRIPTION :  OVERHEAD SIGN SUPPORT, STRUCTURE NO. 2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :   $128,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0  150,000.0000        150,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0  107,000.0000        107,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I03C     DESCRIPTION :  CANTILEVER SIGN SUPPORT, STRUCTURE NO. 3 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $95,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   80,000.0000         80,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0  110,000.0000        110,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I03F     DESCRIPTION :  OVERHEAD SIGN SUPPORT, STRUCTURE NO. 3 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :   $126,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0  126,000.0000        126,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015I04C     DESCRIPTION :  CANTILEVER SIGN SUPPORT, STRUCTURE NO. 4 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $80,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   80,000.0000         80,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J10A     DESCRIPTION :  ELECTRIC CONDUITS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   4,503.9    AVERAGE WEIGHTED PRICE :        $16.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        450.0       40.0000         18,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        550.0       90.0000         49,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      3,503.9        2.4384          8,544.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J10C     DESCRIPTION :  4" GAS MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     107.0    AVERAGE WEIGHTED PRICE :        $45.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        107.0       45.0000          4,815.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J15C     DESCRIPTION :  6" GAS MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     100.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         50.0      500.0000         25,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         50.0      500.0000         25,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J16B     DESCRIPTION :  TELEPHONE CONDUITS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   6,613.9    AVERAGE WEIGHTED PRICE :        $17.90 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        176.0       17.0000          2,992.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        500.0      150.0000         75,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2      1,092.0       20.0000         21,840.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,919.9        3.0480          8,900.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,926.0        5.0000          9,630.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J20C     DESCRIPTION :  8" GAS MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      65.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         65.0      500.0000         32,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J20E     DESCRIPTION :  8" WATER MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     198.0    AVERAGE WEIGHTED PRICE :        $70.28 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         91.0      100.0000          9,100.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        107.0       45.0000          4,815.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J30C     DESCRIPTION :  12" GAS MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     292.0    AVERAGE WEIGHTED PRICE :        $15.24 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        292.0       15.2400          4,450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J30E     DESCRIPTION :  12" WATER MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     106.0    AVERAGE WEIGHTED PRICE :        $60.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        106.0       60.0000          6,360.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015J40C     DESCRIPTION :  16" GAS MAINS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     106.0    AVERAGE WEIGHTED PRICE :        $75.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        106.0       75.0000          7,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015L21C     DESCRIPTION :  TEMPORARY STRUCTURE, ONE-WAY 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :   $1377205.44 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          1.0  329,000.0000        329,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0  2425410.8800      2,425,410.88 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015L21D     DESCRIPTION :  TEMPORARY STRUCTURE, TWO-WAY 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :   $260,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0  260,000.0000        260,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015L31E     DESCRIPTION :  TEMPORARY STRUCTURE, PEDESTRIAN BRIDGE 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :   $215,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0  215,000.0000        215,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015M21C     DESCRIPTION :  TEMPORARY SHEETING 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :  83,760.3    AVERAGE WEIGHTED PRICE :        $49.76 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,250.0       10.0000         12,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2     32,500.0       54.0000      1,755,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      3,530.0       54.0000        190,620.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        600.0      100.0000         60,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        600.0      100.0000         60,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,570.0       95.0000        244,150.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      4,591.0       50.0000        229,550.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        500.0       33.0000         16,500.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        104.0      120.0000         12,480.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,841.7      130.0643        369,600.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,022.6       65.0321         66,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,184.0       78.9676         93,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2     13,800.0       42.5000        586,500.00 
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07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      7,920.0       33.3500        264,132.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        952.0        5.0000          4,760.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        350.0       95.0000         33,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      4,200.0       15.0000         63,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        315.0       23.0000          7,245.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        430.0       23.0000          9,890.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      4,500.0       19.6300         88,335.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015M31C     DESCRIPTION :  SHEETING LEFT IN PLACE 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  13            TOTAL QUANTITY :  72,700.1    AVERAGE WEIGHTED PRICE :        $45.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      5,005.0       27.0000        135,135.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          14,500.0       40.0000        580,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,448.0       40.0000         57,920.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      4,175.0       32.0000        133,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2     28,406.0       34.7959        988,411.06 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      3,498.3       29.7290        104,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,722.2       37.1612         64,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,291.7       41.8064         54,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      2,580.0      225.0000        580,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      3,274.0      110.0000        360,140.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,900.0       41.4000         78,660.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2      4,200.0       24.0000        100,800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        700.0       67.0000         46,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N02E     DESCRIPTION :  LEAD HEALTH AND SAFETY PLAN 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :     $5,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    5,000.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N20E     DESCRIPTION :  CONTAINMENT PLAN 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :   $1200000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0  1200000.0000      1,200,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N23B     DESCRIPTION :  PAINTING BRIDGES - EXISTING STEEL 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   4,190.0    AVERAGE WEIGHTED PRICE :       $210.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5      4,190.0      210.0000        879,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020015N28C     DESCRIPTION :  NEAR-WHITE BLAST CLEANING 

UNITS :  TON          NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   4,190.0    AVERAGE WEIGHTED PRICE :       $440.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5      4,190.0      440.0000      1,843,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N32E     DESCRIPTION :  WASTE DISPOSAL PLAN 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $78,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   78,000.0000         78,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N40C     DESCRIPTION :  PAINTING AND NEAR-WHITE BLAST 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     128.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        128.0      200.0000         25,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N45C     DESCRIPTION :  PAINTING AND NEAR-WHITE BLAST 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $22,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   22,000.0000         22,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015N63E     DESCRIPTION :  TESTING, IF AND WHERE DIRECTED 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $24,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          1.0   24,000.0000         24,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R21C     DESCRIPTION :  REPAIR OF CONCRETE DECK, TYPE A 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     600.0    AVERAGE WEIGHTED PRICE :        $68.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        200.0      125.0000         25,000.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        400.0       40.0000         16,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R21D     DESCRIPTION :  MEMBRANE WATERPROOFING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,846.0    AVERAGE WEIGHTED PRICE :       $137.24 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        366.0      123.7500         45,292.50 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        250.0       20.0000          5,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        410.0      165.0800         67,682.80 
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07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        320.0      165.0800         52,825.60 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        500.0      165.0800         82,540.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R22D     DESCRIPTION :  SPRAY APPLIED WATERPROOFING MAMBRANE 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,500.0    AVERAGE WEIGHTED PRICE :        $11.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      2,500.0       11.0000         27,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R23C     DESCRIPTION :  REPAIR OF CONCRETE DECK, TYPE B 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :  11,919.0    AVERAGE WEIGHTED PRICE :        $60.53 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        269.0       50.0000         13,450.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        630.0       50.0000         31,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        271.0       50.0000         13,550.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        451.0       50.0000         22,550.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        240.0       50.0000         12,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        260.0       50.0000         13,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5      1,340.0       68.0000         91,120.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      2,000.0       55.0000        110,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        120.0      112.5300         13,503.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        790.0       56.6800         44,777.20 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        322.0       91.1500         29,350.30 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        332.0       88.0100         29,219.32 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      3,350.0       57.6600        193,161.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        710.0       72.1200         51,205.20 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         60.0      128.0700          7,684.20 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        270.0       76.6400         20,692.80 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        260.0       79.0300         20,547.80 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         22.0       80.0000          1,760.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         22.0       80.0000          1,760.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        200.0        3.1900            638.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R25C     DESCRIPTION :  REPAIR OF CONCRETE DECK, TYPE C 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,500.0    AVERAGE WEIGHTED PRICE :        $75.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      1,500.0       75.0000        112,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R32C     DESCRIPTION :  CONCRETE OVERLAY-VESLMC 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     124.0    AVERAGE WEIGHTED PRICE :     $1,400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         62.0    1,400.0000         86,800.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         62.0    1,400.0000         86,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015R35B     DESCRIPTION :  ASPHALTIC BRIDGE JOINT SYSTEM 
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UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     363.0    AVERAGE WEIGHTED PRICE :        $49.45 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         75.0      200.0000         15,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         96.0       10.2500            984.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         96.0       10.2500            984.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         96.0       10.2500            984.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015U01D     DESCRIPTION :  RETAINING WALL, LOCATION NUMBER 1 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   6,746.0    AVERAGE WEIGHTED PRICE :       $109.03 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      3,228.0       55.0000        177,540.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,548.0      185.0000        286,380.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             530.0      200.0000        106,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,440.0      115.0000        165,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015U02D     DESCRIPTION :  RETAINING WALL, LOCATION NUMBER 2 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :  21,440.7    AVERAGE WEIGHTED PRICE :       $105.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        181.0       65.0000         11,765.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      9,557.0       55.0000        525,635.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,163.0      190.0000        220,970.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,355.0      200.0000        271,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      5,758.7      139.3546        802,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      3,426.0      126.0000        431,676.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015U03D     DESCRIPTION :  RETAINING WALL, LOCATION NUMBER 3 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   3,703.0    AVERAGE WEIGHTED PRICE :       $106.29 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         90.0       65.0000          5,850.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,585.0       55.0000         87,175.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             715.0      200.0000        143,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,313.0      120.0000        157,560.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015U04D     DESCRIPTION :  RETAINING WALL, LOCATION NUMBER 4 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  16,467.0    AVERAGE WEIGHTED PRICE :        $73.43 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2     13,577.0       55.0000        746,735.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           2,890.0      160.0000        462,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015U05D     DESCRIPTION :  RETAINING WALL, LOCATION NUMBER 5 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   6,752.0    AVERAGE WEIGHTED PRICE :        $58.44 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      6,592.0       55.0000        362,560.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             160.0      200.0000         32,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015V17B     DESCRIPTION :  REMOVAL & REINSTALLATION-NOISE BARRIER 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     720.0    AVERAGE WEIGHTED PRICE :     $1,119.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        170.0    1,250.0000        212,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        190.0    1,002.0000        190,380.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        170.0    1,250.0000        212,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        190.0    1,002.0000        190,380.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015W10A     DESCRIPTION :  FURNISHING DRILLED SHAFT EQUIPMENT 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $30,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   30,000.0000         30,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   30,000.0000         30,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020015X23E     DESCRIPTION :  CONCRETE STEPS 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $25,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0   25,000.0000         25,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016A05A     DESCRIPTION :  SUBBASE OUTLET DRAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :   2,585.1    AVERAGE WEIGHTED PRICE :        $33.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         19.7       36.5760            720.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        200.0       17.0000          3,400.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         16.4       30.4800            500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        166.0       35.0000          5,810.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        200.0       25.0000          5,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        131.2       24.3840          3,200.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         78.0       31.0000          2,418.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,328.7       21.3360         28,350.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         35.0       25.0000            875.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2        410.0       90.0000         36,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016A15B     DESCRIPTION :  6" CORRUGATED STEEL UNDERDRAIN PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     942.1    AVERAGE WEIGHTED PRICE :        $26.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          9.8       54.8640            540.00 
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07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        680.0       12.0000          8,160.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        131.2       45.7200          6,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         21.0       25.0000            525.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2        100.0      100.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016A15C     DESCRIPTION :  6" CORRUGATED ALUMINUM ALLOY UNDERDRAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   6,947.0    AVERAGE WEIGHTED PRICE :        $72.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      6,829.0       73.0000        498,517.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         63.0       52.0000          3,276.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         55.0       43.0000          2,365.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016A20B     DESCRIPTION :  8" CORRUGATED STEEL UNDERDRAIN PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :   4,417.0    AVERAGE WEIGHTED PRICE :        $41.76 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        160.0       55.0000          8,800.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        216.5       45.7200          9,900.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        252.0       50.0000         12,600.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        433.0       15.0000          6,495.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             275.0       20.0000          5,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         20.0       73.0000          1,460.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        183.7       45.7200          8,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        419.9       27.4320         11,520.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        721.8       38.1000         27,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        326.0       37.0000         12,062.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        262.0       22.0000          5,764.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        203.0       22.0000          4,466.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        210.0      115.0000         24,150.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        340.0      100.0000         34,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        180.0       30.0000          5,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        214.0       30.0000          6,420.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016A21D     DESCRIPTION :  UNDERDRAIN, TYPE F 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY : 150,726.9    AVERAGE WEIGHTED PRICE :        $16.07 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2    142,424.0       15.0000      2,136,360.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,329.0       32.0000         42,528.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      3,287.4       36.5760        120,240.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        779.0       35.0000         27,265.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,657.5       33.5280         89,100.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        250.0       25.0000          6,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B01X     DESCRIPTION :  CLEANING EXISTING PIPE, 10" DIAMETER 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     465.0    AVERAGE WEIGHTED PRICE :         $5.95 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        465.0        5.9500          2,766.75 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B01Y     DESCRIPTION :  VIDEO INSPECTION OF SEWERS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,199.0    AVERAGE WEIGHTED PRICE :         $6.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2      1,174.0        4.0000          4,696.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      2,025.0        7.5000         15,187.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B02R     DESCRIPTION :  VIDEO INSPECTION OF PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   3,412.1    AVERAGE WEIGHTED PRICE :         $5.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      3,412.1        5.3035         18,096.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B03X     DESCRIPTION :  CLEAN EXISTING PIPE, 12" TO 24" DIAMETER 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :  63,157.8    AVERAGE WEIGHTED PRICE :         $4.70 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        131.0        5.0000            655.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     22,145.0        3.5000         77,507.50 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,600.0        5.8000          9,280.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      3,287.4        5.3035         17,434.80 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        292.0       15.0000          4,380.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        215.0       11.0000          2,365.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         36.1       24.3840            880.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         80.0       35.0000          2,800.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         86.0       15.0000          1,290.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        120.0       15.0000          1,800.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        126.0        3.0000            378.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      2,099.0        5.2500         11,019.75 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,690.3        4.5720         12,300.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        210.0        6.0400          1,268.40 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2     23,000.0        4.0000         92,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        590.0       10.0000          5,900.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        570.0        5.9500          3,391.50 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      3,500.0        5.0000         17,500.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        596.0       28.0000         16,688.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,784.0       10.0000         17,840.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B06X     DESCRIPTION :  CLEAN EXISTING PIPE, OVER 24" TO 48" DIA 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  11            TOTAL QUANTITY :  15,343.1    AVERAGE WEIGHTED PRICE :         $6.07 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        158.0       16.0000          2,528.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      6,281.0        4.0000         25,124.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        124.7        6.4008            798.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        340.0       25.0000          8,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         75.0       12.0000            900.00 
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07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         63.0        6.0000            378.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        644.0       15.0000          9,660.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,535.4        4.5720          7,020.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        582.0       17.2500         10,039.50 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2      5,500.0        5.0000         27,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         40.0       15.7500            630.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B10F     DESCRIPTION :  12" CORRUGATED METAL CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      74.0    AVERAGE WEIGHTED PRICE :        $92.32 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              30.0      150.0000          4,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         44.0       53.0000          2,332.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B11F     DESCRIPTION :  15" CORRUGATED METAL CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     745.0    AVERAGE WEIGHTED PRICE :        $49.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         16.0       80.0000          1,280.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              63.0       85.0000          5,355.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        666.0       45.7200         30,450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B11W     DESCRIPTION :  15" REINFORCED CONCRETE END SECTIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :     $1,183.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          3.0    1,650.0000          4,950.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0      750.0000          1,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0    1,006.0000          3,018.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B12A     DESCRIPTION :  12" DUCTILE IRON CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      14.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         14.0      100.0000          1,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B12G     DESCRIPTION :  15" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   2,790.7    AVERAGE WEIGHTED PRICE :        $60.31 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        370.7       74.9808         27,798.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,899.0       60.0000        113,940.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        500.0       51.0000         25,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         21.0       51.0000          1,071.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B12W     DESCRIPTION :  18" REINFORCED CONCRETE END SECTIONS 
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UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $1,592.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          4.0    1,550.0000          6,200.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    2,500.0000          2,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    1,500.0000          1,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0    1,065.0000          2,130.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    2,000.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B12X     DESCRIPTION :  CLEAN EXISTING PIPE, OVER 48" TO 72" DIA 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     302.1    AVERAGE WEIGHTED PRICE :        $12.55 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        243.0       13.7500          3,341.25 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         59.1        7.6200            450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B13D     DESCRIPTION :  18" CORRUGATED ALUMINUM ALLOY CULVERT PI 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     422.0    AVERAGE WEIGHTED PRICE :       $122.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        422.0      122.0000         51,484.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B13F     DESCRIPTION :  18" CORRUGATED METAL CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     327.0    AVERAGE WEIGHTED PRICE :        $75.14 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             140.0       90.0000         12,600.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        187.0       64.0080         11,970.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B13G     DESCRIPTION :  18" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,446.5    AVERAGE WEIGHTED PRICE :        $65.77 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        111.5       74.9808          8,364.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,335.0       65.0000         86,775.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B14A     DESCRIPTION :  14" DUCTILE IRON CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      59.0    AVERAGE WEIGHTED PRICE :        $70.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         59.0       70.0000          4,130.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B14G     DESCRIPTION :  21" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     183.0    AVERAGE WEIGHTED PRICE :        $59.00 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         78.0       59.0000          4,602.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        105.0       59.0000          6,195.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B14W     DESCRIPTION :  24" REINFORCED CONCRETE END SECTIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $1,600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          4.0    1,600.0000          6,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B15G     DESCRIPTION :  24" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     880.0    AVERAGE WEIGHTED PRICE :        $74.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             880.0       74.0000         65,120.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B16A     DESCRIPTION :  16" DUCTILE IRON CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,545.0    AVERAGE WEIGHTED PRICE :        $95.45 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      2,545.0       95.4500        242,920.25 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B16O     DESCRIPTION :  24" CORRUGATED STEEL SEWER PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      60.0    AVERAGE WEIGHTED PRICE :       $110.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         60.0      110.0000          6,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B16W     DESCRIPTION :  30" REINFORCED CONCRETE END SECTIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,677.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    3,000.0000          3,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    2,355.0000          2,355.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B17F     DESCRIPTION :  27" CORRUGATED METAL CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     167.3    AVERAGE WEIGHTED PRICE :        $68.58 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        167.3       68.5800         11,475.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B17G     DESCRIPTION :  30" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     584.0    AVERAGE WEIGHTED PRICE :       $101.46 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             476.0      100.0000         47,600.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         26.0       95.0000          2,470.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         82.0      112.0000          9,184.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B18A     DESCRIPTION :  18" DUCTILE IRON CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,776.0    AVERAGE WEIGHTED PRICE :        $98.92 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        224.0      115.0000         25,760.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,552.0       96.6000        149,923.20 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B18W     DESCRIPTION :  36" REINFORCED CONCRETE END SECTIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $5,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    5,000.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B19F     DESCRIPTION :  30" CORRUGATED METAL CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      31.0    AVERAGE WEIGHTED PRICE :       $180.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              31.0      180.0000          5,580.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B19G     DESCRIPTION :  36" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     324.0    AVERAGE WEIGHTED PRICE :       $115.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             324.0      115.0000         37,260.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B20G     DESCRIPTION :  42" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     225.0    AVERAGE WEIGHTED PRICE :       $130.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             225.0      130.0000         29,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B21B     DESCRIPTION :  6" DUCTILE IRON WATER PIPE, CLASS 50 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     301.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             301.0      100.0000         30,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016B21O     DESCRIPTION :  36" CORRUGATED STEEL SEWER PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      46.0    AVERAGE WEIGHTED PRICE :       $165.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         46.0      165.0000          7,590.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B22A     DESCRIPTION :  24" DUCTILE IRON CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,103.0    AVERAGE WEIGHTED PRICE :       $125.35 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,103.0      125.3500        138,261.05 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B22B     DESCRIPTION :  8" DUCTILE IRON WATER PIPE, CLASS 50 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     795.0    AVERAGE WEIGHTED PRICE :       $120.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             795.0      120.0000         95,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B22H     DESCRIPTION :  18" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      88.0    AVERAGE WEIGHTED PRICE :        $65.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              88.0       65.0000          5,720.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B24B     DESCRIPTION :  12" DUCTILE IRON WATER PIPE, CLASS 50 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     123.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             123.0      200.0000         24,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B24H     DESCRIPTION :  24" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     102.0    AVERAGE WEIGHTED PRICE :       $500.25 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        102.0      500.2500         51,025.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B28A     DESCRIPTION :  36" DUCTILE IRON CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     166.0    AVERAGE WEIGHTED PRICE :       $188.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        166.0      188.6000         31,307.60 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B29H     DESCRIPTION :  42" REINFORCED CONCRETE CULVERT PIPE, 
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UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      49.2    AVERAGE WEIGHTED PRICE :     $4,572.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         49.2    4,572.0000        225,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B30H     DESCRIPTION :  48" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      65.6    AVERAGE WEIGHTED PRICE :     $3,962.40 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         65.6    3,962.4000        260,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B32G     DESCRIPTION :  12" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      36.6    AVERAGE WEIGHTED PRICE :        $90.26 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         30.0       80.0000          2,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.6      137.1600            900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B33G     DESCRIPTION :  15" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  24            TOTAL QUANTITY :  15,410.7    AVERAGE WEIGHTED PRICE :        $61.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        706.0       34.0000         24,004.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        193.0      110.0000         21,230.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        235.0       80.0000         18,800.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        380.6       64.6176         24,592.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,870.0       50.0000         93,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        405.0       75.0000         30,375.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,489.0       60.0000         89,340.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        223.1       83.8200         18,700.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        139.0      225.0000         31,275.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        953.0       50.0000         47,650.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        132.0       45.0000          5,940.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         45.0      128.0000          5,760.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      3,084.0       51.8160        159,800.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        581.0       68.3700         39,722.97 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        411.0       50.0000         20,550.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        176.0      185.0000         32,560.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        377.0      114.0000         42,978.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      2,158.0       60.9500        131,530.10 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        308.0       70.0000         21,560.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        553.0       70.0000         38,710.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        140.0      110.0000         15,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        190.0       75.0000         14,250.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        162.0       75.0000         12,150.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        500.0       20.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B34G     DESCRIPTION :  18" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :  15,615.4    AVERAGE WEIGHTED PRICE :        $65.98 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      1,708.0       30.0000         51,240.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        119.0      120.0000         14,280.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2      2,123.0       76.1500        161,666.45 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        666.0      106.0000         70,596.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         85.3      134.1120         11,440.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,438.0       55.0000        134,090.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        334.0       80.0000         26,720.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        523.0       63.0000         32,949.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        321.5       83.8200         26,950.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         12.0      200.0000          2,400.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         21.0       50.0000          1,050.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,794.6       53.3400         95,725.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        188.0      114.0000         21,432.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,099.0       69.0000         75,831.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      2,426.0       75.0000        181,950.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         95.0      115.0000         10,925.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        202.0       45.0000          9,090.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        130.0       80.0000         10,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        588.0       80.0000         47,040.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        742.0       60.0000         44,520.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B35G     DESCRIPTION :  21" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     601.7    AVERAGE WEIGHTED PRICE :       $100.91 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        393.7      106.6800         42,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        208.0       90.0000         18,720.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B36G     DESCRIPTION :  24" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :   4,784.2    AVERAGE WEIGHTED PRICE :        $91.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        458.0       55.0000         25,190.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        635.0       81.1100         51,504.85 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        100.0       93.0000          9,300.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        565.0       94.0000         53,110.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        341.2      170.6880         58,240.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         15.0       90.0000          1,350.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         80.0      150.0000         12,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          6.0      300.0000          1,800.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,145.0       74.6760         85,505.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         17.0      124.0000          2,108.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        253.0       78.2000         19,784.60 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        365.0      115.0000         41,975.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        250.0      120.0000         30,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        208.0       90.0000         18,720.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        100.0       90.0000          9,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        246.0       70.0000         17,220.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016B37G     DESCRIPTION :  27" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     253.0    AVERAGE WEIGHTED PRICE :       $120.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        253.0      120.0000         30,360.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B38G     DESCRIPTION :  30" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :   2,682.7    AVERAGE WEIGHTED PRICE :       $101.08 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        100.0      106.0000         10,600.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        175.0       95.0000         16,625.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         72.0      114.0000          8,208.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        222.0      150.0000         33,300.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        393.7      121.9200         48,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,550.0       83.9500        130,122.50 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         20.0      165.0000          3,300.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        150.0      140.0000         21,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B39G     DESCRIPTION :  33" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     304.0    AVERAGE WEIGHTED PRICE :       $170.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        304.0      170.0000         51,680.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B40G     DESCRIPTION :  36" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :   2,883.8    AVERAGE WEIGHTED PRICE :       $139.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         10.0       92.0000            920.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        497.0      120.1500         59,714.55 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          6.0      400.0000          2,400.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         38.0      200.0000          7,600.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        698.8      137.1600         95,850.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        970.0      133.4000        129,398.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        254.0      175.0000         44,450.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        410.0      150.0000         61,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B41B     DESCRIPTION :  6" DUCTILE IRON WATER PIPE, CLASS 52 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     228.8    AVERAGE WEIGHTED PRICE :        $66.27 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         40.0       78.3100          3,132.40 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         40.0      100.0000          4,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          9.8      121.9200          1,200.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         20.0      175.0000          3,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        119.0       28.0000          3,332.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B41G     DESCRIPTION :  42" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,931.2    AVERAGE WEIGHTED PRICE :       $182.77 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,860.2      182.8800        340,200.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         71.0      180.0000         12,780.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B42B     DESCRIPTION :  8" DUCTILE IRON WATER PIPE, CLASS 52 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :   5,689.9    AVERAGE WEIGHTED PRICE :        $91.13 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        350.0      103.6300         36,270.50 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        390.4       67.0560         26,180.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        340.0      100.0000         34,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         16.4      274.3200          4,500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        828.0      125.0000        103,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        748.0       83.8200         62,700.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         50.0      180.0000          9,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      1,800.0      110.0000        198,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,167.0       38.0000         44,346.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B42G     DESCRIPTION :  48" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     215.7    AVERAGE WEIGHTED PRICE :       $190.65 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        196.0      163.8800         32,120.48 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         19.7      457.2000          9,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B44B     DESCRIPTION :  12" DUCTILE IRON WATER PIPE, CLASS 52 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   3,097.9    AVERAGE WEIGHTED PRICE :        $98.36 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,341.9       91.4400        122,700.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        440.0      205.0000         90,200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        200.0      180.0000         36,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,116.0       50.0000         55,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B46B     DESCRIPTION :  16" DUCTILE IRON WATER PIPE, CLASS 52 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      76.0    AVERAGE WEIGHTED PRICE :       $210.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         76.0      210.0000         15,960.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B49G     DESCRIPTION :  84" REINFORCED CONCRETE CULVERT PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     167.3    AVERAGE WEIGHTED PRICE :       $914.40 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        167.3      914.4000        153,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B54G     DESCRIPTION :  15" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     361.8    AVERAGE WEIGHTED PRICE :        $61.13 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         62.0       65.0000          4,030.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         48.0       80.0000          3,840.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         77.0       50.0000          3,850.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        114.8       48.7680          5,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         60.0       80.0000          4,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B55G     DESCRIPTION :  18" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     181.8    AVERAGE WEIGHTED PRICE :        $67.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         26.2       48.7680          1,280.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        111.5       54.8640          6,120.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         44.0      110.0000          4,840.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B57G     DESCRIPTION :  24" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     202.0    AVERAGE WEIGHTED PRICE :       $125.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        202.0      125.0000         25,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B59G     DESCRIPTION :  30" REINFORCED CONCRETE CULVERT PIPE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     347.8    AVERAGE WEIGHTED PRICE :       $129.54 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        347.8      129.5400         45,050.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B65M     DESCRIPTION :  24" X 38" REINFORCED CONCRETE ELLIPTICAL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     283.0    AVERAGE WEIGHTED PRICE :       $116.86 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         17.0      200.0000          3,400.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        266.0      111.5500         29,672.30 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B75G     DESCRIPTION :  15" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :     899.0    AVERAGE WEIGHTED PRICE :        $81.71 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         72.0       42.0000          3,024.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         52.0      125.0000          6,500.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        300.0       55.0000         16,500.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        140.0      100.0000         14,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        105.0       54.8640          5,760.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        152.0      141.0000         21,432.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         52.0       85.0000          4,420.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         26.0       70.0000          1,820.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B76G     DESCRIPTION :  18" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     678.0    AVERAGE WEIGHTED PRICE :        $80.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         98.0       44.0000          4,312.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        580.0       87.0000         50,460.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B78G     DESCRIPTION :  24" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,017.0    AVERAGE WEIGHTED PRICE :        $90.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      1,017.0       90.0000         91,530.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B80G     DESCRIPTION :  30" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     764.0    AVERAGE WEIGHTED PRICE :       $110.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        764.0      110.0000         84,040.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B82G     DESCRIPTION :  36" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     171.0    AVERAGE WEIGHTED PRICE :       $145.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        171.0      145.0000         24,795.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B82M     DESCRIPTION :  14" X 23" REINFORCED CONCRETE ELLIPTICAL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     712.2    AVERAGE WEIGHTED PRICE :        $88.27 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        177.0       67.0000         11,859.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         29.5      182.8800          5,400.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        416.7       83.8200         34,925.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         89.0      120.0000         10,680.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B83M     DESCRIPTION :  19" X 30" REINFORCED CONCRETE ELLIPTICAL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     421.0    AVERAGE WEIGHTED PRICE :       $150.00 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        421.0      150.0000         63,150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B84G     DESCRIPTION :  48" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      16.0    AVERAGE WEIGHTED PRICE :       $180.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         16.0      180.0000          2,880.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B85G     DESCRIPTION :  54" REINFORCED CONCRETE CULVERT PIPE, CL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     327.0    AVERAGE WEIGHTED PRICE :       $270.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        327.0      270.0000         88,290.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B85M     DESCRIPTION :  24" X 38" REINFORCED CONCRETE ELLIPTICAL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      89.1    AVERAGE WEIGHTED PRICE :       $189.99 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         59.1      213.3600         12,600.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         30.0      144.0000          4,320.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016B92M     DESCRIPTION :  48" X 76" REINFORCED CONCRETE ELLIPTICAL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      46.0    AVERAGE WEIGHTED PRICE :       $615.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         46.0      615.0000         28,290.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C11H     DESCRIPTION :  CAST IRON CURB PIECES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :     224.0    AVERAGE WEIGHTED PRICE :       $350.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         13.0      400.0000          5,200.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          2.0    1,200.0000          2,400.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          1.0      150.0000            150.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          6.0      275.0000          1,650.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         72.0      450.0000         32,400.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         64.0      350.0000         22,400.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         36.0      230.9100          8,312.76 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         30.0      200.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C15X     DESCRIPTION :  RESET MANHOLES, SANITARY SEWER, USING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      19.0    AVERAGE WEIGHTED PRICE :       $715.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          7.0      800.0000          5,600.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0      921.9500          1,843.90 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         10.0      615.2500          6,152.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C21C     DESCRIPTION :  INLETS, TYPE A 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      38.0    AVERAGE WEIGHTED PRICE :     $2,054.89 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    1,750.0000          1,750.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          4.0    2,600.0000         10,400.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          4.0    3,000.0000         12,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          5.0    2,800.0000         14,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         16.0    1,339.7500         21,436.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    2,500.0000          2,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    4,000.0000          4,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          6.0    2,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C21E     DESCRIPTION :  INLETS CONVERTED TO MANHOLES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      17.0    AVERAGE WEIGHTED PRICE :     $2,567.19 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    1,500.0000          1,500.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          5.0    1,900.0000          9,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    1,500.0000          1,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          4.0    1,800.0000          7,200.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          5.0    4,488.4400         22,442.20 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,500.0000          1,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C21H     DESCRIPTION :  INLET CASTINGS, TYPE A 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :       $889.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          2.0      900.0000          1,800.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          8.0      886.9900          7,095.92 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C21P     DESCRIPTION :  CLEANING EXISTING DRAINAGE STRUCTURES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :   1,034.0    AVERAGE WEIGHTED PRICE :       $136.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          6.0      200.0000          1,200.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          5.0      300.0000          1,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        203.0      100.0000         20,300.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         25.0      300.0000          7,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         13.0      300.0000          3,900.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0      560.0000          1,120.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    1,000.0000          2,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    4,000.0000          4,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         19.0       50.0000            950.00 
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07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          6.0      100.0000            600.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          2.0       50.0000            100.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         40.0      125.0000          5,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          7.0      125.0000            875.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         25.0      316.2500          7,906.25 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2        600.0      100.0000         60,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          5.0      750.0000          3,750.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         12.0      225.0000          2,700.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         39.0       97.0000          3,783.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8         13.0      750.0000          9,750.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          9.0      500.0000          4,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C22G     DESCRIPTION :  RECONSTRUCTED MANHOLES, USING EXISTING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    2,000.0000          2,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,200.0000          2,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C22I     DESCRIPTION :  RESET CASTINGS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  24            TOTAL QUANTITY :     445.0    AVERAGE WEIGHTED PRICE :       $407.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        187.0      330.0000         61,710.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          3.0      350.0000          1,050.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          9.0      300.0000          2,700.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         11.0      500.0000          5,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0      750.0000          1,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              13.0      750.0000          9,750.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0    1,000.0000          3,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         12.0      500.0000          6,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0      750.0000          1,500.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0      600.0000            600.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          3.0      150.0000            450.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         18.0      750.0000         13,500.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          7.0      503.3700          3,523.59 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          3.0      375.0000          1,125.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          5.0      415.0000          2,075.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         55.0      258.7500         14,231.25 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         15.0      350.0000          5,250.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2         10.0      500.0000          5,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         31.0      550.0000         17,050.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          3.0      300.0000            900.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         16.0      350.0000          5,600.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          4.0      700.0000          2,800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         26.0      500.0000         13,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          6.0      600.0000          3,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C23G     DESCRIPTION :  RECONSTRUCTED MANHOLES, USING NEW CASTIN 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      16.0    AVERAGE WEIGHTED PRICE :     $1,585.13 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 100 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    3,900.0000          7,800.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          4.0    1,500.0000          6,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    1,500.0000          3,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    1,800.0000          1,800.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          7.0      966.0000          6,762.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C24F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE B, USING EXIS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $1,800.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    2,000.0000          2,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    2,400.0000          2,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    1,400.0000          2,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C26C     DESCRIPTION :  INLETS, TYPE B 

UNITS :  UNIT         NUMBER OF CONTRACTS :  27            TOTAL QUANTITY :     519.0    AVERAGE WEIGHTED PRICE :     $2,635.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         20.0    3,000.0000         60,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    4,600.0000          4,600.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         33.0    2,255.5700         74,433.81 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          4.0    2,500.0000         10,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          7.0    2,750.0000         19,250.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         17.0    1,800.0000         30,600.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         22.0    2,200.0000         48,400.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          6.0    2,200.0000         13,200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              54.0    2,000.0000        108,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    1,500.0000          3,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         26.0    2,900.0000         75,400.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          7.0    3,700.0000         25,900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    6,000.0000          6,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    5,000.0000          5,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         15.0    3,000.0000         45,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          5.0    2,800.0000         14,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         65.0    3,700.0000        240,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          7.0    2,500.0000         17,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          7.0    3,800.0000         26,600.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        127.0    2,027.4500        257,486.15 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          3.0    2,750.0000          8,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         31.0    3,000.0000         93,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          8.0    4,800.0000         38,400.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         18.0    2,200.0000         39,600.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0    2,000.0000          2,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         15.0    2,500.0000         37,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         16.0    4,000.0000         64,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C26D     DESCRIPTION :  INLETS, TYPE B, USING EXISTING CASTING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $3,400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    3,400.0000         10,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C26E     DESCRIPTION :  INLETS, TYPE DOUBLE B 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :     $5,720.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0    4,800.0000         19,200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    5,000.0000         10,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0    7,000.0000         28,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C30F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE E, USING EXIS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $1,950.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    2,175.0000          4,350.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    1,500.0000          1,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C31E     DESCRIPTION :  MANHOLES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :     109.0    AVERAGE WEIGHTED PRICE :     $2,662.18 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          3.0    2,350.0000          7,050.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    4,300.0000          4,300.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    2,332.6100          2,332.61 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    3,900.0000          7,800.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0    3,500.0000          7,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          3.0    4,000.0000         12,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         23.0    2,300.0000         52,900.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               7.0    2,200.0000         15,400.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    2,000.0000          2,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0    3,900.0000         11,700.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0    5,000.0000         10,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          2.0    2,500.0000          5,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    3,800.0000         11,400.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0    3,500.0000         10,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         34.0    1,999.8500         67,994.90 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    2,700.0000         10,800.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    4,500.0000          4,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          8.0    2,500.0000         20,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    2,500.0000          2,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          5.0    5,000.0000         25,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C31H     DESCRIPTION :  INLET CASTINGS, TYPE B 

UNITS :  UNIT         NUMBER OF CONTRACTS :  13            TOTAL QUANTITY :     263.0    AVERAGE WEIGHTED PRICE :     $1,020.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0      960.0000          1,920.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0      700.0000          1,400.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    1,056.0000          1,056.00 
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07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          6.0      600.0000          3,600.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          4.0    1,059.0000          4,236.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    1,700.0000          5,100.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         70.0      987.6700         69,136.90 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         86.0    1,091.9500         93,907.70 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          3.0    3,000.0000          9,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         27.0      725.0000         19,575.00 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2         20.0    1,200.0000         24,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          8.0    1,000.0000          8,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         31.0      889.0400         27,560.24 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C32E     DESCRIPTION :  MANHOLES, 5' DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      23.0    AVERAGE WEIGHTED PRICE :     $3,402.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          5.0    5,800.0000         29,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         13.0    2,358.6500         30,662.45 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    4,200.0000          8,400.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          3.0    3,400.0000         10,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C33E     DESCRIPTION :  MANHOLES, 6' DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      12.0    AVERAGE WEIGHTED PRICE :     $4,483.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    3,000.0000          3,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               5.0    3,800.0000         19,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    7,000.0000         21,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          3.0    3,600.0000         10,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C35O     DESCRIPTION :  INLETS, TYPE O 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $4,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0    4,000.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C36C     DESCRIPTION :  INLETS, TYPE E 

UNITS :  UNIT         NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :     144.0    AVERAGE WEIGHTED PRICE :     $3,269.04 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    2,800.0000          5,600.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    5,000.0000          5,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.0    2,550.0000          5,100.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          2.0    2,798.5600          5,597.12 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         59.0    3,330.0000        196,470.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0    2,750.0000          5,500.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    2,000.0000          2,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0    2,000.0000          4,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               6.0    2,100.0000         12,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0    3,700.0000          7,400.00 
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07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          3.0    2,500.0000          7,500.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          2.0    2,000.0000          4,000.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          2.0    2,155.0000          4,310.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         14.0    3,500.0000         49,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0    3,569.4300         53,541.45 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         13.0    4,698.0100         61,074.13 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          4.0    2,462.1500          9,848.60 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          8.0    2,400.0000         19,200.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          2.0    2,500.0000          5,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0    4,000.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C36D     DESCRIPTION :  INLETS, TYPE E, USING EXISTING CASTING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $3,400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    3,400.0000          6,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C38C     DESCRIPTION :  INLETS, TYPE ES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      28.0    AVERAGE WEIGHTED PRICE :     $3,373.21 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          2.0    4,800.0000          9,600.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          3.0    4,249.9700         12,749.91 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    2,200.0000          2,200.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         15.0    3,000.0000         45,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    1,500.0000          1,500.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          6.0    3,900.0000         23,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C41C     DESCRIPTION :  INLETS, TYPE B-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      22.0    AVERAGE WEIGHTED PRICE :     $3,761.85 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          5.0    3,172.1200         15,860.60 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0    4,500.0000         27,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          7.0    4,100.0000         28,700.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          4.0    2,800.0000         11,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C41G     DESCRIPTION :  CAST IRON EXTENSION FRAMES FOR EXISTING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     155.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07141 ROUTE I-78 LOCAL AND EXPRESS S  2  ESSEX      06/14/07   4,675,555.00  5    2        155.0      200.0000         31,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C41H     DESCRIPTION :  INLET CASTINGS, TYPE E 

UNITS :  UNIT         NUMBER OF CONTRACTS :  14            TOTAL QUANTITY :      73.0    AVERAGE WEIGHTED PRICE :     $1,120.10 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0      985.0000          1,970.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    1,000.0000          1,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    1,090.0000          1,090.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    2,000.0000          2,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0      600.0000            600.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          5.0    1,109.0000          5,545.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          7.0    1,047.6700          7,333.69 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         22.0    1,224.0300         26,928.66 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          6.0      800.0000          4,800.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0      800.0000            800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    1,600.0000          6,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         11.0    1,000.0000         11,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         10.0    1,080.0000         10,800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,500.0000          1,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C41I     DESCRIPTION :  EXTENSION FRAMES FOR EXISTING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  11            TOTAL QUANTITY :     286.0    AVERAGE WEIGHTED PRICE :       $268.96 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          3.0      400.0000          1,200.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        111.0      275.0000         30,525.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         27.0      300.0000          8,100.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          7.0      175.0000          1,225.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         27.0      200.0000          5,400.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         13.0      390.0000          5,070.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         15.0      316.2500          4,743.75 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4         32.0      300.0000          9,600.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         22.0      150.0000          3,300.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          2.0      430.0000            860.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         27.0      255.4700          6,897.69 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C42I     DESCRIPTION :  EXTENSION RINGS FOR EXISTING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      81.0    AVERAGE WEIGHTED PRICE :       $366.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0      400.0000            800.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         19.0      300.0000          5,700.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         34.0      500.0000         17,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          2.0      250.0000            500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0      300.0000            300.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0      400.0000            400.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          7.0      179.3000          1,255.10 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         15.0      247.2500          3,708.75 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C46C     DESCRIPTION :  INLETS, TYPE B-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :     $3,987.09 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          2.0    3,748.3600          7,496.72 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    3,750.0000         15,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    5,400.0000          5,400.00 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    4,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C47G     DESCRIPTION :  RECONSTRUCTED MANHOLES, SANITARY SEWER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0    2,500.0000          5,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    1,500.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C50F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE A, USING NEW 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $2,908.61 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          8.0    3,000.0000         24,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0    2,177.4500          2,177.45 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C51C     DESCRIPTION :  INLETS, TYPE D-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      12.0    AVERAGE WEIGHTED PRICE :     $3,525.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    2,400.0000          4,800.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               3.0    2,300.0000          6,900.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    1,600.0000          1,600.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    4,500.0000          9,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    5,000.0000         20,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C52F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE B, USING NEW 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      29.0    AVERAGE WEIGHTED PRICE :     $1,372.10 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    4,100.0000          8,200.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          2.0    1,500.0000          3,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    1,500.0000          1,500.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          8.0    1,000.0000          8,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    2,100.0000          4,200.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          3.0    1,000.0000          3,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         11.0    1,081.0000         11,891.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C56C     DESCRIPTION :  INLETS, TYPE D-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :     $4,760.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    3,800.0000          7,600.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          8.0    5,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C56F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE E, USING NEW 
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UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      11.0    AVERAGE WEIGHTED PRICE :     $2,227.27 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    4,150.0000          8,300.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    1,400.0000          1,400.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    3,100.0000          3,100.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    1,000.0000          1,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0    2,100.0000          8,400.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          2.0    1,150.0000          2,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C57D     DESCRIPTION :  INLETS, TYPE D-3 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    2,500.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C57F     DESCRIPTION :  INLETS, TYPE DSP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $6,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    6,000.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C59G     DESCRIPTION :  RECONSTRUCTED MANHOLES, SANITARY SEWER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      21.0    AVERAGE WEIGHTED PRICE :     $1,777.62 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    2,000.0000          8,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          5.0      966.0000          4,830.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          7.0    1,000.0000          7,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          5.0    3,500.0000         17,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C60E     DESCRIPTION :  MANHOLES, SANITARY SEWER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      35.0    AVERAGE WEIGHTED PRICE :     $4,863.02 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    2,600.0000         10,400.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0   10,000.0000         20,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         11.0    6,800.0000         74,800.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          7.0    3,500.0000         24,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          9.0    2,056.2000         18,505.80 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0   11,000.0000         22,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C60F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE B-1, USING NE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    2,100.0000          4,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C61C     DESCRIPTION :  INLETS, TYPE E-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $3,250.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    2,500.0000          2,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    4,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C62H     DESCRIPTION :  BICYCLE SAFE GRATES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :     204.0    AVERAGE WEIGHTED PRICE :       $289.98 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         13.0      400.0000          5,200.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          2.0    1,000.0000          2,000.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          3.0      250.0000            750.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          6.0      230.0000          1,380.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        112.0      300.0000         33,600.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         35.0      275.9200          9,657.20 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         31.0      200.0000          6,200.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          2.0      184.0000            368.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C66C     DESCRIPTION :  INLETS, TYPE E-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $4,700.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    3,600.0000          3,600.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    5,800.0000          5,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C68F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE D-1, USING NE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $4,250.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    4,250.0000          8,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C69F     DESCRIPTION :  RECONSTRUCTED INLETS, TYPE D-2, USING NE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $5,480.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    5,480.0000         10,960.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C71H     DESCRIPTION :  MANHOLE CASTINGS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      25.0    AVERAGE WEIGHTED PRICE :       $685.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0      620.0000          1,240.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    1,300.0000          3,900.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         20.0      600.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C73H     DESCRIPTION :  NEW MANHOLE CASTINGS, SQUARE FRAME, CIRC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :     $1,864.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    1,520.0000          1,520.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    1,500.0000          1,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    2,100.0000          6,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C81C     DESCRIPTION :  INLETS, TYPE B MODIFIED 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $3,577.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    4,700.0000          4,700.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          3.0    3,000.0000          9,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    3,500.0000          3,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          3.0    3,500.0000         10,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    4,500.0000          4,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C86C     DESCRIPTION :  INLETS, TYPE B-1 MODIFIED 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    4,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016C91W     DESCRIPTION :  INLETS, TYPE BX 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $4,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    4,000.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E08H     DESCRIPTION :  GRANITE CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     320.0    AVERAGE WEIGHTED PRICE :        $40.34 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         80.0       50.0000          4,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        170.0       30.0000          5,100.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         70.0       54.4000          3,808.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E10G     DESCRIPTION :  15" X 43" CONCRETE BARRIER CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,852.0    AVERAGE WEIGHTED PRICE :        $60.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      2,852.0       60.0000        171,120.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E11D     DESCRIPTION :  9" X 16" CONCRETE VERTICAL CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  32            TOTAL QUANTITY : 104,154.6    AVERAGE WEIGHTED PRICE :        $21.40 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      4,973.0       20.0000         99,460.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        232.0       36.0000          8,352.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2      2,898.0       30.0000         86,940.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        200.0       20.0000          4,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      2,300.0       18.6500         42,895.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      7,440.9       17.3736        129,276.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      5,848.0       21.0000        122,808.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,085.0       20.0000         21,700.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        155.0       28.0000          4,340.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          12,688.0       20.0000        253,760.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      2,685.0       20.0000         53,700.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,213.9       16.0782         19,517.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,752.0       30.0000         52,560.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        388.0       40.0000         15,520.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        260.0       20.0000          5,200.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      3,222.0       22.0000         70,884.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         56.0       50.0000          2,800.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         38.0       20.0000            760.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        145.0       21.8000          3,161.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,001.0       22.0000         22,022.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      9,494.8       21.3360        202,580.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,084.0       36.5200         76,107.68 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      3,181.0       26.4000         83,978.40 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      2,885.0       19.0000         54,815.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      2,681.0       21.0000         56,301.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2     12,681.0       19.2600        244,236.06 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        610.0       50.0000         30,500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2     11,399.0       21.0000        239,379.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      4,150.0       18.0000         74,700.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,175.0       21.0000         24,675.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        661.0       40.0000         26,440.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      4,572.0       21.0000         96,012.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E15D     DESCRIPTION :  9" X 18" CONCRETE VERTICAL CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :  20,520.3    AVERAGE WEIGHTED PRICE :        $21.16 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,246.0       21.0000         26,166.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        447.0       22.5000         10,057.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        302.0       35.0000         10,570.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         15.0       30.0000            450.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      9,150.3       22.8600        209,175.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         77.0       24.0000          1,848.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         36.0       50.0000          1,800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      4,285.0       18.0000         77,130.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      4,962.0       19.5500         97,007.10 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E18D     DESCRIPTION :  9" X 20" CONCRETE VERTICAL CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   4,905.9    AVERAGE WEIGHTED PRICE :        $24.04 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         80.0       22.0000          1,760.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        446.0       21.0000          9,366.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      4,379.9       24.3840        106,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E18H     DESCRIPTION :  RESET GRANITE CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     349.0    AVERAGE WEIGHTED PRICE :        $34.04 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        225.0       28.0000          6,300.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        124.0       45.0000          5,580.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E20G     DESCRIPTION :  9" X 16" WHITE CONCRETE VERTICAL CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     191.0    AVERAGE WEIGHTED PRICE :        $30.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        191.0       30.0000          5,730.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E23G     DESCRIPTION :  9" X 18" WHITE CONCRETE VERTICAL CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     635.0    AVERAGE WEIGHTED PRICE :        $48.48 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4         50.0       50.0000          2,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        585.0       48.3500         28,284.75 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E24C     DESCRIPTION :  12" X 13" CONCRETE SLOPING CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :  22,568.0    AVERAGE WEIGHTED PRICE :        $20.06 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     17,622.0       19.5000        343,629.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             457.0       20.0000          9,140.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        445.0       21.0000          9,345.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      2,060.0       21.0000         43,260.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,853.0       22.0000         40,766.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        131.0       50.0000          6,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E25B     DESCRIPTION :  24" X VARIABLE HEIGHT CONCRETE BARRIER C 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,053.1    AVERAGE WEIGHTED PRICE :        $77.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,053.1       77.7240         81,855.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E29C     DESCRIPTION :  24" X 16" CONCRETE VERTICAL CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,617.0    AVERAGE WEIGHTED PRICE :        $37.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      2,617.0       37.0000         96,829.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E30B     DESCRIPTION :  15" X 41" CONCRETE BARRIER CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     809.0    AVERAGE WEIGHTED PRICE :       $120.63 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              81.0      135.0000         10,935.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        115.0       91.0000         10,465.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        479.0      114.3000         54,750.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        134.0      160.0000         21,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E34C     DESCRIPTION :  12" X 3" CONCRETE SLOPING CURB, DOWELLED 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :        $38.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              10.0       38.0000            380.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E40B     DESCRIPTION :  24" X 32" CONCRETE BARRIER CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     357.0    AVERAGE WEIGHTED PRICE :        $80.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             357.0       80.0000         28,560.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E45B     DESCRIPTION :  24" X 41" CONCRETE BARRIER CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   3,635.8    AVERAGE WEIGHTED PRICE :        $81.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        945.0      110.0000        103,950.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        740.0       71.0000         52,540.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        160.8       73.1520         11,760.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        460.0       93.5000         43,010.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      1,330.0       65.0000         86,450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E46E     DESCRIPTION :  24" X 41" WHITE CONCRETE BARRIER CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :       $270.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         15.0      270.0000          4,050.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016E50D     DESCRIPTION :  9" X 4" CONCRETE VERTICAL CURB, DOWELLED 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     600.0    AVERAGE WEIGHTED PRICE :        $28.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             600.0       28.0000         16,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E63E     DESCRIPTION :  24" X 32" WHITE CONCRETE BARRIER CURB, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      60.0    AVERAGE WEIGHTED PRICE :       $230.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         60.0      230.0000         13,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E65B     DESCRIPTION :  24" X VARIABLE HEIGHT CONCRETE BARRIER C 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,303.1    AVERAGE WEIGHTED PRICE :        $91.44 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,303.1       91.4400        210,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E66G     DESCRIPTION :  24" X 43" CONCRETE BARRIER CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     830.0    AVERAGE WEIGHTED PRICE :        $72.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        830.0       72.0000         59,760.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016E80B     DESCRIPTION :  24" X 32" CONCRETE BARRIER CURB, DOWELLE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,040.0    AVERAGE WEIGHTED PRICE :        $56.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      1,040.0       56.0000         58,240.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016F04C     DESCRIPTION :  9" X 4" HOT MIX ASPHALT CURB 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   2,588.2    AVERAGE WEIGHTED PRICE :        $10.98 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,988.2       10.6680         21,210.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        600.0       12.0000          7,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G01R     DESCRIPTION :  PUBLIC SIDEWALK CURB RAMP DELINEATION 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     301.4    AVERAGE WEIGHTED PRICE :        $12.82 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        301.4       12.8206          3,864.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016G02R     DESCRIPTION :  PUBLIC SIDEWALK CURB RAMP DELIN, TEXTURE 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :       $400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         20.0      400.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G03R     DESCRIPTION :  DETECTABLE WARNING SURFACES 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :     814.8    AVERAGE WEIGHTED PRICE :       $297.27 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         51.0       16.0000            816.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         18.0      275.0000          4,950.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         33.5      274.2498          9,184.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         11.0      300.0000          3,300.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          6.0      310.0000          1,860.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         91.0      280.0000         25,480.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         16.0      400.0000          6,400.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          5.0      125.0000            625.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        191.4      321.9090         61,600.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         41.0      300.0000         12,300.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         24.0       49.0000          1,176.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        116.0      460.0000         53,360.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        128.0      285.0000         36,480.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         15.0      300.0000          4,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         28.0      300.0000          8,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         40.0      295.0000         11,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G04E     DESCRIPTION :  HOT MIX ASPHALT DRIVEWAY, 1 1/2" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :       $418.06 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          6.0      418.0637          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G05B     DESCRIPTION :  HOT MIX ASPHALT SIDEWALK, 2" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     275.0    AVERAGE WEIGHTED PRICE :        $18.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        275.0       18.0000          4,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G05E     DESCRIPTION :  HOT MIX ASPHALT DRIVEWAY, 2" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     123.0    AVERAGE WEIGHTED PRICE :        $32.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        123.0       32.0000          3,936.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G10B     DESCRIPTION :  PRECAST CONCRETE PAVERS 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      88.0    AVERAGE WEIGHTED PRICE :       $125.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         88.0      125.0000         11,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G10C     DESCRIPTION :  CONCRETE SIDEWALK, 4" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  25            TOTAL QUANTITY :  25,327.8    AVERAGE WEIGHTED PRICE :        $50.79 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          4.0       46.0000            184.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         16.0       70.0000          1,120.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         65.0       54.0000          3,510.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,074.0       45.9870         49,390.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,039.0       54.0000         56,106.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        189.0       45.0000          8,505.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,247.0       47.0000         58,609.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,185.0       44.0000         52,140.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.2      836.1274          1,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,895.0       70.0000        132,650.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        158.0       75.0000         11,850.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         24.0       90.0000          2,160.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        292.0       45.0000         13,140.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,926.6       48.9135        143,149.50 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      1,077.0       50.0000         53,850.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,334.0       55.0000         73,370.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      5,071.0       45.4300        230,375.53 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        264.0      130.0000         34,320.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      3,048.0       49.0000        149,352.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      1,130.0       42.0000         47,460.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         12.0       74.1500            889.80 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        817.0       55.0000         44,935.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      2,339.0       45.0000        105,255.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         60.0      110.0000          6,600.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         60.0      110.0000          6,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G15C     DESCRIPTION :  CONCRETE SIDEWALK, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     661.0    AVERAGE WEIGHTED PRICE :        $62.70 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        490.0       62.0000         30,380.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              15.0       57.0000            855.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         11.0       80.0000            880.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         99.0       65.0000          6,435.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         46.0       63.0000          2,898.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G15E     DESCRIPTION :  HOT MIX ASPHALT DRIVEWAY, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :  10,795.6    AVERAGE WEIGHTED PRICE :        $41.42 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         63.4       50.1676          3,180.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,390.0       30.0000         71,700.00 
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07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        823.0       40.0000         32,920.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        156.0       55.0000          8,580.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          8.0      100.0000            800.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        142.0       35.0000          4,970.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        856.0       32.0000         27,392.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         12.0      100.0000          1,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,686.2       62.7096        168,450.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        175.0       35.0000          6,125.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         79.0       40.0000          3,160.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        198.0       27.0000          5,346.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        711.0       35.0000         24,885.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      1,330.0       40.0000         53,200.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         25.0       41.0000          1,025.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        220.0       30.0000          6,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        921.0       30.0000         27,630.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G15F     DESCRIPTION :  CONCRETE DRIVEWAY, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  14            TOTAL QUANTITY :   5,613.2    AVERAGE WEIGHTED PRICE :        $58.06 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         13.0       63.0000            819.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         60.0       65.0000          3,900.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              96.0       57.0000          5,472.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        199.0       80.0000         15,920.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          6.0       80.0000            480.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         80.0       80.0000          6,400.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         69.0       75.0000          5,175.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        355.2       54.4319         19,334.70 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        108.0       63.0000          6,804.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        138.0       70.0000          9,660.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      2,029.0       54.6300        110,844.27 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      1,886.0       58.0000        109,388.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         27.0      100.0000          2,700.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        547.0       53.0000         28,991.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G15G     DESCRIPTION :  CONCRETE DRIVEWAY, REINFORCED, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     170.7    AVERAGE WEIGHTED PRICE :        $59.81 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         40.7       59.1978          2,407.20 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        130.0       60.0000          7,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G20F     DESCRIPTION :  CONCRETE DRIVEWAY, 8" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      38.0    AVERAGE WEIGHTED PRICE :       $135.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         38.0      135.0000          5,130.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G20G     DESCRIPTION :  CONCRETE DRIVEWAY, REINFORCED, 8" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      72.0    AVERAGE WEIGHTED PRICE :       $130.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         72.0      130.0000          9,360.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G30D     DESCRIPTION :  STONE OR GRAVEL DRIVEWAY, 4" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     146.0    AVERAGE WEIGHTED PRICE :        $30.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        146.0       30.0000          4,380.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016G60E     DESCRIPTION :  HOT MIX ASPHALT DRIVEWAY, VARIABLE THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     644.0    AVERAGE WEIGHTED PRICE :        $33.89 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        171.0       50.1676          8,580.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        473.0       28.0000         13,244.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016H25C     DESCRIPTION :  CONCRETE ISLAND, 4" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :   3,117.3    AVERAGE WEIGHTED PRICE :        $56.35 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             808.0       47.0000         37,976.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         28.0       45.0000          1,260.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         10.0       90.0000            900.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         25.0       75.0000          1,875.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        221.0       64.0000         14,144.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        136.3       46.8231          6,384.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         27.0       77.0000          2,079.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         35.0       85.0000          2,975.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         56.0      130.0000          7,280.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         10.0       50.0000            500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,146.0       58.0000         66,468.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        615.0       55.0000         33,825.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016H30C     DESCRIPTION :  CONCRETE ISLAND, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,970.0    AVERAGE WEIGHTED PRICE :        $51.09 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        359.0       62.0000         22,258.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      3,611.0       50.0000        180,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016I21D     DESCRIPTION :  GABIONS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     637.0    AVERAGE WEIGHTED PRICE :       $205.07 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         77.0      190.0000         14,630.00 
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07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        550.0      200.0000        110,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2         10.0      600.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016I31C     DESCRIPTION :  MORTAR RUBBLE MASONRY WALLS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :       $800.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          9.0      800.0000          7,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016J21C     DESCRIPTION :  CONCRETE CULVERTS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      77.0    AVERAGE WEIGHTED PRICE :     $1,675.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         77.0    1,675.0000        128,975.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016J31C     DESCRIPTION :  CONCRETE HEADWALLS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :     213.0    AVERAGE WEIGHTED PRICE :       $869.47 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         43.0    1,000.0000         43,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0    1,500.0000          3,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         17.0      802.7826         13,650.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          9.0      650.0000          5,850.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               6.0      350.0000          2,100.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         72.0      450.0000         32,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         12.0      600.0000          7,200.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         43.0    1,500.0000         64,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          9.0    1,500.0000         13,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016K21C     DESCRIPTION :  MONUMENTS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :     214.0    AVERAGE WEIGHTED PRICE :       $662.64 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         14.0      500.0000          7,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          2.0      900.0000          1,800.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          8.0      575.0000          4,600.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         54.0      530.0000         28,620.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          6.0    1,350.0000          8,100.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          7.0      500.0000          3,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          9.0      750.0000          6,750.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          2.0    1,100.0000          2,200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              10.0      250.0000          2,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          8.0    1,028.0000          8,224.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         11.0      350.0000          3,850.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         49.0      900.0000         44,100.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0      480.0000            960.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         16.0      575.0000          9,200.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          6.0      400.0000          2,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          3.0    1,500.0000          4,500.00 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          7.0      500.0000          3,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016K25C     DESCRIPTION :  MONUMENT BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      32.0    AVERAGE WEIGHTED PRICE :       $472.19 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          8.0      150.0000          1,200.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          6.0      210.0000          1,260.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          7.0      500.0000          3,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         10.0      800.0000          8,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    1,150.0000          1,150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L11F     DESCRIPTION :  RUB RAIL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  23            TOTAL QUANTITY :  50,906.5    AVERAGE WEIGHTED PRICE :         $8.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      7,467.0        8.0000         59,736.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        200.0        9.0000          1,800.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        771.0        7.0104          5,405.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        148.0        6.5000            962.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        180.0        8.0000          1,440.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      1,659.0       10.0000         16,590.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        250.0       11.0000          2,750.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,995.0        9.0000         17,955.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        328.1        7.6200          2,500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        935.0       10.0000          9,350.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4        218.0        7.5000          1,635.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      3,903.0        9.0000         35,127.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        394.0        9.0000          3,546.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      4,255.0       12.0000         51,060.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4     14,226.0        9.1500        130,167.90 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,247.4        7.6200         17,125.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        765.0       10.5000          8,032.50 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      8,055.0        7.4800         60,251.40 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        203.0       11.5000          2,334.50 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        639.0       10.0000          6,390.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4        575.0        7.0000          4,025.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        791.0       12.0000          9,492.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        702.0       10.0000          7,020.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L11G     DESCRIPTION :  BLOCK OUT BEAM GUIDE RAIL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     584.0    AVERAGE WEIGHTED PRICE :        $11.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        584.0       11.0000          6,424.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L12C     DESCRIPTION :  SLOTTED GUIDE RAIL TERMINALS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  23            TOTAL QUANTITY :     137.0    AVERAGE WEIGHTED PRICE :     $2,316.69 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    2,800.0000          2,800.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          3.0    3,000.0000          9,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         57.0    1,950.0000        111,150.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    3,630.0000          3,630.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    3,000.0000          3,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    5,500.0000          5,500.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          2.0    2,500.0000          5,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               6.0    2,300.0000         13,800.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    2,575.0000          2,575.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    2,500.0000          2,500.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          1.0    2,750.0000          2,750.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          2.0    2,849.0000          5,698.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          3.0    2,530.0000          7,590.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          5.0    3,000.0000         15,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          8.0    2,860.0000         22,880.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          7.0    2,100.0000         14,700.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          3.0    2,940.0000          8,820.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0    2,294.0500          2,294.05 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          4.0    2,500.0000         10,000.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         17.0    2,100.0000         35,700.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          3.0    2,800.0000          8,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          3.0    3,500.0000         10,500.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          6.0    2,350.0000         14,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L13C     DESCRIPTION :  SLOTTED GUIDE RAIL TERMINALS (NJTA) 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $3,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    3,500.0000          7,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L15C     DESCRIPTION :  EXTRUDER TERMINALS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :      23.0    AVERAGE WEIGHTED PRICE :     $3,151.96 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    3,750.0000          3,750.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    3,150.0000          3,150.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          3.0    3,700.0000         11,100.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0    3,000.0000          6,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    3,025.0000          3,025.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          1.0    3,520.0000          3,520.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    2,500.0000          2,500.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          2.0    3,000.0000          6,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,800.0000          2,800.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          4.0    3,162.5000         12,650.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          2.0    3,000.0000          6,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          4.0    3,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L15R     DESCRIPTION :  REMOVAL OF GUIDE RAIL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  26            TOTAL QUANTITY :  61,184.7    AVERAGE WEIGHTED PRICE :         $3.35 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        787.0        2.9000          2,282.30 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        260.0        5.0000          1,300.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        544.6        4.5720          2,490.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        246.0        4.0000            984.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        905.5        4.5720          4,140.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        415.0        4.0000          1,660.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      3,064.0        4.0000         12,256.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      1,659.0        3.0000          4,977.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        517.0        4.0000          2,068.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           3,753.0        3.0000         11,259.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      4,235.6        3.0480         12,910.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2      1,004.0        3.2500          3,263.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4      3,766.0        2.2000          8,285.20 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      4,764.0        4.4800         21,342.72 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      1,613.0        2.5000          4,032.50 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      6,829.0        2.1000         14,340.90 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4     11,729.0        3.5000         41,051.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      7,914.0        3.1500         24,929.10 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        613.0        5.0000          3,065.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        389.0        2.3000            894.70 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      2,251.0        3.0000          6,753.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        528.0        6.0000          3,168.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         30.0       35.0000          1,050.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,569.0        3.0000          4,707.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        316.0       10.0000          3,160.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,483.0        6.0000          8,898.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L21B     DESCRIPTION :  BEAM GUIDE RAIL 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  38            TOTAL QUANTITY : 170,943.7    AVERAGE WEIGHTED PRICE :        $18.55 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      1,094.0       22.0000         24,068.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        210.0       71.6280         15,040.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        263.0       34.0000          8,942.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     75,082.0       16.3000      1,223,836.60 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        200.0       29.0000          5,800.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        905.5       27.4320         24,840.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        381.0       45.5000         17,335.50 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,067.0       37.0000         39,479.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         19.0      100.0000          1,900.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      1,659.0       20.0000         33,180.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        488.0       34.0000         16,592.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           3,908.0       22.0000         85,976.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      2,575.5       19.9644         51,417.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         40.0      175.0000          7,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        935.0       20.0000         18,700.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        125.0       16.0000          2,000.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4      3,729.0       20.5000         76,444.50 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      3,418.0       22.5800         77,178.44 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      4,878.0       18.7500         91,462.50 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        721.0       30.0000         21,630.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      6,976.0       21.0000        146,496.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4     14,226.0       20.8000        295,900.80 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,263.8       22.8600         51,750.00 
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07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      3,519.0       22.0500         77,593.95 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      1,002.0       19.7500         19,789.50 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        481.0       17.0000          8,177.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        842.0       20.0000         16,840.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        189.0       28.7500          5,433.75 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      2,061.0       19.0000         39,159.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4     20,077.0       17.0000        341,309.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        325.0       35.0000         11,375.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        650.0       25.0000         16,250.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,834.0       25.0000         45,850.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        636.0       30.0000         19,080.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,520.0       25.0000         38,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4     11,041.0       14.4000        158,990.40 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        713.0       23.0000         16,399.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        890.0       22.0000         19,580.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L21G     DESCRIPTION :  RESET BEAM GUIDE RAIL WITH EXISTING POST 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   3,514.2    AVERAGE WEIGHTED PRICE :         $8.26 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         25.0       25.0000            625.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        177.2        7.0104          1,242.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,934.0        7.0000         13,538.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        667.0        5.5000          3,668.50 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4        711.0       14.0000          9,954.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L22B     DESCRIPTION :  BEAM GUIDE RAIL (NJTA) 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     350.0    AVERAGE WEIGHTED PRICE :        $32.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        350.0       32.0000         11,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L22C     DESCRIPTION :  CONTROLLED RELEASE TERMINALS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      12.0    AVERAGE WEIGHTED PRICE :     $1,174.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    1,200.0000          1,200.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          5.0      800.0000          4,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    1,265.0000          1,265.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    1,100.0000          1,100.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,525.0000          1,525.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    1,000.0000          1,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,400.0000          2,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,600.0000          1,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L31D     DESCRIPTION :  BEAM GUIDE RAIL POSTS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      52.0    AVERAGE WEIGHTED PRICE :        $98.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 122 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         35.0       63.0000          2,205.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          7.0      300.0000          2,100.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         10.0       80.0000            800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L35E     DESCRIPTION :  BEAM GUIDE RAIL ELEMENT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     714.0    AVERAGE WEIGHTED PRICE :        $12.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        584.0       10.0000          5,840.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4        130.0       21.0000          2,730.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L39C     DESCRIPTION :  CONTROLLED RELEASE TERMINAL ANCHORAGES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :     $1,241.43 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    1,500.0000          1,500.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    1,265.0000          1,265.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,525.0000          1,525.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    1,000.0000          1,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    1,450.0000          1,450.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0      975.0000          1,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L41C     DESCRIPTION :  BEAM GUIDE RAIL ANCHORAGES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  28            TOTAL QUANTITY :     187.0    AVERAGE WEIGHTED PRICE :       $724.35 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0      820.0000          1,640.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         69.0      650.0000         44,850.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    1,760.0000          1,760.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0      990.0000            990.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0      850.0000            850.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          2.0    1,000.0000          2,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          2.0      750.0000          1,500.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          2.0      952.0000          1,904.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               6.0      800.0000          4,800.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0      695.0000            695.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          2.0      910.0000          1,820.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0      800.0000            800.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          5.0      800.0000          4,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          9.0      838.2000          7,543.80 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0      800.0000            800.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          6.0      770.0000          4,620.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          8.0      740.0000          5,920.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4          6.0      805.0000          4,830.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          9.0      750.0000          6,750.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0      800.2500          1,600.50 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          4.0      805.0000          3,220.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          6.0      800.0000          4,800.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         19.0      650.0000         12,350.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          3.0      800.0000          2,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          2.0      900.0000          1,800.00 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          3.0    1,200.0000          3,600.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4         12.0      522.5000          6,270.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0      670.0000          1,340.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L41G     DESCRIPTION :  RESET BEAM GUIDE RAIL, DUAL-FACED, WITH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   4,521.0    AVERAGE WEIGHTED PRICE :        $14.13 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        946.0        8.0000          7,568.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      3,575.0       15.7500         56,306.25 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L42C     DESCRIPTION :  BEAM GUIDERAIL ANCHORAGE (NJTA) 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $1,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    1,200.0000          2,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L42D     DESCRIPTION :  BEAM GUIDE RAIL POSTS, 8' LONG 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :       $100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         20.0      100.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L45D     DESCRIPTION :  BEAM GUIDE RAIL POSTS, 10' LONG 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      58.0    AVERAGE WEIGHTED PRICE :        $95.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         58.0       95.0000          5,510.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L50C     DESCRIPTION :  TELESCOPING GUIDE RAIL END TERMINALS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      28.0    AVERAGE WEIGHTED PRICE :     $5,062.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    4,900.0000          9,800.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          2.0    5,420.0000         10,840.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0    4,150.0000          4,150.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0    4,000.0000          4,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         10.0    5,460.0000         54,600.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          6.0    5,324.3300         31,945.98 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          4.0    4,500.0000         18,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          2.0    4,200.0000          8,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016L51B     DESCRIPTION :  BEAM GUIDE RAIL, DUAL-FACED 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :  45,758.5    AVERAGE WEIGHTED PRICE :        $25.58 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     32,395.0       24.0000        777,480.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      2,582.0       32.9700         85,128.54 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        100.0       22.0000          2,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         52.5       30.4800          1,600.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      3,321.0       33.6000        111,585.60 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      7,205.0       26.1800        188,626.90 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2         78.0       30.0000          2,340.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         25.0       57.0000          1,425.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016M21C     DESCRIPTION :  MISCELLANEOUS CONCRETE 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :     107.8    AVERAGE WEIGHTED PRICE :       $513.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0      225.0000            450.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         10.0      500.0000          5,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          5.0    2,000.0000         10,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         10.0      400.0000          4,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.3      458.7329            600.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          8.0      560.0000          4,480.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0      150.0000            300.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0      250.0000          1,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          5.0      780.0000          3,900.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.3      573.4161            750.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    1,000.0000          1,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0      300.0000            300.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          9.2      611.6439          5,600.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          2.0      220.2300            440.46 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         15.0      431.2500          6,468.75 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         15.0      150.0000          2,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         10.0      600.0000          6,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    1,000.0000          1,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          3.0      275.0000            825.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0      500.0000          1,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N02C     DESCRIPTION :  CONCRETE FENCE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     380.0    AVERAGE WEIGHTED PRICE :       $725.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        380.0      725.0000        275,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N04H     DESCRIPTION :  CHAIN LINK FENCE, 3'-6" HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      14.0    AVERAGE WEIGHTED PRICE :        $32.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         14.0       32.0000            448.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N10S     DESCRIPTION :  SNOW FENCE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   2,542.1    AVERAGE WEIGHTED PRICE :         $6.43 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,742.1        5.4864          9,558.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        500.0        7.0000          3,500.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        300.0       11.0000          3,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N12A     DESCRIPTION :  CHAIN-LINK FENCE, ALUMINUM-COATED STEEL, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     770.0    AVERAGE WEIGHTED PRICE :        $20.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        770.0       20.0000         15,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N12B     DESCRIPTION :  CHAIN-LINK FENCE, PVC-COATED STEEL, 4' H 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     170.0    AVERAGE WEIGHTED PRICE :        $50.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        170.0       50.0000          8,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N12C     DESCRIPTION :  CHAIN-LINK FENCE, 4' HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :        $44.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         10.0       44.0000            440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N15C     DESCRIPTION :  CHAIN-LINK FENCE, 5' HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :  12,447.0    AVERAGE WEIGHTED PRICE :        $15.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     12,447.0       15.0000        186,705.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N16S     DESCRIPTION :  SNOW FENCE, PLASTIC 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  13            TOTAL QUANTITY :  15,631.3    AVERAGE WEIGHTED PRICE :         $4.85 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        500.0        6.0000          3,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        984.3        4.5720          4,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      5,000.0        3.7500         18,750.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        500.0        5.0000          2,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,739.0        6.0000         16,434.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      1,108.0        5.0000          5,540.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        705.0        3.0000          2,115.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        830.1        6.0960          5,060.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        500.0        7.3900          3,695.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        603.0        5.7500          3,467.25 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        200.0        5.0000          1,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      1,569.0        5.0000          7,845.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        393.0        5.0000          1,965.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N18B     DESCRIPTION :  CHAIN-LINK FENCE, PVC-COATED STEEL, 6' H 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   1,313.0    AVERAGE WEIGHTED PRICE :        $41.74 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        484.0       36.5000         17,666.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        366.0       26.0000          9,516.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             145.0       37.0000          5,365.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        318.0       70.0000         22,260.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N18C     DESCRIPTION :  CHAIN-LINK FENCE, 6' HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,980.6    AVERAGE WEIGHTED PRICE :        $32.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             984.0       27.0000         26,568.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        359.0       52.0000         18,668.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        334.6       31.3944         10,506.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         20.0      100.0000          2,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        283.0       22.0000          6,226.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N18G     DESCRIPTION :  GATES, CHAIN-LINK FENCE, PVC-COATED STEE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    2,000.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N18T     DESCRIPTION :  TEMPORARY CHAIN-LINK FENCE, 6' HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     929.0    AVERAGE WEIGHTED PRICE :        $23.14 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        474.0       12.0000          5,688.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        270.0       38.0000         10,260.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        185.0       30.0000          5,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N21B     DESCRIPTION :  CHAIN-LINK FENCE, PVC-COATED STEEL, 7' H 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     124.0    AVERAGE WEIGHTED PRICE :       $105.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        124.0      105.0000         13,020.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N21M     DESCRIPTION :  RESET FENCE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,226.0    AVERAGE WEIGHTED PRICE :        $18.76 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,000.0       16.0000         16,000.00 
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07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         20.0       70.0000          1,400.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         20.0       60.0000          1,200.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         81.0       17.0000          1,377.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        105.0       28.7500          3,018.75 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N21T     DESCRIPTION :  TEMPORARY CHAIN-LINK FENCE, 7' HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,692.0    AVERAGE WEIGHTED PRICE :        $22.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           3,277.0       24.0000         78,648.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        415.0        8.0000          3,320.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N24T     DESCRIPTION :  TEMPORARY CHAIN-LINK FENCE, 8' HIGH 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,540.0    AVERAGE WEIGHTED PRICE :        $22.25 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2      1,140.0       27.0000         30,780.00 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8      2,400.0       20.0000         48,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N30B     DESCRIPTION :  CHAIN-LINK FENCE, PVC-COATED STEEL, 10' 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     288.0    AVERAGE WEIGHTED PRICE :        $47.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             288.0       47.0000         13,536.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N36G     DESCRIPTION :  GATES, CHAIN-LINK FENCE, PVC-COATED STEE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    2,500.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N42G     DESCRIPTION :  GATES, CHAIN-LINK FENCE, PVC-COATED STEE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    2,500.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N42I     DESCRIPTION :  GATES, CHAIN-LINK FENCE, 14' WIDE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $1,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07149 ROUTE 1 & 9T (25) ST. PAULS AV  N1 HUDSON     10/11/07     949,000.00  5    8          2.0    1,500.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N45I     DESCRIPTION :  GATES, CHAIN-LINK FENCE, 15' WIDE 
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UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,000.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N48I     DESCRIPTION :  GATES, CHAIN-LINK FENCE, 16' WIDE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $1,100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    1,100.0000          1,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N54I     DESCRIPTION :  GATES, CHAIN-LINK FENCE, 18' WIDE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,750.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    2,750.0000          2,750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N60I     DESCRIPTION :  GATES, CHAIN-LINK FENCE, 20' WIDE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $1,475.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    1,475.0000          1,475.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016N92F     DESCRIPTION :  WOOD STOCKADE FENCE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      26.0    AVERAGE WEIGHTED PRICE :        $37.69 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         16.0       30.0000            480.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         10.0       50.0000            500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016O21C     DESCRIPTION :  METAL RAILING 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     206.0    AVERAGE WEIGHTED PRICE :       $216.14 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          8.0      300.0000          2,400.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        198.0      212.7500         42,124.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016O22D     DESCRIPTION :  HANDRAILS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      34.0    AVERAGE WEIGHTED PRICE :       $250.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         34.0      250.0000          8,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016P03R     DESCRIPTION :  SCALING OF ROCK SLOPES 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :     $1,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2         15.0    1,000.0000         15,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P03S     DESCRIPTION :  SHOTCRETE, 6" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     320.0    AVERAGE WEIGHTED PRICE :       $180.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2        320.0      180.0000         57,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P10B     DESCRIPTION :  ARTICULATED CONCRETE BLOCK MATTING, 6" 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     207.0    AVERAGE WEIGHTED PRICE :       $140.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        207.0      140.0000         28,980.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P10D     DESCRIPTION :  CONCRETE SLOPE PROTECTION, 4" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     115.0    AVERAGE WEIGHTED PRICE :       $110.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        115.0      110.0000         12,650.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P10E     DESCRIPTION :  CONCRETE SLOPE PROTECTION, REINFORCED, 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     740.0    AVERAGE WEIGHTED PRICE :        $70.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        475.0       70.0000         33,250.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        265.0       70.0000         18,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P21H     DESCRIPTION :  GRANITE BLOCK SLOPE PROTECTION, 8" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,388.0    AVERAGE WEIGHTED PRICE :       $125.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,388.0      125.0000        173,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P23R     DESCRIPTION :  ROCK DOWELS 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     110.0    AVERAGE WEIGHTED PRICE :       $185.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2        110.0      185.0000         20,350.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016P26K     DESCRIPTION :  RIPRAP STONE CHANNEL PROTECTION, 12" THI 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  13            TOTAL QUANTITY :   1,286.9    AVERAGE WEIGHTED PRICE :        $54.52 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         67.0      100.3353          6,720.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        300.0       35.0000         10,500.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        168.0       47.0000          7,896.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         29.9       50.1676          1,500.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        144.0       55.0000          7,920.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         22.0       85.0000          1,870.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         22.0       65.0000          1,430.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        107.0       80.0000          8,560.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         35.0       75.0000          2,625.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        258.0       36.8000          9,494.40 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         45.0      100.0000          4,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         40.0       56.0000          2,240.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         49.0      100.0000          4,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P30I     DESCRIPTION :  RIPRAP STONE SLOPE PROTECTION, 16" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     163.5    AVERAGE WEIGHTED PRICE :       $133.52 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         82.0       43.0000          3,526.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         39.5      167.2255          6,600.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         36.0      300.0000         10,800.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          6.0      150.0000            900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P30K     DESCRIPTION :  RIPRAP STONE CHANNEL PROTECTION, 16" THI 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      21.5    AVERAGE WEIGHTED PRICE :        $75.25 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         21.5       75.2515          1,620.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P42I     DESCRIPTION :  RIPRAP STONE SLOPE PROTECTION, 24" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      55.0    AVERAGE WEIGHTED PRICE :        $91.04 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         30.0       83.5700          2,507.10 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         25.0      100.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016P42K     DESCRIPTION :  RIPRAP STONE CHANNEL PROTECTION, 24" THI 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      99.0    AVERAGE WEIGHTED PRICE :        $70.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         38.0       75.0000          2,850.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          5.0      150.0000            750.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         56.0       60.0000          3,360.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q01D     DESCRIPTION :  DELINEATOR GUIDE POSTS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      37.0    AVERAGE WEIGHTED PRICE :        $83.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         37.0       83.0000          3,071.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q03S     DESCRIPTION :  TEMPORARY SIDEWALK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     367.0    AVERAGE WEIGHTED PRICE :        $20.87 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         32.0       30.0000            960.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             335.0       20.0000          6,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q05C     DESCRIPTION :  BEAM GUIDE RAIL, CONSTRUCTION BARRIER 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   2,860.8    AVERAGE WEIGHTED PRICE :        $18.32 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,660.8       17.0688         45,416.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        200.0       35.0000          7,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q06T     DESCRIPTION :  TRAFFIC DIRECTORS, FLAGGERS 

UNITS :  HOUR         NUMBER OF CONTRACTS :  35            TOTAL QUANTITY :  15,072.0    AVERAGE WEIGHTED PRICE :        $64.14 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         70.0       65.0000          4,550.00 

06145 DVRPC REGION CENTRAL SIGNS, TR  3  BURLINGTON 11/30/06     647,152.00  3    0      1,300.0       75.0000         97,500.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        288.0       75.0000         21,600.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        100.0       54.1700          5,417.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        400.0       95.0000         38,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        200.0       65.0000         13,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        200.0       70.0000         14,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        350.0       60.0000         21,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        500.0       20.0000         10,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        200.0       80.0000         16,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             450.0       60.0000         27,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        100.0       70.0000          7,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5      1,100.0       66.0000         72,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        200.0       80.0000         16,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        160.0       55.0000          8,800.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        714.0       80.0000         57,120.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        260.0       55.0000         14,300.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        500.0       72.9000         36,450.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        240.0       52.1000         12,504.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        150.0       63.0000          9,450.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        100.0       61.0000          6,100.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        100.0       65.0000          6,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,000.0       60.0000        120,000.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         80.0       60.0000          4,800.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        800.0       50.0000         40,000.00 
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07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        600.0       63.2500         37,950.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        300.0       70.0000         21,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        200.0       70.0000         14,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        300.0       60.0000         18,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        400.0       65.0000         26,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      1,600.0       60.0000         96,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        100.0       55.0000          5,500.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2        160.0       85.0000         13,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        350.0       50.0000         17,500.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        500.0       75.0000         37,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q07M     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, INERTIAL BARRI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $3,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    3,500.0000          3,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q08M     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, INERTIAL BARRI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :    $25,666.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   11,000.0000         11,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          2.0   33,000.0000         66,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q10F     DESCRIPTION :  CONSTRUCTION SIGNS 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  46            TOTAL QUANTITY :  63,423.7    AVERAGE WEIGHTED PRICE :        $14.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        414.0       28.0000         11,592.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        366.0       12.0774          4,420.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2      1,096.0        6.5400          7,167.84 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      7,603.0        9.0000         68,427.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        750.0       14.0000         10,500.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        613.5       13.9355          8,550.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2      1,204.0        7.0000          8,428.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,161.0       17.0000         19,737.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        434.0       20.0000          8,680.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        550.0        9.3500          5,142.50 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5      1,279.0       13.0000         16,627.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,926.0       20.0000         38,520.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2      1,125.0       11.0000         12,375.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        683.0       23.0000         15,709.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,636.1        9.2903         15,200.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5      1,545.0       21.0000         32,445.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      2,122.0       15.0000         31,830.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        486.0        7.0000          3,402.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        262.0       35.0000          9,170.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        498.0       10.0000          4,980.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2      1,091.0       10.0000         10,910.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2      1,248.0        7.0000          8,736.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      1,825.0       12.5600         22,922.00 
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07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      1,235.0       11.5000         14,202.50 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        526.0        3.0000          1,578.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      1,094.0       15.0000         16,410.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4      1,574.0       15.0000         23,610.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      3,143.1       37.1612        116,800.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,438.0       15.4100         37,569.58 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      1,030.0       21.9700         22,629.10 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        849.0       12.0000         10,188.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,003.0       40.0000         40,120.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      2,157.0       13.8000         29,766.60 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        750.0       20.0000         15,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      1,070.0       12.0000         12,840.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4      1,817.0        7.7000         13,990.90 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      1,998.0       15.0000         29,970.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        484.0       10.0000          4,840.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      4,328.0        7.7500         33,542.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      1,150.0       28.0000         32,200.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      2,000.0       10.0000         20,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        255.0        4.0000          1,020.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,150.0       18.0000         20,700.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2        404.0       14.0000          5,656.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2      1,051.0       12.0000         12,612.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8      2,000.0        5.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q10G     DESCRIPTION :  VERTICAL PANELS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      32.0    AVERAGE WEIGHTED PRICE :        $60.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         32.0       60.0000          1,920.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q10M     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, INERTIAL BARRI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      24.0    AVERAGE WEIGHTED PRICE :     $4,595.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          2.0    4,500.0000          9,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0      600.0000          1,200.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0   15,000.0000         15,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    9,000.0000         27,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          4.0    3,773.4400         15,093.76 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          4.0    4,000.0000         16,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0    6,000.0000          6,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          7.0    3,000.0000         21,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q11M     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, INERTIAL BARRI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :     $7,125.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.0    7,500.0000         15,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0    4,000.0000          8,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          2.0    8,500.0000         17,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          2.0    8,500.0000         17,000.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q12I     DESCRIPTION :  ILLUMINATED FLASHING ARROWS, 2' X 4' 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      17.0    AVERAGE WEIGHTED PRICE :     $5,023.53 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    1,500.0000          1,500.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          1.0    1,000.0000          1,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          4.0    6,000.0000         24,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0   20,000.0000         40,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0    4,500.0000         13,500.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          2.0      500.0000          1,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    1,000.0000          2,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          2.0    1,200.0000          2,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q13M     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, INERTIAL BARRI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $2,666.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          2.0    2,750.0000          5,500.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    2,500.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q14M     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, INERTIAL BARRI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :      35.0    AVERAGE WEIGHTED PRICE :     $4,246.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         23.0    1,500.0000         34,500.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0    8,106.0000          8,106.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          2.0   15,000.0000         30,000.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          2.0    7,900.0000         15,800.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   22,000.0000         22,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          4.0    7,676.9600         30,707.84 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0    2,500.0000          2,500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    5,000.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q14P     DESCRIPTION :  TEMPORARY PAVEMENT MARKERS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :  28,250.0    AVERAGE WEIGHTED PRICE :         $3.07 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,000.0       25.0000         25,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     25,430.0        2.1000         53,403.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         20.0       11.5000            230.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,500.0        4.0000          6,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        300.0        7.0900          2,127.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q20K     DESCRIPTION :  TRAFFIC CONTROL TRUCKS WITH MOUNTED 

UNITS :  UNIT         NUMBER OF CONTRACTS :  45            TOTAL QUANTITY :     110.0    AVERAGE WEIGHTED PRICE :    $15,673.75 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0   48,000.0000         96,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    6,400.0000          6,400.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          4.0    1,500.0000          6,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          2.0   19,000.0000         38,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          7.0   20,000.0000        140,000.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    5,000.0000          5,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0    6,000.0000         12,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          2.0   13,000.0000         26,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          2.0   25,000.0000         50,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   10,000.0000         10,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          3.0    7,350.0000         22,050.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          2.0   23,968.0000         47,936.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0   25,000.0000         50,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          1.0    2,200.0000          2,200.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          2.0    1,000.0000          2,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0    5,000.0000         10,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          4.0   39,000.0000        156,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    1,000.0000          2,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    4,000.0000          4,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0   15,000.0000         15,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   15,000.0000         15,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          4.0    1,500.0000          6,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          3.0    5,600.0000         16,800.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          3.0   16,500.0000         49,500.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          2.0   25,894.0000         51,788.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          2.0   18,000.0000         36,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0   35,000.0000        140,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          8.0   29,532.0000        236,256.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0   24,223.8500         48,447.70 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0    2,500.0000          2,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0   10,000.0000         30,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    8,625.0000          8,625.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0   20,000.0000         40,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          2.0    4,000.0000          8,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          4.0      100.0000            400.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0   10,000.0000         40,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0   10,000.0000         10,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0   62,000.0000        124,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0   20,000.0000         40,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          2.0    5,000.0000         10,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          5.0    7,500.0000         37,500.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0   10,000.0000         10,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          1.0    5,000.0000          5,000.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          2.0    8,855.0000         17,710.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          4.0   10,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q21D     DESCRIPTION :  DRUMS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  41            TOTAL QUANTITY :   5,813.0    AVERAGE WEIGHTED PRICE :        $76.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        100.0       75.0000          7,500.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         75.0       73.0000          5,475.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         40.0       85.0000          3,400.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        700.0       65.0000         45,500.00 
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06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        100.0       80.0000          8,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        150.0       70.0000         10,500.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         16.0      100.0000          1,600.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        121.0       65.0000          7,865.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        100.0      100.0000         10,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        100.0       61.6000          6,160.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         30.0       72.0000          2,160.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             264.0      125.0000         33,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        100.0       66.0000          6,600.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5         41.0       80.0000          3,280.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         50.0       80.0000          4,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5         50.0       90.0000          4,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0       85.0000          2,550.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         29.0      150.0000          4,350.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         36.0       90.0000          3,240.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        150.0       25.0000          3,750.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        420.0       36.0000         15,120.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         50.0       32.0000          1,600.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         15.0       10.0000            150.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        100.0       71.0000          7,100.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        250.0       70.0000         17,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        150.0      280.0000         42,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        800.0       77.0400         61,632.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        100.0       75.0200          7,502.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         55.0       50.0000          2,750.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        100.0       70.0000          7,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         70.0       74.7500          5,232.50 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         50.0      160.0000          8,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        510.0       75.0000         38,250.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         50.0       60.0000          3,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        190.0       85.0000         16,150.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        190.0       75.0000         14,250.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        100.0       32.0000          3,200.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        110.0       76.0000          8,360.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        126.0       70.0000          8,820.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2         60.0       45.0000          2,700.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         35.0       90.0000          3,150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q21Z     DESCRIPTION :  TRUCK-MOUNTED ILLUMINATED FLASHING 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :    $14,800.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0    2,000.0000          2,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          4.0    1,500.0000          6,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0    3,500.0000          7,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0   15,000.0000         15,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0   45,000.0000        180,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0    2,000.0000          2,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          2.0    5,000.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q22B     DESCRIPTION :  BREAKAWAY BARRICADES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  42            TOTAL QUANTITY :   2,143.0    AVERAGE WEIGHTED PRICE :       $118.89 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         80.0       50.0000          4,000.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0      120.0000            120.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         20.0      110.0000          2,200.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        110.0      110.0000         12,100.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         25.0      150.0000          3,750.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         40.0      110.0000          4,400.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         34.0      150.0000          5,100.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         17.0      150.0000          2,550.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         25.0      150.0000          3,750.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        100.0      100.0000         10,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         52.0      138.0000          7,176.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             110.0      150.0000         16,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         25.0      132.0000          3,300.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5         14.0      104.0000          1,456.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         20.0      150.0000          3,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5         29.0      141.0000          4,089.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         70.0       30.0000          2,100.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         16.0      150.0000          2,400.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         20.0      150.0000          3,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         50.0       65.0000          3,250.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        115.0       62.0000          7,130.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         25.0       50.0000          1,250.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         25.0       25.0000            625.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         50.0      106.0000          5,300.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        100.0       95.0000          9,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        160.0      325.0000         52,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         52.0      134.8200          7,010.64 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         30.0      133.1000          3,993.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         25.0      110.0000          2,750.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         50.0      120.0000          6,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         30.0      115.0000          3,450.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         20.0      160.0000          3,200.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         64.0      100.0000          6,400.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         50.0      100.0000          5,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        110.0      125.0000         13,750.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         32.0      120.0000          3,840.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        100.0       49.0000          4,900.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         70.0      105.0000          7,350.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         32.0      125.0000          4,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2         10.0      110.0000          1,100.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         60.0      150.0000          9,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         75.0       40.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q24E     DESCRIPTION :  CONSTRUCTION IDENTIFICATION SIGNS, 4' X 

UNITS :  UNIT         NUMBER OF CONTRACTS :  36            TOTAL QUANTITY :      78.0    AVERAGE WEIGHTED PRICE :     $1,304.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0      900.0000          1,800.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          2.0    2,500.0000          5,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.0      850.0000          1,700.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          2.0    1,000.0000          2,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          1.0      750.0000            750.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0      900.0000          1,800.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0      850.0000          1,700.00 
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07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          1.0      715.0000            715.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          1.0      719.0000            719.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               3.0    2,500.0000          7,500.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0    1,000.0000          3,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          2.0    1,200.0000          2,400.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0      750.0000          1,500.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          4.0    3,082.0000         12,328.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    1,500.0000          3,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,500.0000          1,500.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2          2.0      800.0000          1,600.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          2.0      700.0000          1,400.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          3.0      365.0000          1,095.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          2.0      850.0000          1,700.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          2.0      706.0000          1,412.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          1.0    2,500.0000          2,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0    1,800.0000         10,800.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0    1,203.9700          2,407.94 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0    1,000.0000          2,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          2.0      787.7500          1,575.50 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0    1,500.0000          3,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          2.0    1,500.0000          3,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          1.0      925.0000            925.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          2.0      800.0000          1,600.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          2.0      750.0000          1,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    4,000.0000          8,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          4.0      800.0000          3,200.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0      800.0000            800.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          2.0    1,200.0000          2,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0      850.0000          3,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q24I     DESCRIPTION :  ILLUMINATED FLASHING ARROWS, 4' X 8' 

UNITS :  UNIT         NUMBER OF CONTRACTS :  32            TOTAL QUANTITY :      74.0    AVERAGE WEIGHTED PRICE :     $3,690.03 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.0    5,000.0000         10,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          2.0    5,000.0000         10,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    5,000.0000         10,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0    3,000.0000          3,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          2.0    5,000.0000         10,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0    3,500.0000          7,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          6.0    1,000.0000          6,000.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          2.0    2,996.0000          5,992.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    3,500.0000          7,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          3.0    2,000.0000          6,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5          4.0    6,000.0000         24,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    1,000.0000          2,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          2.0      500.0000          1,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          2.0      850.0000          1,700.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          3.0    1,676.0000          5,028.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          4.0    2,400.0000          9,600.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          2.0    5,297.0000         10,594.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          2.0    3,000.0000          6,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0   27,500.0000         55,000.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          4.0    7,062.0000         28,248.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0    6,050.0000         12,100.00 
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07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          2.0      500.0000          1,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    3,450.0000          3,450.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0    5,000.0000         10,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          2.0    1,500.0000          3,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    1,000.0000          2,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    1,500.0000          3,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          2.0    1,500.0000          3,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0      850.0000            850.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0      500.0000            500.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    5,000.0000         10,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          4.0    1,500.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q30A     DESCRIPTION :  EMERGENCY TOWING SERVICE 

UNITS :  HOUR         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :  15,944.0    AVERAGE WEIGHTED PRICE :        $38.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           8,544.0       10.0000         85,440.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5      1,100.0       70.0000         77,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      4,500.0       75.0000        337,500.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        100.0      105.0000         10,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2      1,150.0       57.5000         66,125.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         50.0       75.0000          3,750.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        500.0       70.0000         35,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q30P     DESCRIPTION :  REMOVABLE PAVEMENT MARKING TAPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   2,600.0    AVERAGE WEIGHTED PRICE :         $6.23 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5      2,500.0        6.0000         15,000.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        100.0       12.0000          1,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q31D     DESCRIPTION :  TRAFFIC CONES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  38            TOTAL QUANTITY :   5,380.0    AVERAGE WEIGHTED PRICE :        $17.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        100.0       25.0000          2,500.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         75.0       17.0000          1,275.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         20.0       20.0000            400.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        700.0       15.0000         10,500.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         50.0       20.0000          1,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        200.0       16.0000          3,200.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2         10.0       25.0000            250.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        100.0       20.0000          2,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        100.0       20.0000          2,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        100.0       14.3000          1,430.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         15.0       17.0000            255.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             300.0       25.0000          7,500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         50.0       80.0000          4,000.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5        100.0       19.0000          1,900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0       15.0000            450.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         29.0       25.0000            725.00 
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07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         36.0       20.0000            720.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        150.0       12.0000          1,800.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        210.0        7.0000          1,470.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         50.0        7.0000            350.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        100.0       16.0000          1,600.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        250.0       20.0000          5,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        200.0       15.0000          3,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         75.0       75.0000          5,625.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        300.0       19.4700          5,841.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        100.0       16.8900          1,689.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         50.0       15.0000            750.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         70.0       17.2500          1,207.50 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         50.0       40.0000          2,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        100.0       14.0000          1,400.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         50.0       15.0000            750.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        100.0       17.0000          1,700.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        300.0       17.0000          5,100.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        200.0        7.0000          1,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        200.0       20.0000          4,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2         60.0        6.0000            360.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        250.0       19.5500          4,887.50 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        500.0        5.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q32P     DESCRIPTION :  REMOVABLE WET WEATHER PAVEMENT MARKING T 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :  76,589.4    AVERAGE WEIGHTED PRICE :         $2.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      5,163.0        3.0000         15,489.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2     10,170.6        2.7432         27,900.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2     20,000.0        2.8000         56,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      8,595.8        2.5603         22,008.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2      3,099.0        2.7400          8,491.26 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,882.0        3.0000          8,646.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5      6,580.0        3.0000         19,740.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5        480.0        4.0000          1,920.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        300.0        4.0000          1,200.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      1,000.0        5.0000          5,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        150.0        4.0000            600.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      4,479.0        4.0000         17,916.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        190.0        3.0000            570.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2     11,000.0        2.5900         28,490.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        500.0        2.7500          1,375.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2      2,000.0        2.4500          4,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q36E     DESCRIPTION :  CONSTRUCTION IDENTIFICATION SIGNS, 6' X 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :      19.0    AVERAGE WEIGHTED PRICE :     $1,216.74 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          4.0      550.0000          2,200.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0    1,000.0000          2,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0      800.0000          1,600.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0    1,000.0000          1,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          2.0    1,000.0000          2,000.00 
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07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          2.0    1,284.0000          2,568.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          2.0    1,200.0000          2,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    3,000.0000          6,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          2.0    1,675.0000          3,350.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q40P     DESCRIPTION :  REMOVABLE BLACK LINE MASKING TAPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  13            TOTAL QUANTITY :  83,045.0    AVERAGE WEIGHTED PRICE :         $2.65 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2      3,370.0        3.0000         10,110.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2      3,444.9        4.5720         15,750.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      5,400.0        2.8000         15,120.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        634.0        3.0000          1,902.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,000.0        4.0000          4,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5     20,750.0        2.1200         43,990.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      5,500.0        2.1500         11,825.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         60.0        4.0000            240.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     23,786.1        2.7432         65,250.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2     11,000.0        2.8800         31,680.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      1,000.0        2.5000          2,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2      5,000.0        2.2500         11,250.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2      2,100.0        2.9000          6,090.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q41Z     DESCRIPTION :  TRUCK-MOUNTED CRASH CUSHION REPLACEMENT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      11.0    AVERAGE WEIGHTED PRICE :    $20,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   20,000.0000         20,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         10.0   20,000.0000        200,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q44C     DESCRIPTION :  PRECAST CONCRETE CURB, CONSTRUCTION BARR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  36            TOTAL QUANTITY : 108,557.6    AVERAGE WEIGHTED PRICE :        $70.80 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        250.0       45.0000         11,250.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        656.2       45.7200         30,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         30.0       85.0000          2,550.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     43,520.0       85.0000      3,699,200.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,500.0       64.0000         96,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      3,428.5       49.3776        169,290.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        790.0      100.0000         79,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      2,144.0       40.0000         85,760.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        920.0       50.0000         46,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      1,320.0       77.0000        101,640.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        460.0       81.0000         37,260.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,577.0       75.0000        118,275.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         60.0       14.0000            840.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5        800.0       60.0000         48,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        157.5       24.3840          3,840.00 

07110 ROUTE U.S. 1 & 9 (PULASKI SKYW  2  HUDSON     05/31/07  14,362,000.00  3    5        540.0      758.0000        409,320.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        320.0       50.0000         16,000.00 
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07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      2,840.0       30.0000         85,200.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        760.0       10.0000          7,600.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      7,410.0       66.5600        493,209.60 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      5,810.0       20.0000        116,200.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         88.0       25.0000          2,200.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2      2,700.0       70.0000        189,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,201.4       76.2000        167,750.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     13,000.0       64.6700        840,710.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      1,920.0       34.3700         65,990.40 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         80.0       15.0000          1,200.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,869.0       50.0000         93,450.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        480.0       45.0000         21,600.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        670.0       65.0000         43,550.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        375.0       75.0000         28,125.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,700.0       45.0000        121,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        200.0       75.0000         15,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      6,000.0       65.0000        390,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        681.0       50.0000         34,050.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        300.0       50.0000         15,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q53N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      12.0    AVERAGE WEIGHTED PRICE :    $14,208.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    6,000.0000          6,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          1.0   10,000.0000         10,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   10,000.0000         10,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               5.0   18,500.0000         92,500.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0   20,000.0000         40,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    6,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q54N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      18.0    AVERAGE WEIGHTED PRICE :     $6,033.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          4.0    4,500.0000         18,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          8.0    1,200.0000          9,600.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          2.0   20,000.0000         40,000.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          2.0    5,500.0000         11,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0   15,000.0000         30,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q55N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $23,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   23,500.0000         23,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q56N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :    $16,900.00 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          1.0   20,300.0000         20,300.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   38,000.0000         38,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          5.0   12,000.0000         60,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q57N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :    $15,460.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          4.0   12,825.0000         51,300.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   26,000.0000         26,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q58N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :    $11,070.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          4.0   11,070.0000         44,280.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q59N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :    $32,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          6.0   32,000.0000        192,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q60E     DESCRIPTION :  VARIABLE MESSAGE SIGNS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  42            TOTAL QUANTITY :     132.0    AVERAGE WEIGHTED PRICE :    $10,105.23 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          4.0   19,800.0000         79,200.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          3.0   11,000.0000         33,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.0   17,000.0000         34,000.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          2.0    2,500.0000          5,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4          2.0    3,080.0000          6,160.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0    9,000.0000         18,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          4.0    9,000.0000         36,000.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          2.0    7,000.0000         14,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          3.0   24,000.0000         72,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5          3.0    2,750.0000          8,250.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          4.0   11,505.0000         46,020.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0   20,000.0000         80,000.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5          2.0    1,000.0000          2,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          4.0   16,000.0000         64,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          4.0      500.0000          2,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    1,000.0000          1,000.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          3.0    3,000.0000          9,000.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          2.0    1,200.0000          2,400.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4          2.0    5,500.0000         11,000.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          4.0    2,100.0000          8,400.00 
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07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          3.0   16,500.0000         49,500.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          4.0   18,000.0000         72,000.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4          2.0    9,000.0000         18,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0   25,000.0000        150,000.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          4.0   10,890.0000         43,560.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          4.0   12,000.0000         48,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0   15,000.0000         45,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          4.0    7,475.0000         29,900.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0   10,000.0000         20,000.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          2.0      500.0000          1,000.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4          5.0      100.0000            500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0    7,500.0000         30,000.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          2.0    2,500.0000          5,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    2,500.0000         10,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    8,000.0000         16,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          4.0    2,500.0000         10,000.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          6.0    6,500.0000         39,000.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8          1.0   19,000.0000         19,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          3.0   20,000.0000         60,000.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2          2.0    3,000.0000          6,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0   30,000.0000        120,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          4.0    2,500.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q63N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $19,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0   19,000.0000         38,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q67N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $27,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   27,000.0000         27,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q69N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $18,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0   18,000.0000         18,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016Q73N     DESCRIPTION :  TEMPORARY CRASH CUSHIONS, QUADGUARD, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $19,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0   19,500.0000         39,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R05E     DESCRIPTION :  REMOVAL OF TRAFFIC STRIPES AND MARKINGS 
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UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     810.0    AVERAGE WEIGHTED PRICE :         $4.17 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         80.0        7.0000            560.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        430.0        4.0000          1,720.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        100.0        5.0000            500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        200.0        3.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R11C     DESCRIPTION :  TRAFFIC STRIPES 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     310.0    AVERAGE WEIGHTED PRICE :         $5.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        310.0        5.0000          1,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R11F     DESCRIPTION :  TWO-WAY PLOWABLE MONO-DIRECTIONAL 

UNITS :  UNIT         NUMBER OF CONTRACTS :  29            TOTAL QUANTITY :  14,448.0    AVERAGE WEIGHTED PRICE :        $26.89 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        165.0       32.0000          5,280.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        936.0       26.9500         25,225.20 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      2,800.0       26.5000         74,200.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         27.0      105.0000          2,835.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         84.0       77.0000          6,468.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         57.0       35.0000          1,995.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        157.0       35.0000          5,495.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             400.0       25.0000         10,000.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         94.0       27.0000          2,538.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         20.0       90.0000          1,800.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         20.0       65.0000          1,300.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         91.0       25.0000          2,275.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4        437.0       25.0000         10,925.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         67.0       39.0000          2,613.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         50.0       32.5000          1,625.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2          8.0       33.0000            264.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        970.0       33.0000         32,010.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        300.0       31.7600          9,528.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         66.0       27.0000          1,782.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,271.0       22.0500         50,075.55 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        364.0       24.2000          8,808.80 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4      1,617.0       25.0000         40,425.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4      1,430.0       25.0000         35,750.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          7.0       40.0000            280.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         75.0       30.0000          2,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        160.0       55.0000          8,800.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        560.0       27.0000         15,120.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         35.0       55.0000          1,925.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4      1,180.0       22.7500         26,845.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R11G     DESCRIPTION :  RUMBLE STRIP 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   8,049.3    AVERAGE WEIGHTED PRICE :         $3.77 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      5,249.3        4.4501         23,360.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,800.0        2.5000          7,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R14D     DESCRIPTION :  TRAFFIC MARKINGS, SYMBOLS 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :   3,484.8    AVERAGE WEIGHTED PRICE :         $2.83 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             330.0        2.1000            693.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        304.0        4.0000          1,216.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         38.0       25.0000            950.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,152.8        2.0206          4,350.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        630.0        4.0000          2,520.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         30.0        5.0000            150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R17D     DESCRIPTION :  TRAFFIC MARKINGS, SYMBOLS, PREFORMED TAP 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      50.0    AVERAGE WEIGHTED PRICE :        $15.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         50.0       15.0000            750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R21F     DESCRIPTION :  TWO-WAY PLOWABLE MONO-DIRECTIONAL 

UNITS :  UNIT         NUMBER OF CONTRACTS :  26            TOTAL QUANTITY :   7,532.0    AVERAGE WEIGHTED PRICE :        $27.02 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         80.0       32.0000          2,560.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        340.0       26.9500          9,163.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,400.0       26.5000         37,100.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          8.0      105.0000            840.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        116.0       67.0000          7,772.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          6.0       35.0000            210.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         91.0       35.0000          3,185.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             300.0       25.0000          7,500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         10.0       27.0000            270.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         10.0       90.0000            900.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4        185.0       25.0000          4,625.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         33.0       39.0000          1,287.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         40.0       32.5000          1,300.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         11.0       33.0000            363.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        272.0       33.0000          8,976.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        200.0       31.7600          6,352.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         66.0       27.0000          1,782.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        774.0       22.0500         17,066.70 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        313.0       24.2000          7,574.60 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4      1,162.0       25.0000         29,050.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4      1,030.0       25.0000         25,750.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         40.0       40.0000          1,600.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         80.0       55.0000          4,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        150.0       27.0000          4,050.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         40.0       55.0000          2,200.00 
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07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        775.0       22.7500         17,631.25 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R22C     DESCRIPTION :  TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   7,139.0    AVERAGE WEIGHTED PRICE :         $3.35 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      3,339.0        2.2000          7,345.80 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        100.0        8.0000            800.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      2,700.0        5.0000         13,500.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2      1,000.0        2.2500          2,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R22D     DESCRIPTION :  TRAFFIC MARKINGS, LINES, LONG LIFE, 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :   5,958.0    AVERAGE WEIGHTED PRICE :         $4.18 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        552.0        3.0000          1,656.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        846.0        3.3000          2,791.80 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        400.0        2.2000            880.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        220.0        4.0000            880.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4        440.0        2.2000            968.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      3,300.0        5.0000         16,500.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        200.0        6.0000          1,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R25F     DESCRIPTION :  TWO-WAY PLOWABLE BI-DIRECTIONAL 

UNITS :  UNIT         NUMBER OF CONTRACTS :  14            TOTAL QUANTITY :     354.0    AVERAGE WEIGHTED PRICE :        $44.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         35.0       32.0000          1,120.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         18.0      150.0000          2,700.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         17.0       95.0000          1,615.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         21.0       26.5000            556.50 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         14.0       67.0000            938.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         59.0       35.0000          2,065.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              20.0       25.0000            500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         18.0       27.0000            486.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          7.0       15.0000            105.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         25.0       45.0000          1,125.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         73.0       30.0000          2,190.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          5.0       55.0000            275.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          5.0       55.0000            275.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         37.0       45.0000          1,665.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R26D     DESCRIPTION :  TRAFFIC MARKINGS, SYMBOLS, LONG LIFE, 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :  19,109.6    AVERAGE WEIGHTED PRICE :         $6.04 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      1,000.0        5.0000          5,000.00 

06145 DVRPC REGION CENTRAL SIGNS, TR  3  BURLINGTON 11/30/06     647,152.00  3    0     10,000.0        6.3000         63,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        104.0       13.0000          1,352.00 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 148 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         18.0       10.0000            180.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        430.6        4.6452          2,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         78.0        6.0000            468.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             400.0        6.0000          2,400.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         51.0       17.0000            867.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        366.0        4.6452          1,700.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        180.0        4.7500            855.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        180.0        7.7000          1,386.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,368.1        4.5522         10,780.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        300.0        6.3000          1,890.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        800.0        6.0000          4,800.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        650.0        5.5800          3,627.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        730.0       10.0000          7,300.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        396.0        3.5000          1,386.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        730.0        6.0000          4,380.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        190.0        6.0000          1,140.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4        138.0        7.0000            966.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R27W     DESCRIPTION :  6" TRAFFIC STRIPES, HPWRT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY : 460,000.0    AVERAGE WEIGHTED PRICE :         $4.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4    230,000.0        4.0000        920,000.00 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4    230,000.0        4.0000        920,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016R30E     DESCRIPTION :  REMOVAL OF PAVEMENT REFLECTORS AND CASTI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  22            TOTAL QUANTITY :  17,966.0    AVERAGE WEIGHTED PRICE :         $9.65 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         20.0       50.0000          1,000.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4      1,276.0        4.0000          5,104.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      4,250.0        8.5000         36,125.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         88.0       25.0000          2,200.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        214.0       12.0000          2,568.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         43.0       10.0000            430.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        154.0       17.0000          2,618.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             700.0        5.0000          3,500.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         30.0       25.0000            750.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7         65.0       20.0000          1,300.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2          7.0       10.0000             70.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4        622.0        3.0000          1,866.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         19.0       13.0000            247.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        336.0       33.0000         11,088.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        500.0        5.0000          2,500.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      3,045.0        9.1700         27,922.65 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        677.0        6.0500          4,095.85 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        750.0       17.2500         12,937.50 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4      2,779.0       15.0000         41,685.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         85.0       20.0000          1,700.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        351.0       15.5000          5,440.50 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4      1,955.0        4.1800          8,171.90 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016R35B     DESCRIPTION :  BOLLARDS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $1,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0    1,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S10G     DESCRIPTION :  GUIDE SIGNS, TYPE GA, STEEL "U" POST SUP 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  11            TOTAL QUANTITY :   3,480.9    AVERAGE WEIGHTED PRICE :        $45.62 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        156.0       27.0000          4,212.00 

06145 DVRPC REGION CENTRAL SIGNS, TR  3  BURLINGTON 11/30/06     647,152.00  3    0        600.0       75.0000         45,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         43.1       38.8335          1,672.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         61.0       40.0000          2,440.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         31.0       55.0000          1,705.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           2,116.0       40.0000         84,640.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2         70.0       57.0000          3,990.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        236.8       40.0412          9,482.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         47.0       23.0000          1,081.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         90.0       20.0000          1,800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         30.0       92.0000          2,760.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S11P     DESCRIPTION :  GUIDE SIGN PANELS, TYPE GO 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :  16,293.6    AVERAGE WEIGHTED PRICE :        $25.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     10,222.0       22.0000        224,884.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         32.3       45.9870          1,485.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             440.0       22.0000          9,680.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      1,578.0       30.0000         47,340.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        336.0       20.0000          6,720.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,583.3       26.9419         69,600.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,102.0       52.0000         57,304.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S15C     DESCRIPTION :  RELOCATE EXISTING SIGNS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,900.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    2,900.0000          2,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S20B     DESCRIPTION :  SIGNS 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  29            TOTAL QUANTITY :  10,951.9    AVERAGE WEIGHTED PRICE :        $31.44 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        775.0       26.0000         20,150.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         53.8       55.7418          3,000.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,956.0       23.0000         44,988.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        108.0       47.0000          5,076.00 
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06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        484.4       38.8335         18,810.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        306.0       40.0000         12,240.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         92.0       50.0000          4,600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,515.0       32.0000         48,480.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        120.0       53.0000          6,360.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        441.3       26.4774         11,685.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        197.0       75.0000         14,775.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         76.0       30.0000          2,280.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        183.0       30.0000          5,490.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        264.0       29.0000          7,656.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2         19.0       40.0000            760.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         16.0      115.0000          1,840.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,829.9       26.9419         49,300.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         10.0       48.0200            480.20 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        211.0       33.0000          6,963.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        175.0       60.0000         10,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        225.0       21.8500          4,916.25 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        153.0       40.0000          6,120.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        412.0       40.0000         16,480.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        571.0       32.0000         18,272.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        360.0       25.0000          9,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2         27.0       45.0000          1,215.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         53.0       38.0000          2,014.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        248.5       40.0000          9,940.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         70.0       14.0000            980.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S20G     DESCRIPTION :  GUIDE SIGNS, TYPE GA, BREAKAWAY SUPPORTS 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   4,447.0    AVERAGE WEIGHTED PRICE :        $22.61 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      4,424.0       17.5000         77,420.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              23.0    1,005.0000         23,115.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S21P     DESCRIPTION :  GUIDE SIGN PANELS, TYPE GOX 

UNITS :  SQUARE FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,841.0    AVERAGE WEIGHTED PRICE :        $22.84 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,701.0       22.0000         37,422.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        140.0       33.0000          4,620.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016S40B     DESCRIPTION :  INTERPRETIVE BRIDGE PLAQUE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $3,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0    3,000.0000          6,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0    3,000.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016T17F     DESCRIPTION :  FLEXIBLE DELINEATORS, GROUND MOUNTED 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :     361.0    AVERAGE WEIGHTED PRICE :        $58.46 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         36.0       42.0000          1,512.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        236.0       65.0000         15,340.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2         29.0       38.0000          1,102.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         10.0       65.0000            650.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         50.0       50.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016T27F     DESCRIPTION :  FLEXIBLE DELINEATORS, GUIDE RAIL MOUNTED 

UNITS :  UNIT         NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :   1,955.0    AVERAGE WEIGHTED PRICE :         $8.62 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         17.0       17.0000            289.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2         10.0       15.0000            150.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        203.0       11.0000          2,233.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0       30.0000             60.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         50.0       11.0000            550.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         18.0       25.0000            450.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         10.0       22.0000            220.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         50.0        9.7500            487.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          5.0       25.0000            125.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        129.0        9.0000          1,161.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        100.0       10.0000          1,000.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        300.0       10.5000          3,150.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         31.0       25.0000            775.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7      1,000.0        5.3400          5,340.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          6.0       40.0000            240.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5         10.0       27.0000            270.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         14.0       25.0000            350.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016T37F     DESCRIPTION :  FLEXIBLE DELINEATORS, BARRIER CURB MOUNT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :     405.0    AVERAGE WEIGHTED PRICE :        $18.12 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         26.0       17.0000            442.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         26.0       11.0000            286.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         50.0       13.0000            650.00 

07106 ROUTE 87,  ABSECON INLET BRIDG  4  ATLANTIC   06/07/07   7,418,795.00  4    5         60.0       14.0000            840.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5         12.0        9.0000            108.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          5.0       10.0000             50.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         74.0       25.0000          1,850.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        136.0       21.0000          2,856.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         16.0       16.0000            256.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U02J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 2 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :    $23,333.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0   25,000.0000        100,000.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0   20,000.0000         40,000.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U03J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 3 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :    $27,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               3.0   27,000.0000         81,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U05J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 5 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :    $11,300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   25,700.0000         25,700.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          6.0    8,900.0000         53,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U06J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 6 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :    $14,919.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          1.0   26,598.3500         26,598.35 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0   12,000.0000         48,000.00 

 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U23J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 3 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $30,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0   30,000.0000         60,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U44J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 4 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $18,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0   18,000.0000         18,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016U50J     DESCRIPTION :  CRASH CUSHIONS, QUADGUARD, 10 BAYS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $40,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   40,000.0000         40,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V01A     DESCRIPTION :  RESET WATER VALVE BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :     150.0    AVERAGE WEIGHTED PRICE :       $205.10 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          4.0       50.0000            200.00 
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06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          5.0      100.0000            500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               7.0      700.0000          4,900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         40.0      250.0000         10,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          5.0      200.0000          1,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          5.0      300.0000          1,500.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          8.0       70.0000            560.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         14.0       35.0000            490.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         37.0      145.0000          5,365.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         25.0      250.0000          6,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V01E     DESCRIPTION :  RELOCATE CCTV 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $16,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   16,200.0000         16,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V01G     DESCRIPTION :  RESET GAS VALVE BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      67.0    AVERAGE WEIGHTED PRICE :       $194.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          3.0      145.0000            435.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0      100.0000            100.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         30.0      300.0000          9,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0      200.0000            200.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0       85.0000            255.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         20.0       86.2500          1,725.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          9.0      145.0000          1,305.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V05D     DESCRIPTION :  RESET SANITARY SEWER VENT OR CLEANOUT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :       $400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         15.0      400.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V10C     DESCRIPTION :  WATER SERVICE CONNECTIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      33.0    AVERAGE WEIGHTED PRICE :     $3,424.24 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          3.0    2,500.0000          7,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               5.0    2,500.0000         12,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         14.0    4,500.0000         63,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          3.0    2,000.0000          6,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          8.0    3,000.0000         24,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V10D     DESCRIPTION :  4" GATE VALVES AND BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    2,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V11C     DESCRIPTION :  GAS LINE EXCAVATION, UNCLASSIFIED 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     661.0    AVERAGE WEIGHTED PRICE :        $70.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        448.0       27.5000         12,320.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        213.0      160.0000         34,080.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V11D     DESCRIPTION :  GAS LINE BEDDING 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     271.0    AVERAGE WEIGHTED PRICE :        $12.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        271.0       12.5000          3,387.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V12A     DESCRIPTION :  RELOCATE FIRE HYDRANT ASSEMBLIES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :     $4,420.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          3.0    5,700.0000         17,100.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    1,500.0000          1,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          3.0   10,000.0000         30,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    3,000.0000          3,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    1,900.0000          5,700.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0    1,500.0000          3,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0    3,000.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V14A     DESCRIPTION :  RESET FIRE HYDRANTS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :     $1,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    1,500.0000          6,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    1,500.0000          1,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V15D     DESCRIPTION :  6" GATE VALVES AND BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $1,143.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0      880.0000            880.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0      750.0000            750.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    1,800.0000          1,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V15E     DESCRIPTION :  6" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      14.0    AVERAGE WEIGHTED PRICE :     $2,628.57 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    2,500.0000          2,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    6,500.0000         13,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          5.0    1,500.0000          7,500.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          6.0    2,300.0000         13,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V20A     DESCRIPTION :  FIRE HYDRANT ASSEMBLIES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :     $6,060.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    2,900.0000          2,900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          3.0   10,000.0000         30,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0    5,500.0000         33,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    6,500.0000         13,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          3.0    4,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V20C     DESCRIPTION :  SANITARY SEWER HOUSE CONNECTIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      73.0    AVERAGE WEIGHTED PRICE :     $2,300.88 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    2,200.0000          4,400.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          8.0    2,000.0000         16,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2         45.0    2,079.2000         93,564.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         10.0    3,000.0000         30,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          8.0    3,000.0000         24,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V20D     DESCRIPTION :  8" GATE VALVES AND BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :     $1,439.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0      990.0000            990.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0    1,100.0000          2,200.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    3,000.0000          3,000.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          2.0    1,000.0000          2,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0    1,900.0000          7,600.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0    3,000.0000          3,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0      700.0000          2,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V20E     DESCRIPTION :  8" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :     $5,280.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2          1.0    3,500.0000          3,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          1.0    6,500.0000          6,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    7,700.0000         30,800.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0    3,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020016V20F     DESCRIPTION :  8" X 8" TEES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :       $410.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0      730.0000            730.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          2.0      250.0000            500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V24F     DESCRIPTION :  12" X 8" TEES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $1,645.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0      880.0000            880.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    1,900.0000          5,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V24W     DESCRIPTION :  EXTEND WATER SERVICE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $1,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    1,000.0000          1,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V25B     DESCRIPTION :  1" COPPER WATER SERVICE PIPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     388.0    AVERAGE WEIGHTED PRICE :        $25.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             388.0       25.0000          9,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V28G     DESCRIPTION :  SUPPLEMENTAL GAS MAIN WORK 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     430.0    AVERAGE WEIGHTED PRICE :        $40.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        430.0       40.0000         17,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V30D     DESCRIPTION :  12" GATE VALVES AND BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      27.0    AVERAGE WEIGHTED PRICE :     $2,307.41 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          9.0    3,300.0000         29,700.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          8.0    2,200.0000         17,600.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         10.0    1,500.0000         15,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V30E     DESCRIPTION :  12" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :     $7,700.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0   10,200.0000         20,400.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          2.0    7,000.0000         14,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          3.0    6,500.0000         19,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V40E     DESCRIPTION :  6" X 6" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    4,400.0000          4,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V41D     DESCRIPTION :  2" LINE STOP AND TIE-IN 

UNITS :  HOUR         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0      200.0000            800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V41G     DESCRIPTION :  4" LINE STOP AND TIE-IN 

UNITS :  HOUR         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         20.0      200.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V41L     DESCRIPTION :  6" LINE STOP AND TIE-IN 

UNITS :  HOUR         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :       $200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          8.0      200.0000          1,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V43E     DESCRIPTION :  8" X 6" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $9,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    9,000.0000          9,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V46E     DESCRIPTION :  8" X 8" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :     $6,120.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    4,600.0000          4,600.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          3.0    5,000.0000         15,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   11,000.0000         11,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V55R     DESCRIPTION :  RESET WATER VALVE BOXES AND METERS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      33.0    AVERAGE WEIGHTED PRICE :        $50.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         33.0       50.0000          1,650.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56C     DESCRIPTION :  3/4" STEEL GAS SERVICE TRANSFER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0      300.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56D     DESCRIPTION :  GAS MAIN INSTALLATION, BACKFILL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     155.0    AVERAGE WEIGHTED PRICE :        $14.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        155.0       14.0000          2,170.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56E     DESCRIPTION :  GAS MAIN INSTALLATION, BROKEN STONE/GRAV 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      59.0    AVERAGE WEIGHTED PRICE :        $14.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         59.0       14.0000            826.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56F     DESCRIPTION :  GAS MAIN INSTALLATION, EXC FOR TEST PITS 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      16.0    AVERAGE WEIGHTED PRICE :       $125.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         16.0      125.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56G     DESCRIPTION :  1" PLASTIC GAS SERVICE TRANSFER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0      300.0000            300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56H     DESCRIPTION :  3/4" PLASTIC GAS SERVICE TRANSFER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0      300.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56M     DESCRIPTION :  16" GAS MAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     431.0    AVERAGE WEIGHTED PRICE :        $60.00 

                                                                  Total     # Of Work    Bid 
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DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        431.0       60.0000         25,860.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56N     DESCRIPTION :  6" GAS MAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     353.0    AVERAGE WEIGHTED PRICE :        $20.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        353.0       20.0000          7,060.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56P     DESCRIPTION :  4" GAS MAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     478.0    AVERAGE WEIGHTED PRICE :        $17.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        478.0       17.5000          8,365.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V56Q     DESCRIPTION :  2" GAS MAIN 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :        $27.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         40.0       27.5000          1,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V64E     DESCRIPTION :  12" X 8" TAPPING SLEEVES AND VALVES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          1.0    4,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V76B     DESCRIPTION :  WATER MAIN LINE STOP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $7,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          2.0    7,000.0000         14,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V77S     DESCRIPTION :  16" LINE STOP AND TIE-IN 

UNITS :  HOUR         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :       $225.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         40.0      225.0000          9,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020016V77T     DESCRIPTION :  THRUST RESTRAINT/ENCAPSULATION, 16" GAS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0    2,000.0000          8,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A01A     DESCRIPTION :  ELECTRIC UTILITY RELOCATION 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :   $170,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          1.0  170,000.0000        170,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A01F     DESCRIPTION :  SERVICE WIRE, NO. 1/0 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   1,323.0    AVERAGE WEIGHTED PRICE :         $5.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,323.0        5.2000          6,879.60 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A02E     DESCRIPTION :  MULTIPLE LIGHTING WIRE, NO. 2 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  9             TOTAL QUANTITY : 143,920.6    AVERAGE WEIGHTED PRICE :         $4.08 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     17,918.0        4.8000         86,006.40 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5      2,859.0        4.0000         11,436.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          51,672.0        4.2000        217,022.40 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7     13,090.0        2.3000         30,107.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2     16,910.0        4.0000         67,640.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     21,210.6        3.2004         67,882.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      5,900.0        3.4100         20,119.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,686.0        6.5000         10,959.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2     12,675.0        6.0000         76,050.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A02F     DESCRIPTION :  SERVICE WIRE, NO. 2 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,969.8    AVERAGE WEIGHTED PRICE :         $4.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        120.0       12.0000          1,440.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        246.1        4.0538            997.50 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             460.0        4.2000          1,932.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,013.8        3.2492          3,293.94 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        130.0        3.3600            436.80 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A03C     DESCRIPTION :  SERVICE WIRE, NO. 3/0 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     200.0    AVERAGE WEIGHTED PRICE :        $12.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        200.0       12.0000          2,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A04B     DESCRIPTION :  MULTIPLE LIGHTING WIRE, NO. 4/0 AWG 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 161 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   5,000.0    AVERAGE WEIGHTED PRICE :        $14.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      5,000.0       14.0000         70,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A04J     DESCRIPTION :  JUNCTION BOX FOUNDATIONS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  11            TOTAL QUANTITY :     209.0    AVERAGE WEIGHTED PRICE :     $1,884.57 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          5.0    1,700.0000          8,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         29.0    2,275.0000         65,975.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          4.0    1,705.0000          6,820.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         28.0    2,070.0000         57,960.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              53.0    1,690.0000         89,570.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          4.0    1,550.0000          6,200.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         27.0    1,900.0000         51,300.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         35.0    1,650.0000         57,750.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          5.0    1,700.0000          8,500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    1,700.0000          1,700.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         18.0    2,200.0000         39,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A06E     DESCRIPTION :  MULTIPLE LIGHTING WIRE, NO. 6 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :  62,636.1    AVERAGE WEIGHTED PRICE :         $2.41 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,250.0        3.3000          4,125.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,181.1        2.1946          2,592.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4          54,243.0        2.3500        127,471.05 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        705.0        2.6500          1,868.25 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        771.0        2.3500          1,811.85 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      3,686.0        2.7500         10,136.50 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        800.0        4.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A06F     DESCRIPTION :  SERVICE WIRE, NO. 6 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :   9,732.0    AVERAGE WEIGHTED PRICE :         $3.79 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        600.0        4.0000          2,400.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,068.0        4.8500          5,179.80 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        397.0        2.1336            847.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        130.0        6.0000            780.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        246.1        3.6576            900.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        105.0        5.0000            525.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        175.0        2.6500            463.75 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      1,090.0        2.3600          2,572.40 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        429.0        3.5000          1,501.50 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        255.0        2.2000            561.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      1,000.0        2.7500          2,750.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        872.0        3.2000          2,790.40 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        385.0        2.3000            885.50 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        190.0        4.0000            760.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        900.0        5.0000          4,500.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8      1,890.0        5.0000          9,450.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A08E     DESCRIPTION :  MULTIPLE LIGHTING WIRE, NO. 8 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :  41,261.4    AVERAGE WEIGHTED PRICE :         $2.95 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         78.7        2.0422            160.80 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        540.0        4.0000          2,160.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             429.0        2.1000            900.90 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,082.7        3.3528          3,630.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      1,970.0        2.0400          4,018.80 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      2,350.0        2.5000          5,875.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      3,306.0        2.9500          9,752.70 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        755.0        4.0000          3,020.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8     12,270.0        3.0000         36,810.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8     18,480.0        3.0000         55,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A09H     DESCRIPTION :  28" X 30" HANDHOLE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $5,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    5,200.0000          5,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A10E     DESCRIPTION :  MULTIPLE LIGHTING WIRE, NO. 10 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     885.0    AVERAGE WEIGHTED PRICE :         $4.41 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        150.0        6.4000            960.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        735.0        4.0000          2,940.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A10H     DESCRIPTION :  48" X 48" HANDHOLE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $7,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    7,500.0000          7,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A11J     DESCRIPTION :  38" JUNCTION BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      67.0    AVERAGE WEIGHTED PRICE :     $3,234.18 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          4.0    1,900.0000          7,600.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         28.0    4,050.0000        113,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    2,800.0000          5,600.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         33.0    2,730.0000         90,090.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A12R     DESCRIPTION :  1-1/2" RIGID METALLIC CONDUIT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :        $58.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         20.0       58.0000          1,160.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A21D     DESCRIPTION :  GROUND WIRE, NO. 8 AWG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   4,808.0    AVERAGE WEIGHTED PRICE :         $2.54 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        875.0        2.3000          2,012.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        763.0        4.0000          3,052.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        355.0        2.5500            905.25 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,139.0        2.5000          2,847.50 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      1,676.0        2.0400          3,419.04 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A21H     DESCRIPTION :  FOUNDATIONS, TYPE SFT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :      47.0    AVERAGE WEIGHTED PRICE :     $1,486.49 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    1,200.0000          2,400.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0    2,070.0000          4,140.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          3.0    1,275.0000          3,825.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    2,500.0000          5,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0    1,375.0000          2,750.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          4.0    1,100.0000          4,400.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         18.0    1,500.0000         27,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         10.0    1,475.0000         14,750.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    1,400.0000          5,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A26C     DESCRIPTION :  1.5" RIGID METALLIC CONDUIT, TYPE CUG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  20            TOTAL QUANTITY :   1,088.7    AVERAGE WEIGHTED PRICE :        $23.72 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        296.0       29.5000          8,732.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         82.0       23.7744          1,950.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         70.0       28.0000          1,960.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5         20.0       28.0000            560.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             136.0       19.0000          2,584.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         19.7       17.6784            348.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         29.5       16.9956            501.84 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         19.7       16.9956            334.56 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         19.7       16.9956            334.56 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.3       16.9956             55.76 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          9.8       16.9956            167.28 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0       25.2000            378.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0       25.2000            378.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0       25.2000            378.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0       25.2000            378.00 
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07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          5.0       35.0000            175.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         10.0       35.0000            350.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        108.0       20.9000          2,257.20 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         40.0       20.0000            800.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        160.0       20.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A26H     DESCRIPTION :  FOUNDATIONS, TYPE MCF 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :      31.0    AVERAGE WEIGHTED PRICE :     $1,241.45 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          4.0    1,250.0000          5,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    1,450.0000          1,450.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    1,100.0000          1,100.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               3.0      800.0000          2,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0      750.0000          1,500.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          2.0      892.5000          1,785.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    1,450.0000          1,450.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          6.0    1,400.0000          8,400.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         11.0    1,400.0000         15,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A27J     DESCRIPTION :  10" X 36" JUNCTION BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $1,202.22 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          8.0    1,215.0000          9,720.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,100.0000          1,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A27K     DESCRIPTION :  RIGID NON-METALLIC MULTIDUCT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,352.4    AVERAGE WEIGHTED PRICE :        $23.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,352.4       23.5001         55,280.70 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A28J     DESCRIPTION :  17" X 30" JUNCTION BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $1,227.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          4.0    1,200.0000          4,800.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          3.0    1,350.0000          4,050.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0    1,100.0000          2,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A29J     DESCRIPTION :  18" X 36" JUNCTION BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  22            TOTAL QUANTITY :     328.0    AVERAGE WEIGHTED PRICE :     $1,943.26 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         15.0    1,500.0000         22,500.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         42.0    2,450.0000        102,900.00 
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06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          8.0    1,595.0000         12,760.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         19.0    1,945.0000         36,955.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          2.0    2,000.0000          4,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              29.0    1,570.0000         45,530.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          6.0    2,050.0000         12,300.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          6.0    2,500.0000         15,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          8.0    1,675.0000         13,400.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2          4.0    2,000.0000          8,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         18.0    1,550.0000         27,900.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         15.0    1,680.0000         25,200.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          8.0    1,900.0000         15,200.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,595.0000          1,595.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         25.0    1,850.0000         46,250.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         22.0    2,100.0000         46,200.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    2,500.0000         10,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         11.0    1,600.0000         17,600.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          8.0    3,300.0000         26,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         15.0    2,200.0000         33,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         31.0    1,850.0000         57,350.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         31.0    1,850.0000         57,350.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A31C     DESCRIPTION :  2" RIGID METALLIC CONDUIT, TYPE CUG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  17            TOTAL QUANTITY :  24,649.5    AVERAGE WEIGHTED PRICE :        $23.02 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        120.0       20.0000          2,400.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      2,610.0       22.0000         57,420.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        124.7       25.2984          3,154.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         30.0       28.0000            840.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           6,715.0       22.0000        147,730.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2         75.5       17.9832          1,357.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         35.0       23.0000            805.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        705.4       17.9954         12,693.60 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      1,710.0       18.9000         32,319.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        105.0       33.0000          3,465.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         63.0       25.3000          1,593.90 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        812.0       19.0000         15,428.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        184.0       20.5000          3,772.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         90.0       18.0000          1,620.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        245.0       29.0000          7,105.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8      5,770.0       25.0000        144,250.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8      5,255.0       25.0000        131,375.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A31H     DESCRIPTION :  FOUNDATIONS, TYPE P 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :     $1,671.23 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0      720.0000          2,880.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          3.0      882.0000          2,646.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          2.0    2,700.0000          5,400.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          4.0    2,700.0000         10,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 166 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

ITEM : 020017A34K     DESCRIPTION :  RIGID NON-METALLIC MULTIDUCT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      32.8    AVERAGE WEIGHTED PRICE :        $19.99 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         32.8       19.9949            656.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A36C     DESCRIPTION :  2.5" RIGID METALLIC CONDUIT, TYPE CUG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       6.6    AVERAGE WEIGHTED PRICE :        $24.99 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.6       24.9936            164.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A36H     DESCRIPTION :  FOUNDATIONS, TYPE P-MC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :     $2,085.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    1,600.0000          3,200.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          1.0    1,980.0000          1,980.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    2,200.0000          2,200.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    2,100.0000          2,100.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    2,070.0000          2,070.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    1,865.0000          1,865.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0    1,785.0000          1,785.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    1,900.0000          1,900.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0    2,100.0000          8,400.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    2,300.0000          9,200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    1,900.0000          3,800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    3,200.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A36I     DESCRIPTION :  FOUNDATIONS, TYPE P-MC (MOD) 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $1,760.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,760.0000          1,760.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A41C     DESCRIPTION :  3" RIGID METALLIC CONDUIT, TYPE CUG 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  49            TOTAL QUANTITY :  44,352.9    AVERAGE WEIGHTED PRICE :        $33.77 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      1,225.0       28.0000         34,300.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      4,364.0       29.5000        128,738.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        575.0       29.0000         16,675.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      2,942.9       23.7744         69,966.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        920.0       34.0000         31,280.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2      1,090.0       34.0000         37,060.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        765.0       30.0000         22,950.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        336.0       28.0000          9,408.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        832.0       28.0000         23,296.00 
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07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,163.0       33.0000         38,379.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        131.2       33.5280          4,400.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      1,410.8       45.7200         64,500.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        252.0       50.0000         12,600.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        125.0       30.7500          3,843.75 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        105.0       28.0000          2,940.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        700.0       44.7000         31,290.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        733.0       44.7000         32,765.10 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        510.0       32.0000         16,320.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        182.0       40.0000          7,280.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        482.0       28.0000         13,496.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        490.0       28.0000         13,720.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      3,897.6       29.9923        116,899.20 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        584.0       29.9923         17,515.20 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        679.1       29.9923         20,368.80 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         26.2       40.9895          1,075.84 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         95.0       31.5000          2,992.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,400.0       25.2000         60,480.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      2,400.0       25.2000         60,480.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      1,560.0       25.2000         39,312.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      1,560.0       25.2000         39,312.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        201.0       40.0000          8,040.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        168.0       38.0000          6,384.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        222.0       38.0000          8,436.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        149.0       31.9000          4,753.10 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        185.0       40.0000          7,400.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        940.0       32.0000         30,080.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      1,929.0       39.0000         75,231.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2        920.0       45.0000         41,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        625.0       30.0000         18,750.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      1,350.0       43.0000         58,050.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        620.0       66.0000         40,920.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        680.0       62.0000         42,160.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        620.0       66.0000         40,920.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        680.0       62.0000         42,160.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,290.0       35.0000         45,150.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        300.0       51.4000         15,420.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        363.0       51.4000         18,658.20 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        255.0       35.0000          8,925.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        320.0       35.0000         11,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A41H     DESCRIPTION :  FOUNDATIONS, TYPE SPF 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      19.0    AVERAGE WEIGHTED PRICE :       $921.05 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          3.0      770.0000          2,310.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0      865.0000          1,730.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,210.0000          1,210.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          7.0      850.0000          5,950.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          2.0      950.0000          1,900.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0      800.0000          1,600.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    1,400.0000          2,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A46C     DESCRIPTION :  4" RIGID METALLIC CONDUIT, TYPE CUG 
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UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     792.0    AVERAGE WEIGHTED PRICE :        $40.36 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             500.0       40.0000         20,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        292.0       40.9895         11,968.72 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A46H     DESCRIPTION :  FOUNDATIONS, TYPE STF 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :      30.0    AVERAGE WEIGHTED PRICE :     $3,644.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          7.0    3,300.0000         23,100.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          4.0    5,100.0000         20,400.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    3,600.0000          3,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    4,550.0000          4,550.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,580.0000          3,580.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0    3,000.0000         18,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          3.0    4,300.0000         12,900.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    2,800.0000         11,200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          3.0    4,000.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A56C     DESCRIPTION :  2" RIGID METALLIC CONDUIT, TYPE CUR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     225.0    AVERAGE WEIGHTED PRICE :        $45.78 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         35.0      110.0000          3,850.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         50.0       45.0000          2,250.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8        140.0       30.0000          4,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A56H     DESCRIPTION :  FOUNDATIONS, TYPE SFK 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :     $1,489.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          2.0    1,265.0000          2,530.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    1,495.0000          1,495.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0    1,430.0000          2,860.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    1,500.0000          1,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          9.0    1,550.0000         13,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A57K     DESCRIPTION :  TWO 2" RIGID NON-METALLIC CONDUIT, TYPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :  17,962.0    AVERAGE WEIGHTED PRICE :        $19.94 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      1,125.0       19.0000         21,375.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     16,837.0       20.0000        336,740.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A61K     DESCRIPTION :  TWO 2" RIGID NON-METALLIC CONDUIT, TYPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :  18,813.0    AVERAGE WEIGHTED PRICE :        $20.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     18,813.0       20.0000        376,260.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A66C     DESCRIPTION :  3" RIGID METALLIC CONDUIT, TYPE CUR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :  10,869.4    AVERAGE WEIGHTED PRICE :        $55.02 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        620.0       49.0000         30,380.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,757.0       58.0000        101,906.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        152.0       54.0000          8,208.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,345.1       33.5280         45,100.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        105.0       61.0000          6,405.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,677.0       53.0000         88,881.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        213.3       54.8640         11,700.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        450.0      125.0000         56,250.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        375.0       74.5000         27,937.50 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2        420.0       65.0000         27,300.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        660.0       52.5000         34,650.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        325.0       45.0000         14,625.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        100.0       55.0000          5,500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2        860.0       51.0000         43,860.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        600.0       50.0000         30,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,210.0       54.0000         65,340.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A67K     DESCRIPTION :  TWO 2" RIGID NON-METALLIC CONDUIT, TYPE 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     360.0    AVERAGE WEIGHTED PRICE :        $17.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         60.0       26.0000          1,560.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        300.0       16.0000          4,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A71H     DESCRIPTION :  FOUNDATIONS, TYPE 1M 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $845.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0      850.0000            850.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0      840.0000            840.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A75J     DESCRIPTION :  JUNCTION BOX FRAMES AND COVERS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :     116.0    AVERAGE WEIGHTED PRICE :       $707.28 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          4.0    1,100.0000          4,400.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2          6.0    1,100.0000          6,600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              72.0      650.0000         46,800.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          4.0      558.0000          2,232.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5          4.0      558.0000          2,232.00 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0      600.0000          2,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    1,968.0000          3,936.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0      600.0000          2,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0      600.0000            600.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          3.0      514.5000          1,543.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          3.0      514.5000          1,543.50 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          2.0      514.5000          1,029.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          2.0      514.5000          1,029.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0    1,000.0000          2,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0    1,000.0000          2,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,300.0000          1,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A76C     DESCRIPTION :  3" RIGID NONMETALLIC CONDUIT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :  18,778.8    AVERAGE WEIGHTED PRICE :        $13.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      3,181.0       16.5000         52,486.50 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        375.0       12.0000          4,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           6,473.0       12.0000         77,676.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7      1,330.0       10.0000         13,300.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      3,755.0       15.2500         57,263.75 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      3,034.8       11.9969         36,408.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        270.0       17.0000          4,590.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        360.0       20.0000          7,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A81C     DESCRIPTION :  4" RIGID NONMETALLIC CONDUIT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   2,711.0    AVERAGE WEIGHTED PRICE :        $15.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,231.0       13.9964         31,225.60 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        480.0       23.0000         11,040.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A81H     DESCRIPTION :  FOUNDATIONS, TYPE 1M-MC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $3,662.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    2,425.0000          4,850.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    2,300.0000          2,300.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    7,500.0000          7,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A86H     DESCRIPTION :  FOUNDATIONS, TYPE 2M-MC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :     $2,460.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               3.0    2,300.0000          6,900.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    2,700.0000          5,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A88C     DESCRIPTION :  2.0"  RIGID METALLIC CONDUIT, TYPE EXPOS 
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UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     205.0    AVERAGE WEIGHTED PRICE :        $38.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        205.0       38.0000          7,790.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017A90R     DESCRIPTION :  3" RIGID METALLIC CONDUIT 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     130.0    AVERAGE WEIGHTED PRICE :        $37.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        130.0       37.0000          4,810.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B01F     DESCRIPTION :  PEDESTAL ASSEMBLIES, TYPE J-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    2,000.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B07R     DESCRIPTION :  TRAFFIC CONTROLLER ASSEMBLY TURN-ON 

UNITS :  UNIT         NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :      28.0    AVERAGE WEIGHTED PRICE :     $1,773.04 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    1,220.0000          2,440.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    2,900.0000          2,900.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    1,800.0000          1,800.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          3.0    1,000.0000          3,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0      605.0000            605.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0    1,400.0000          5,600.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    1,100.0000          1,100.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    5,500.0000          5,500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          5.0    2,000.0000         10,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          4.0    2,050.0000          8,200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    1,400.0000          5,600.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    2,900.0000          2,900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11E     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, FO BLANKOUT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $7,700.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    7,700.0000          7,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11F     DESCRIPTION :  PEDESTAL ASSEMBLIES, TYPE J-1-W 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $1,880.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,000.0000          2,000.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,760.0000          1,760.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 15MA-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $2,737.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          3.0    2,750.0000          8,250.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    2,700.0000          2,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11L     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 15TA-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    4,000.0000          4,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11O     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE H-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,100.0000          2,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11P     DESCRIPTION :  TRAFFIC SIGNAL CABLE, 2 CONDUCTOR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   3,572.0    AVERAGE WEIGHTED PRICE :         $2.31 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        365.0        2.3000            839.50 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        495.0        2.2500          1,113.75 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      2,312.0        2.2000          5,086.40 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        400.0        3.0000          1,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11Q     DESCRIPTION :  TRAFFIC SIGNAL STANDARDS, TYPE C 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :     $1,920.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    1,500.0000          1,500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          4.0    1,450.0000          5,800.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0    2,355.0000          4,710.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    1,800.0000          1,800.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          8.0    2,100.0000         16,800.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    1,950.0000          7,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B11R     DESCRIPTION :  TRAFFIC SIGNAL STANDARDS, TYPE SC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $6,600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    6,600.0000         13,200.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B12J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 15MA-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :     $3,000.63 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0    2,800.0000          5,600.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,205.0000          3,205.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    3,500.0000          3,500.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          3.0    2,700.0000          8,100.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    3,600.0000          3,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B12O     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE H-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $2,666.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    2,800.0000          2,800.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          2.0    2,600.0000          5,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21C     DESCRIPTION :  LOOP DETECTOR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   3,014.7    AVERAGE WEIGHTED PRICE :        $15.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2        880.0       14.0000         12,320.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,000.7       16.1544         16,165.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        328.1       14.9352          4,900.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        288.0       31.0000          8,928.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        518.0       11.0000          5,698.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21D     DESCRIPTION :  CONTROLLER ASSEMBLIES, 8 PHASE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :    $21,953.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   26,800.0000         26,800.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   10,950.0000         10,950.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0   26,985.0000         26,985.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0   23,000.0000         23,000.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0   28,600.0000         28,600.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0   17,800.0000         71,200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   32,000.0000         32,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21E     DESCRIPTION :  METER CABINETS, TYPE T 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      26.0    AVERAGE WEIGHTED PRICE :     $2,836.15 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0    1,880.0000          3,760.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    1,800.0000          7,200.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          1.0    1,680.0000          1,680.00 
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07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    3,000.0000          3,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    2,000.0000          2,000.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8          6.0    3,300.0000         19,800.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8         11.0    3,300.0000         36,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21H     DESCRIPTION :  PEDESTRIAN SIGNAL ASSEMBLIES, TYPE W-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :     120.0    AVERAGE WEIGHTED PRICE :     $1,226.42 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         11.0      890.0000          9,790.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          8.0    1,260.0000         10,080.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         16.0    1,500.0000         24,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          4.0      995.0000          3,980.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          7.0    1,800.0000         12,600.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          8.0    1,402.5000         11,220.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         25.0    1,200.0000         30,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         30.0    1,000.0000         30,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          8.0    1,300.0000         10,400.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          3.0    1,700.0000          5,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21I     DESCRIPTION :  PUSH BUTTON ASSEMBLIES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  10            TOTAL QUANTITY :      59.0    AVERAGE WEIGHTED PRICE :       $176.58 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          6.0      143.0000            858.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          4.0      155.0000            620.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          4.0      110.0000            440.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0      180.0000            360.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          2.0      160.0000            320.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          3.0      220.0000            660.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         16.0      250.0000          4,000.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         16.0      110.0000          1,760.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0      200.0000            800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0      300.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :     $2,981.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    2,600.0000          2,600.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,090.0000          3,090.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    3,300.0000          3,300.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    3,300.0000          3,300.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    2,800.0000          5,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21P     DESCRIPTION :  TRAFFIC SIGNAL CABLE, 5 CONDUCTOR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :  24,541.0    AVERAGE WEIGHTED PRICE :         $2.81 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      2,340.0        2.5000          5,850.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      2,230.0        5.0000         11,150.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6      1,820.0        2.8000          5,096.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2      1,691.0        3.3000          5,580.30 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      3,353.0        2.4800          8,315.44 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      4,920.0        2.5000         12,300.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      5,453.0        2.0500         11,178.65 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        784.0        2.3000          1,803.20 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,950.0        4.0000          7,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21Q     DESCRIPTION :  TRAFFIC SIGNAL STANDARDS, TYPE T 

UNITS :  UNIT         NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :     $1,846.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    1,370.0000          2,740.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0    1,720.0000          3,440.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    1,340.0000          1,340.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0    3,000.0000          6,000.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0    1,300.0000          3,900.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2         10.0    1,950.0000         19,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21S     DESCRIPTION :  TEMPORARY TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  8             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :    $65,812.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   46,900.0000         46,900.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          1.0   95,000.0000         95,000.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0   78,000.0000         78,000.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   86,500.0000         86,500.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   25,000.0000         25,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   37,600.0000         37,600.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   82,500.0000         82,500.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   75,000.0000         75,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21T     DESCRIPTION :  IMAGE DETECTION SYSTEM 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :    $22,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   14,000.0000         14,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   30,000.0000         30,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   23,000.0000         23,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   22,000.0000         22,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   22,000.0000         22,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B21U     DESCRIPTION :  IMAGE DETECTION SYSTEM 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $20,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0   20,000.0000         40,000.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B22J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $3,750.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          9.0    3,750.0000         33,750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B22L     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 20TA-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $6,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          4.0    6,000.0000         24,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B22S     DESCRIPTION :  TEMPORARY TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  6             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :    $60,616.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0   64,300.0000         64,300.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   49,600.0000         49,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0   25,000.0000         25,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   59,800.0000         59,800.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   85,000.0000         85,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0   80,000.0000         80,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B23J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 20MA-3 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,950.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    4,950.0000          4,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B23S     DESCRIPTION :  TEMPORARY TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $68,300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   49,600.0000         49,600.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0   87,000.0000         87,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B26N     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 25MK-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $3,360.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,360.0000          3,360.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B26P     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, 25MK-1-OP 
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UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $7,975.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    7,975.0000          7,975.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B26Q     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES,  25MK-1-1-OP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $8,030.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    8,030.0000          8,030.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B27N     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 25MK-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,950.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    4,950.0000          4,950.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31C     DESCRIPTION :  LOOP DETECTOR LEAD 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   6,859.0    AVERAGE WEIGHTED PRICE :         $2.29 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4         91.0        9.0000            819.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      6,768.0        2.2000         14,889.60 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31E     DESCRIPTION :  METER CABINETS, TYPE TL 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :     $2,579.62 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0    1,700.0000          3,400.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0    2,200.0000          4,400.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,765.0000          3,765.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    2,970.0000          2,970.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0    2,700.0000         10,800.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    2,500.0000          5,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    3,200.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31F     DESCRIPTION :  PEDESTAL ASSEMBLIES, TYPE P-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $1,545.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    1,290.0000          1,290.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    1,800.0000          1,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31I     DESCRIPTION :  PUSH BUTTON STANDARDS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $425.00 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 178 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0      425.0000            850.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 25MA-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $1,600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    1,600.0000          1,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31O     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  11            TOTAL QUANTITY :      32.0    AVERAGE WEIGHTED PRICE :     $1,399.64 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          4.0      940.0000          3,760.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0    1,440.0000          2,880.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0    2,000.0000          2,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          4.0    1,050.0000          4,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    1,318.0000          2,636.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          4.0    1,800.0000          7,200.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          5.0    1,567.5000          7,837.50 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          4.0    1,600.0000          6,400.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0      975.0000            975.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    1,300.0000          5,200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,700.0000          1,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31P     DESCRIPTION :  TRAFFIC SIGNAL CABLE, 10 CONDUCTOR 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  12            TOTAL QUANTITY :  30,115.1    AVERAGE WEIGHTED PRICE :         $3.44 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      4,185.0        3.7500         15,693.75 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2      1,837.3        2.8042          5,152.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        880.0        4.0000          3,520.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2        698.8        2.8956          2,023.50 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2      1,003.0        5.0000          5,015.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        670.0        3.6000          2,412.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        587.0        4.0000          2,348.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6      3,838.0        3.3000         12,665.40 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      7,280.0        3.5500         25,844.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      6,156.0        3.0000         18,468.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2      2,250.0        3.4000          7,650.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        730.0        4.0000          2,920.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31Q     DESCRIPTION :  TRAFFIC SIGNAL STANDARDS, TYPE S 

UNITS :  UNIT         NUMBER OF CONTRACTS :  7             TOTAL QUANTITY :      15.0    AVERAGE WEIGHTED PRICE :     $5,322.87 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0      710.0000            710.00 
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06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    5,600.0000          5,600.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    4,000.0000          4,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    9,455.0000          9,455.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0    5,263.0000         31,578.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    5,550.0000         22,200.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    6,300.0000          6,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B31S     DESCRIPTION :  INTERIM TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :    $11,691.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0    8,000.0000          8,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0   11,000.0000         11,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   35,000.0000         35,000.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    3,425.0000          3,425.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    6,000.0000          6,000.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    8,800.0000          8,800.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   10,000.0000         10,000.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0   10,000.0000         10,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   13,000.0000         13,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B32F     DESCRIPTION :  PEDESTAL ASSEMBLIES, TYPE P-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,800.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    2,800.0000          2,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B32O     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE C-1-OP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $5,472.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    5,472.5000          5,472.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B32S     DESCRIPTION :  INTERIM TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $16,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   12,000.0000         12,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   20,000.0000         20,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B33S     DESCRIPTION :  INTERIM TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $16,300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0    2,600.0000          2,600.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          1.0   30,000.0000         30,000.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B34S     DESCRIPTION :  INTERIM TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0    2,600.0000          2,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B35S     DESCRIPTION :  INTERIM TRAFFIC SIGNAL SYSTEM, 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $5,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0    5,200.0000          5,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B41M     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 20TA-1-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $11,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0   11,000.0000         22,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B41O     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  9             TOTAL QUANTITY :      47.0    AVERAGE WEIGHTED PRICE :     $1,309.31 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         12.0      940.0000         11,280.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          5.0    1,140.0000          5,700.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    4,995.0000          4,995.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          2.0    1,910.0000          3,820.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0    1,567.5000          1,567.50 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          3.0    1,500.0000          4,500.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         13.0    1,225.0000         15,925.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          5.0    1,250.0000          6,250.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          5.0    1,500.0000          7,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B41Q     DESCRIPTION :  TRAFFIC SIGNAL STANDARDS, TYPE K 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $2,760.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0    2,640.0000          5,280.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    3,000.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B42J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 30S-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $7,300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    7,300.0000          7,300.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B42O     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE MM-1-OP 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $4,262.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          2.0    4,262.5000          8,525.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B43Q     DESCRIPTION :  TRAFFIC SIGNAL STANDARDS, TYPE KE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :       $775.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0      775.0000            775.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B51J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $5,465.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6          1.0    5,465.0000          5,465.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B52J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 35S-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $5,240.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          2.0    4,680.0000          9,360.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    5,800.0000         11,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B60F     DESCRIPTION :  PEDESTAL ASSEMBLIES, TYPE PW-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :     $1,836.11 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    1,440.0000          1,440.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6          1.0      935.0000            935.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          5.0    2,000.0000         10,000.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          1.0    1,850.0000          1,850.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    2,300.0000          2,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B61F     DESCRIPTION :  PEDESTAL ASSEMBLIES, TYPE PW-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $2,800.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          2.0    2,800.0000          5,600.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    2,800.0000          2,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B61J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 40S-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,972.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    4,972.0000          4,972.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B62J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 40S-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $6,709.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    6,300.0000          6,300.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    5,228.0000          5,228.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    8,600.0000          8,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B63J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 45S-1 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $7,450.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    6,600.0000          6,600.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    8,300.0000          8,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B64J     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 45S-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :     $6,946.30 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          5.0    7,200.0000         36,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          3.0    6,821.0000         20,463.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          2.0    6,500.0000         13,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B82K     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 50S-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $7,959.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          2.0    7,600.0000         15,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0    6,638.0000          6,638.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   10,000.0000         10,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017B93K     DESCRIPTION :  TRAFFIC SIGNAL ASSEMBLIES, TYPE 60S-2 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $9,400.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          1.0    9,400.0000          9,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C21B     DESCRIPTION :  8" X 8" X 6" CAST JUNCTION BOXES 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :       $723.33 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 183 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          2.0      600.0000          1,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0      970.0000            970.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C21K     DESCRIPTION :  UNDERDECK LIGHTING ASSEMBLIES, TYPE W 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :     $2,270.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0    2,350.0000          4,700.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          4.0    2,300.0000          9,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0    2,200.0000          8,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C21L     DESCRIPTION :  TEMPORARY HIGHWAY LIGHTING SYSTEM 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $61,750.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0   73,500.0000         73,500.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5          1.0   50,000.0000         50,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C22D     DESCRIPTION :  LIGHTING ARM ASSEMBLIES, TYPE L-8A-CF 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $1,250.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          4.0    1,250.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C24D     DESCRIPTION :  LIGHTING ARM ASSEMBLIES, TYPE L-8A-V 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :     $2,041.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          1.0    1,250.0000          1,250.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          5.0    2,200.0000         11,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C26H     DESCRIPTION :  METER CABINETS, TYPE 1M-MC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $10,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          2.0   10,200.0000         20,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C28E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-8-V 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      28.0    AVERAGE WEIGHTED PRICE :     $2,812.21 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          4.0    2,500.0000         10,000.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         18.0    2,875.0000         51,750.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          6.0    2,832.0000         16,992.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C30F     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, OHSS NO. 1 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $27,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   27,000.0000         27,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C31E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-8-4 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $2,820.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          4.0    2,820.0000         11,280.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C31F     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, CSS NO. 1 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $24,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   24,000.0000         24,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C32F     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, CSS NO. 2 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $18,000.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   18,000.0000         18,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C33F     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, CSS NO. 3 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $23,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0   23,500.0000         23,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C34D     DESCRIPTION :  LIGHTING ARM ASSEMBLIES, TYPE L-15A-V 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :     $1,386.15 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          7.0    1,160.0000          8,120.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2          3.0    1,300.0000          3,900.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          3.0    2,000.0000          6,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C34E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,732.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    2,732.0000          5,464.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C34F     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-15- 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $3,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2          1.0    3,200.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C36H     DESCRIPTION :  METER CABINETS, TYPE 2M-MC 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :     $8,100.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    8,000.0000         32,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    8,300.0000         16,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C41E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-15- 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :     $3,443.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2          3.0    3,443.0000         10,329.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C41K     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, STRUCTURE NO. 1 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :    $23,631.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2          1.0   32,500.0000         32,500.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   10,393.0000         10,393.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0   28,000.0000         28,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C42K     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, STRUCTURE NO. 2 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $19,787.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   14,575.0000         14,575.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0   25,000.0000         25,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C43E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-15- 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $4,088.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5          4.0    4,088.0000         16,352.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C43K     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, STRUCTURE NO. 3 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :    $23,350.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   14,700.0000         14,700.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2          1.0   32,000.0000         32,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C44K     DESCRIPTION :  SIGN LIGHTING ASSEMBLY, STRUCTURE NO. 4 

UNITS :  LUMP SUM     NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $13,262.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          1.0   13,262.0000         13,262.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C45H     DESCRIPTION :  METER CABINETS, TYPE L 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $3,600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          1.0    3,400.0000          3,400.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          1.0    3,800.0000          3,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C48E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-15- 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      22.0    AVERAGE WEIGHTED PRICE :     $2,874.91 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          1.0    2,600.0000          2,600.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         21.0    2,888.0000         60,648.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C51E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-15- 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :     $2,886.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7          4.0    2,920.0000         11,680.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          2.0    2,820.0000          5,640.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C61C     DESCRIPTION :  LIGHTING ASSEMBLIES, TYPE L-R-U 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :     $1,139.25 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2          8.0    1,139.2500          9,114.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C61E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-8-C 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      70.0    AVERAGE WEIGHTED PRICE :     $2,694.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         11.0    2,500.0000         27,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              42.0    2,540.0000        106,680.00 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2         17.0    3,200.0000         54,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C63C     DESCRIPTION :  LIGHTING ASSEMBLIES, TYPE L-R-V-X 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :     $1,563.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          5.0    1,563.0000          7,815.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C63E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      26.0    AVERAGE WEIGHTED PRICE :     $2,353.85 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              25.0    2,320.0000         58,000.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    3,200.0000          3,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C70E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :     $3,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         20.0    3,200.0000         64,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C71E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $3,430.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    3,430.0000          3,430.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C74E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $3,095.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               1.0    3,095.0000          3,095.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C81E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, TYPE L-15- 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :     $2,565.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               4.0    2,565.0000         10,260.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C82D     DESCRIPTION :  LIGHTING ARM ASSEMBLIES, TYPE L-15-SA-CF 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          2.0    2,500.0000          5,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C83E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,470.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    2,470.0000          4,940.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C90E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      33.0    AVERAGE WEIGHTED PRICE :     $3,031.82 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         18.0    2,700.0000         48,600.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               3.0    3,950.0000         11,850.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         12.0    3,300.0000         39,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017C93E     DESCRIPTION :  LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $3,200.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0    3,200.0000          6,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017D21A     DESCRIPTION :  TOWER LIGHTING STANDARD ASSEMBLIES, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :    $88,600.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2          1.0   88,600.0000         88,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017F15R     DESCRIPTION :  ROADWAY SENSOR 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $7,750.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0    7,750.0000          7,750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020017F15S     DESCRIPTION :  SUBSURFACE SENSOR 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $4,080.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4          1.0    4,080.0000          4,080.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018A22A     DESCRIPTION :  SELECTIVE THINNING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :   3,807.0    AVERAGE WEIGHTED PRICE :         $3.69 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      2,000.0        2.2500          4,500.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        500.0        5.0000          2,500.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        900.0        3.3000          2,970.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        407.0       10.0000          4,070.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018B21A     DESCRIPTION :  SELECTIVE CLEARING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     547.0    AVERAGE WEIGHTED PRICE :        $26.45 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        247.0       10.0000          2,470.00 

07153 ROUTE 10 FROM EAST OF SUMMIT S  N1 ESSEX      10/25/07     226,996.00  3    2        300.0       40.0000         12,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018C06C     DESCRIPTION :  TRIMMING EXISTING TREES, OVER 6" TO 12" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      10.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         10.0      300.0000          3,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018C12C     DESCRIPTION :  TRIMMING EXISTING TREES, OVER 12" TO 18" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      17.0    AVERAGE WEIGHTED PRICE :        $50.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         17.0       50.0000            850.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018C18C     DESCRIPTION :  TRIMMING EXISTING TREES, OVER 18" TO 24" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      11.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         11.0      300.0000          3,300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018C30C     DESCRIPTION :  TRIMMING EXISTING TREES, OVER 30" TO 36" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :       $500.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          3.0      500.0000          1,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018C37C     DESCRIPTION :  TRIMMING EXISTING TREES, OVER 36" DIAMET 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :       $700.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          5.0      700.0000          3,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018D06C     DESCRIPTION :  TREE REMOVAL, OVER 6" TO 12" DIAMETER 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 190 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :       $454.06 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          3.0      500.0000          1,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0      316.2500            316.25 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018D12C     DESCRIPTION :  TREE REMOVAL, OVER 12" TO 18" DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :       $626.75 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0      626.7500            626.75 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018D18C     DESCRIPTION :  TREE REMOVAL, OVER 18" TO 24" DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :       $951.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2          3.0    1,000.0000          3,000.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          4.0      914.2500          3,657.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018D24C     DESCRIPTION :  TREE REMOVAL, OVER 24" TO 30" DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $1,247.75 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          2.0    1,247.7500          2,495.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018D30C     DESCRIPTION :  TREE REMOVAL, OVER 30" TO 36" DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :     $2,127.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    2,127.5000          2,127.50 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018D37C     DESCRIPTION :  TREE REMOVAL, OVER 36" DIAMETER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :     $2,245.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          1.0    1,500.0000          1,500.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          1.0    2,990.0000          2,990.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018F04C     DESCRIPTION :  TOPSOILING, 4" THICK 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  21            TOTAL QUANTITY : 132,841.9    AVERAGE WEIGHTED PRICE :         $3.47 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4        850.0        2.2000          1,870.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      2,937.0        2.6000          7,636.20 
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06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        200.0        5.0000          1,000.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5      1,024.0        2.2000          2,252.80 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      2,760.3        3.7626         10,386.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         66.0        3.0000            198.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6        290.0        3.0000            870.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        900.0        3.0000          2,700.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        510.0        5.0000          2,550.00 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2        209.0        6.0000          1,254.00 

07126 ROUTE 278                       2  UNION      05/17/07   2,273,368.20  5    4        250.0       15.0000          3,750.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2     46,228.6        3.1355        144,948.75 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2     63,257.0        3.4700        219,501.79 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        361.0       15.0000          5,415.00 

07136 SIGN STRUCTURE REPLACEMENT 200  3  MERCER     06/07/07     976,487.00  7    2        152.0       10.0000          1,520.00 

07140 ROUTE 28 SOMERSET COUNTY CORRI  C1 SOMERSET   06/14/07   2,197,848.25  5    2      5,385.0        3.4500         18,578.25 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        710.0        5.0000          3,550.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2      2,220.0        7.5000         16,650.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5      2,256.0        4.0000          9,024.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        243.0        6.0000          1,458.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      2,033.0        3.0000          6,099.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018F08F     DESCRIPTION :  BORROW TOPSOIL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  21            TOTAL QUANTITY :  13,282.0    AVERAGE WEIGHTED PRICE :        $24.09 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2         83.0       28.0000          2,324.00 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4         95.0       40.0000          3,800.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      3,688.0       24.0000         88,512.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        100.0       50.0000          5,000.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        500.0       20.0000         10,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         22.0       45.0000            990.00 

07112 ROUTE 124 AT KINGS ROAD         2  MORRIS     04/12/07     472,049.66  3    6         32.0       25.0000            800.00 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        375.0       10.0000          3,750.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2         57.0       22.0000          1,254.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2         64.0       30.0000          1,920.00 

07118 ROUTE 195 WESTBOUND FROM ROUTE  3  MERCER     05/03/07   2,155,000.00  5    4         50.0       35.0000          1,750.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5        642.0       34.6500         22,245.30 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         20.0       60.0000          1,200.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2      5,622.0       21.0000        118,062.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        115.0       30.0000          3,450.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        251.0       25.0000          6,275.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        526.0       29.9000         15,727.40 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4         25.0       25.0000            625.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        500.0       24.0000         12,000.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        289.0       35.0000         10,115.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        226.0       45.0000         10,170.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018G21C     DESCRIPTION :  TURF REPAIR STRIP 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,779.3    AVERAGE WEIGHTED PRICE :         $2.90 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06149 ROUTE I-287 NORTHBOUND FROM NO  3  SOMERSET   12/05/06   3,955,608.95  7    4      1,133.0        3.3000          3,738.90 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        646.3        2.2098          1,428.25 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018H23C     DESCRIPTION :  FERTILIZING AND SEEDING, TYPE A-3 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :   1,361.0    AVERAGE WEIGHTED PRICE :         $3.07 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        900.0        3.0000          2,700.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4        100.0        4.0000            400.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6        361.0        3.0000          1,083.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018H54E     DESCRIPTION :  WETLAND SEED MIX 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     122.0    AVERAGE WEIGHTED PRICE :        $12.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        122.0       12.0000          1,464.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018H60C     DESCRIPTION :  FERTILIZING AND SEEDING, TYPE F 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     136.0    AVERAGE WEIGHTED PRICE :         $3.74 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         90.0        4.0000            360.00 

07124 ROUTE 440 SB FROM I-95 (NJ TUR  3  MIDDLESEX  05/10/07   4,962,402.70  6    4         10.0        4.0000             40.00 

07135 ROUTE 35 RAILROAD CROSSING OPE  C1 MONMOUTH   06/12/07     702,917.38  1    6         36.0        3.0000            108.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018I21C     DESCRIPTION :  TOPSOIL STABILIZATION MATTING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  22            TOTAL QUANTITY :  15,601.8    AVERAGE WEIGHTED PRICE :         $3.39 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         78.9       12.5419            990.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        473.0        4.2500          2,010.25 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2      1,012.0        3.2500          3,289.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2      1,360.0        4.1500          5,644.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        119.6        3.8462            460.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         55.0       10.0000            550.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2      5,527.0        3.0000         16,581.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        100.0        3.3000            330.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        122.0        3.4000            414.80 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        100.0        5.0000            500.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2         40.0        4.0000            160.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        151.0        3.0000            453.00 

07117 ROUTE 206 SOUTHAMPTON TOWNSHIP  S1 BURLINGTON 04/12/07     488,229.67  11   2        300.0        3.5000          1,050.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      2,660.0        3.0000          7,980.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,832.3        2.7174          4,979.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2        500.0        3.4100          1,705.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        100.0        4.0000            400.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2        571.0        4.3100          2,461.01 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        200.0        3.2500            650.00 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2        100.0        5.5000            550.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        100.0        8.0000            800.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2        100.0       10.0000          1,000.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018J11B     DESCRIPTION :  WASHED RIVER JACK STONE W/ WEED BARRIER 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     407.0    AVERAGE WEIGHTED PRICE :        $19.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        407.0       19.0000          7,733.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018J21C     DESCRIPTION :  SODDING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     505.0    AVERAGE WEIGHTED PRICE :         $8.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             505.0        8.0000          4,040.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018K17D     DESCRIPTION :  WOOD CELLULOSE FIBER MULCHING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     990.0    AVERAGE WEIGHTED PRICE :         $3.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        990.0        3.0000          2,970.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018K18D     DESCRIPTION :  SHREDDED HARDWOOD BARK MULCH 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     332.0    AVERAGE WEIGHTED PRICE :         $4.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        332.0        4.0000          1,328.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018K20D     DESCRIPTION :  WOOD MULCHING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :  19,146.2    AVERAGE WEIGHTED PRICE :         $3.54 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6      2,000.0        5.0000         10,000.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        153.1        4.1806            640.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        373.1        4.5987          1,716.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2      1,894.0        4.0000          7,576.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           4,136.0        4.0000         16,544.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        225.0        3.4000            765.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2         32.0        8.0000            256.00 

07116 ROUTE 202 SOUTHBOUND            2  MORRIS     04/19/07   1,974,477.00  4    2        149.0        4.0000            596.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      1,341.0        2.7500          3,687.75 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      6,993.0        2.7592         19,295.10 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        100.0        3.3000            330.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        540.0        3.0000          1,620.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        849.0        4.0000          3,396.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         53.0        6.0000            318.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        224.0        3.5000            784.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         84.0        3.5000            294.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018K25D     DESCRIPTION :  WOOD MULCHING, 2" THICK 



                                              NEW JERSEY DEPARTMENT OF TRANSPORTATION           13:07 Thursday, January 31, 2008 194 

                                                CAPITAL CONTRACTS BID PRICE HISTORY 

                                       LIST OF PROJECT ITEMS AWARDED 01/01/2007 to 12/31/2007 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,473.6    AVERAGE WEIGHTED PRICE :         $2.92 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        137.5        4.1806            575.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4             342.0        2.9000            991.80 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        647.0        2.0903          1,352.50 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        341.0        4.0000          1,364.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          6.0        2.5000             15.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018K32B     DESCRIPTION :  STONE MULCHING 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      96.9    AVERAGE WEIGHTED PRICE :        $20.90 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         96.9       20.9032          2,025.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018L01A     DESCRIPTION :  MOWING 

UNITS :               NUMBER OF CONTRACTS :  15            TOTAL QUANTITY :     124.6    AVERAGE WEIGHTED PRICE :       $386.85 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          2.0      398.0000            796.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2         14.0      275.0000          3,850.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          7.4      382.8341          2,838.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         10.0      250.0000          2,500.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              22.0      500.0000         11,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2          1.0    4,000.0000          4,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         27.2      323.7498          8,800.00 

07128 ROUTE I-287 FROM NEW JERSEY TU  3  MIDDLESEX  06/07/07  39,760,208.35  5    2         24.0      315.0000          7,560.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          1.0      300.0000            300.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2          3.0      325.0000            975.00 

07133 RT. 93 DRAINAGE IMPROVEMENTS    2  BERGAN     05/31/07   7,295,319.01  7    2          2.0      345.0000            690.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0      140.0000            140.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2          5.0      350.0000          1,750.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2          1.0    1,000.0000          1,000.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0      500.0000          2,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M01O     DESCRIPTION :  ONOCLEA SENSIBILIS, #1 CONTAINER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     100.0    AVERAGE WEIGHTED PRICE :        $25.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        100.0       25.0000          2,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M02I     DESCRIPTION :  ILEX CRENATA 'COMPACTA', #2 CAN, 15"-18" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      23.0    AVERAGE WEIGHTED PRICE :        $54.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         23.0       54.0000          1,242.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020018M02P     DESCRIPTION :  PARTHENOCISSUS TRICUSPIDATA 'VEITCHI', 4 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      52.0    AVERAGE WEIGHTED PRICE :         $8.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         52.0        8.0000            416.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M02V     DESCRIPTION :  VACCINIUM CORYMBOSUM, B&B, 18"-24" HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :        $25.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         40.0       25.0000          1,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M03E     DESCRIPTION :  ECHINACEA PURPUREA, #1 CONTAINER 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,568.0    AVERAGE WEIGHTED PRICE :         $8.55 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,520.0        8.5000         12,920.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         48.0       10.0000            480.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M03Q     DESCRIPTION :  QUERCUS ACUTISSIMA, B&B, 2 TO 2 1/2" CAL 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      60.0    AVERAGE WEIGHTED PRICE :       $270.67 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2          8.0      500.0000          4,000.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          4.0      300.0000          1,200.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         48.0      230.0000         11,040.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M04E     DESCRIPTION :  ECHINACEA PURPUREA, 'MAGNUS', # 1 CONTAI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :     734.0    AVERAGE WEIGHTED PRICE :        $11.92 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2        706.0       12.0000          8,472.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         28.0       10.0000            280.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M04P     DESCRIPTION :  PANICUM VIRGATUM, 'HEAVY METAL', 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      38.0    AVERAGE WEIGHTED PRICE :        $15.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              38.0       15.0000            570.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M05T     DESCRIPTION :  TAXUS CUSPIDATA 'DENSIFORMIS', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      35.0    AVERAGE WEIGHTED PRICE :        $56.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         35.0       56.0000          1,960.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M06I     DESCRIPTION :  ILEX GLABRA, B&B, 18"-24" HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      89.0    AVERAGE WEIGHTED PRICE :        $33.31 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         59.0       35.0000          2,065.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         30.0       30.0000            900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M06M     DESCRIPTION :  MALUS FLORIBUNDA, B&B, 1 1/2" TO 1 3/4" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      73.0    AVERAGE WEIGHTED PRICE :       $140.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         73.0      140.0000         10,220.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M07B     DESCRIPTION :  BETULA NIGRA, B&B, 10' TO 12' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $253.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2          2.0      253.0000            506.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M07Z     DESCRIPTION :  ZELKOVA SERRATA 'GREEN VASE', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $450.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0      450.0000            900.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M08A     DESCRIPTION :  ACER GINNALA, B&B, 5' TO 6' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $165.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          2.0      165.0000            330.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M10H     DESCRIPTION :  HEMEROCALLIS, # SP5 CONTAINER, 1 TO 2 FA 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   1,620.0    AVERAGE WEIGHTED PRICE :        $11.95 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,578.0       12.0000         18,936.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         42.0       10.0000            420.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M11Q     DESCRIPTION :  QUERCUS PALUSTRIS, B&B, 2"-2 1/2" CALIPE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      21.0    AVERAGE WEIGHTED PRICE :       $231.19 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         16.0      230.0000          3,680.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          5.0      235.0000          1,175.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M12F     DESCRIPTION :  FORSYTHIA INTERMEDIA SPECTABILIS, BR, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :   2,017.0    AVERAGE WEIGHTED PRICE :        $17.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      2,017.0       17.0000         34,289.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M12I     DESCRIPTION :  ILEX MESERVEAE 'BLUE PRINCE',B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $111.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0      111.0000            222.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M12Q     DESCRIPTION :  QUERCUS PALUSTRIS, B&B, 3"-3 1/2" CALIPE 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      26.0    AVERAGE WEIGHTED PRICE :       $365.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         26.0      365.0000          9,490.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M13I     DESCRIPTION :  ILEX MESERVEAE 'BLUE PRINCESS',B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :       $111.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               8.0      111.0000            888.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M13J     DESCRIPTION :  JUNIPERUS CHINENSIS 'HETZII', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :        $55.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               6.0       55.0000            330.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M13V     DESCRIPTION :  VIBURNUM DENTATUM, BR, 3'-4' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     280.0    AVERAGE WEIGHTED PRICE :        $17.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        280.0       17.0000          4,760.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M14I     DESCRIPTION :  ILEX 'NELLIE R. STEVENS', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     157.0    AVERAGE WEIGHTED PRICE :        $76.97 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         90.0       75.0000          6,750.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         50.0       88.0000          4,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         17.0       55.0000            935.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M14J     DESCRIPTION :  JUNIPERUS CHINENSIS 'PFITZERIANA COMPACT 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      34.0    AVERAGE WEIGHTED PRICE :        $47.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         34.0       47.0000          1,598.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M14M     DESCRIPTION :  MALUS 'RED BARON', B&B, 1 1/2" TO 1 3/4" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      40.0    AVERAGE WEIGHTED PRICE :       $140.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         40.0      140.0000          5,600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M14P     DESCRIPTION :  PICEA ABIES, B&B, 6'-7' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      24.0    AVERAGE WEIGHTED PRICE :       $350.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         24.0      350.0000          8,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M15P     DESCRIPTION :  PICEA ABIES, B&B, 7'-8' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :     127.0    AVERAGE WEIGHTED PRICE :       $192.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         13.0      330.0000          4,290.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         16.0      210.0000          3,360.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         88.0      170.0000         14,960.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         10.0      185.0000          1,850.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M16I     DESCRIPTION :  ILEX OPACA FEMALE, B&B, 5'-6' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      97.0    AVERAGE WEIGHTED PRICE :       $129.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6         97.0      129.0000         12,513.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M17I     DESCRIPTION :  ILEX OPACA FEMALE, B&B, 6' TO 6 1/2' HIG 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      35.0    AVERAGE WEIGHTED PRICE :       $460.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              35.0      460.0000         16,100.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020018M18I     DESCRIPTION :  ILEX GLABRA 'DENSA', #5 CONT, 2'-3' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      43.0    AVERAGE WEIGHTED PRICE :        $45.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         43.0       45.0000          1,935.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M20A     DESCRIPTION :  ACER RUBRUM, BR, 1"-1 1/4" CALIPER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      22.0    AVERAGE WEIGHTED PRICE :        $65.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         22.0       65.0000          1,430.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M20V     DESCRIPTION :  VIBURNUM PRUNIFOLIUM, #7 CONT., 4'-5' H 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :        $65.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         13.0       65.0000            845.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M21A     DESCRIPTION :  ACER RUBRUM, B&B, 2"-2 1/2" CALIPER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :       $275.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          7.0      275.0000          1,925.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M21Q     DESCRIPTION :  QUERCUS PHELLOS, B&B, 2"-2 1/2" CALIPER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       2.0    AVERAGE WEIGHTED PRICE :       $235.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          2.0      235.0000            470.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M22A     DESCRIPTION :  ACER RUBRUM, B&B, 2 1/2"-3" CALIPER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      20.0    AVERAGE WEIGHTED PRICE :       $285.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         20.0      285.0000          5,700.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M22J     DESCRIPTION :  JUNIPERUS CHINENSIS SARGENTII, CANS, 15" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      87.0    AVERAGE WEIGHTED PRICE :        $27.59 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         25.0       34.0000            850.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         62.0       25.0000          1,550.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020018M24A     DESCRIPTION :  ACER RUBRUM 'OCTOBER GLORY', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      25.0    AVERAGE WEIGHTED PRICE :       $247.60 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          9.0      250.0000          2,250.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          7.0      235.0000          1,645.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          9.0      255.0000          2,295.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M26A     DESCRIPTION :  ACER RUBRUM 'OCTOBER GLORY', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      12.0    AVERAGE WEIGHTED PRICE :       $443.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         12.0      443.0000          5,316.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M26C     DESCRIPTION :  CERCIS CANADENSIS, CLUMP, B&B, HEAVY, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      77.0    AVERAGE WEIGHTED PRICE :       $215.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         77.0      215.0000         16,555.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M26P     DESCRIPTION :  PINUS STROBUS, B&B, 6'-7' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      36.0    AVERAGE WEIGHTED PRICE :       $237.50 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         18.0      300.0000          5,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2         18.0      175.0000          3,150.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M26T     DESCRIPTION :  TILIA CORDATA 'GREENSPIRE', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      36.0    AVERAGE WEIGHTED PRICE :       $230.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         36.0      230.0000          8,280.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M27A     DESCRIPTION :  ACER RUBRUM 'RED SUNSET', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      75.0    AVERAGE WEIGHTED PRICE :       $238.53 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         32.0      250.0000          8,000.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         43.0      230.0000          9,890.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M27P     DESCRIPTION :  PINUS STROBUS, B&B, 7'-8' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :      37.0    AVERAGE WEIGHTED PRICE :       $181.49 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         16.0      190.0000          3,040.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          8.0      175.0000          1,400.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         13.0      175.0000          2,275.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M28A     DESCRIPTION :  ACER RUBRUM 'RED SUNSET', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       5.0    AVERAGE WEIGHTED PRICE :       $440.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2          5.0      440.0000          2,200.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M28L     DESCRIPTION :  LIGUSTRUM OVALIFOLIUM, BR, 3'-4' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      63.0    AVERAGE WEIGHTED PRICE :        $24.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              63.0       24.0000          1,512.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M29P     DESCRIPTION :  PINUS STROBUS, B&B, 9'-10' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       4.0    AVERAGE WEIGHTED PRICE :       $450.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07146 ROUTE 202 SOMERSET/MORRIS DRAI  2  SOMERSET   11/08/07   2,198,726.01  12   2          4.0      450.0000          1,800.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M31Q     DESCRIPTION :  QUERCUS RUBRA, B&B, 2"-2 1/2" CALIPER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      17.0    AVERAGE WEIGHTED PRICE :       $250.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         17.0      250.0000          4,250.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M32N     DESCRIPTION :  NYSSA SYLVATICA, #2 CANS, 3'-4' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :        $20.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          8.0       20.0000            160.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M32P     DESCRIPTION :  PINUS THUNBERGIANA, B&B, 5'-6' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      61.0    AVERAGE WEIGHTED PRICE :       $165.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              61.0      165.0000         10,065.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M33C     DESCRIPTION :  CAREX STRICTA, 2" PLUGS 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     200.0    AVERAGE WEIGHTED PRICE :         $3.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 
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----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        200.0        3.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M34A     DESCRIPTION :  ACER SACCHARUM, B&B, 3"-3 1/2" CALIPER, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :       $600.00 

 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2          1.0      600.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M34C     DESCRIPTION :  CLETHRA ALNIFOLIA, #3 CONT., 18" TO 24" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      30.0    AVERAGE WEIGHTED PRICE :        $22.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2         30.0       22.0000            660.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M34E     DESCRIPTION :  EUONYMUS ALATA 'COMPACTA', B&B, 2'-3' HI 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     476.0    AVERAGE WEIGHTED PRICE :        $35.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        476.0       35.0000         16,660.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M36J     DESCRIPTION :  JUNIPERUS HORIZONTALIS 'WILTONI', CANS, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      57.0    AVERAGE WEIGHTED PRICE :        $34.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         57.0       34.0000          1,938.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M38A     DESCRIPTION :  ACER SACCHARUM 'GREEN MOUNTAIN', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       7.0    AVERAGE WEIGHTED PRICE :       $250.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          7.0      250.0000          1,750.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M40V     DESCRIPTION :  VIBURNUM RHYTIDOPHYLLOIDES 'ALLEGHANY', 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      70.0    AVERAGE WEIGHTED PRICE :        $44.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7         70.0       44.0000          3,080.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M41L     DESCRIPTION :  LIQUIDAMBAR STYRACIFLUA, B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      14.0    AVERAGE WEIGHTED PRICE :       $255.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         14.0      255.0000          3,570.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M41P     DESCRIPTION :  PLATANUS ACERIFOLIA 'BLOODGOOD', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  4             TOTAL QUANTITY :      58.0    AVERAGE WEIGHTED PRICE :       $261.03 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         19.0      250.0000          4,750.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               2.0      290.0000            580.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         15.0      280.0000          4,200.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         22.0      255.0000          5,610.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M42P     DESCRIPTION :  PLATANUS ACERIFOLIA 'BLOODGOOD', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      70.0    AVERAGE WEIGHTED PRICE :       $320.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         70.0      320.0000         22,400.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M44M     DESCRIPTION :  MYRICA PENSYLVANICA, B&B, 15"-18" HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      73.0    AVERAGE WEIGHTED PRICE :        $40.49 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4               6.0       46.0000            276.00 

07143 ROUTE 49, FROM THE VICINITY OF  4  CUMBERLAND 08/23/07  10,792,466.99  5    2         67.0       40.0000          2,680.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M46C     DESCRIPTION :  CORNUS FLORIDA, B&B, 5' TO 6' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       3.0    AVERAGE WEIGHTED PRICE :       $140.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          3.0      140.0000            420.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M46M     DESCRIPTION :  MYRICA PENSYLVANICA, B&B, 18"-24" HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     535.0    AVERAGE WEIGHTED PRICE :        $30.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        535.0       30.0000         16,050.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M50S     DESCRIPTION :  SOPHORA JAPONICA 'REGENT', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       1.0    AVERAGE WEIGHTED PRICE :       $300.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07122 SPRINGFIELD AVENUE BRIDGE REHA  2  UNION      05/10/07   4,732,140.00  3    2          1.0      300.0000            300.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M51L     DESCRIPTION :  LIRIODENDRON TULIPIFERA, B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       6.0    AVERAGE WEIGHTED PRICE :       $250.00 
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                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2          6.0      250.0000          1,500.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M55P     DESCRIPTION :  PINUS RIGIDA, B&B, 5' TO 6' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       9.0    AVERAGE WEIGHTED PRICE :       $175.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          9.0      175.0000          1,575.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M64A     DESCRIPTION :  AMELANCHIER CANADENSIS, B&B, 6'-8' HIGH 

UNITS :  UNIT         NUMBER OF CONTRACTS :  3             TOTAL QUANTITY :     106.0    AVERAGE WEIGHTED PRICE :       $162.83 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2         10.0      250.0000          2,500.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         66.0      135.0000          8,910.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              30.0      195.0000          5,850.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M70P     DESCRIPTION :  PRUNUS SERRULATA 'KWANZAN', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :       8.0    AVERAGE WEIGHTED PRICE :       $185.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2          8.0      185.0000          1,480.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M72S     DESCRIPTION :  SPIRAEA BUMALDA 'ANTHONY WATERER', BR, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     869.0    AVERAGE WEIGHTED PRICE :        $14.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        869.0       14.0000         12,166.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M73P     DESCRIPTION :  PRUNUS SERRULATA "KWANZAN", B&B, 1 1/2" 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      67.0    AVERAGE WEIGHTED PRICE :       $158.18 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         21.0      198.0000          4,158.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2         46.0      140.0000          6,440.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M82Z     DESCRIPTION :  BED RENOVATION 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     650.0    AVERAGE WEIGHTED PRICE :         $2.20 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7        650.0        2.2000          1,430.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 
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ITEM : 020018M89P     DESCRIPTION :  PYRUS CALLERYANA 'CHANTICLEER', B&B, 

UNITS :  UNIT         NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :      44.0    AVERAGE WEIGHTED PRICE :       $280.91 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              42.0      280.0000         11,760.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0      300.0000            600.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M89Z     DESCRIPTION :  TOPSOIL 

UNITS :  CUBIC YARD   NUMBER OF CONTRACTS :  5             TOTAL QUANTITY :   1,073.6    AVERAGE WEIGHTED PRICE :        $17.40 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          7.8       26.7594            210.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         30.1       22.1721            667.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        120.0       20.0000          2,400.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        737.7       16.0557         11,844.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        178.0       20.0000          3,560.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M91P     DESCRIPTION :  PYRUS CALLERYANA 'CHANTICLEER', B&B, 3-3 

UNITS :  UNIT         NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :      13.0    AVERAGE WEIGHTED PRICE :       $440.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         13.0      440.0000          5,720.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M95Z     DESCRIPTION :  WATERING 

UNITS :               NUMBER OF CONTRACTS :  16            TOTAL QUANTITY :     518.8    AVERAGE WEIGHTED PRICE :       $221.93 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6          9.0      147.0000          1,323.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2          2.4      189.2706            450.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2         16.4      333.1162          5,456.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2         13.0      300.0000          3,900.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         39.0      185.0000          7,215.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4              47.0      235.0000         11,045.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2         27.0      112.0000          3,024.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2          2.0      300.0000            600.00 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2         15.0      250.0000          3,750.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2        304.1      227.1247         69,060.00 

07129 ROUTE 29 FROM SULLIVAN WAY TO   3  MERCER     05/10/07   5,953,154.25  3    7          3.0      165.0000            495.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2         12.0      200.0000          2,400.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2         10.0      220.0000          2,200.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2          3.0      275.0000            825.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2         12.0      200.0000          2,400.00 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2          4.0      250.0000          1,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018M97Z     DESCRIPTION :  TREE PROTECTION 

UNITS :  LINEAR FOOT  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     191.0    AVERAGE WEIGHTED PRICE :         $3.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 
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07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        191.0        3.0000            573.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018N05B     DESCRIPTION :  NONVEGETATIVE SURFACE, HOT MIX ASPHALT 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  31            TOTAL QUANTITY :  66,020.4    AVERAGE WEIGHTED PRICE :        $30.47 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

06108 ROUTE 70 AND MASSACHUSETTS AVE  3  OCEAN      02/27/07   5,037,913.13  12   6        713.0       29.0000         20,677.00 

06123 ROUTE 94 YARDS CREEK BRIDGE FR  2  WARREN     01/09/07   2,447,797.50  9    2        286.0       50.0000         14,300.00 

06146 ROUTE 57                        2  WARREN     12/12/06   2,976,937.05  9    2        184.2       62.7096         11,550.00 

06148 ROUTE 10 PARSIPPANY ROAD DRAIN  2  MORRIS     12/14/06   1,325,124.66  5    2        200.0       42.0000          8,400.00 

06150 ROUTE I-295 REHABILITATION A H  4  GLOUCESTER 04/03/07  76,944,281.36  3    2     42,670.0       30.0000      1,280,100.00 

06151 ROUTE I-80 AT SQUIRRELWOOD ROA  2  PASSAIC    02/08/07   1,333,581.00  5    2        114.0       60.0000          6,840.00 

06152 ROUTE 10 AND POWDER MILL ROAD   2  MORRIS     02/08/07   3,824,510.80  5    2        578.9       38.4619         22,264.00 

06153 READVERTISEMENT OF GARRETSON R  3  SOMERSET   02/08/07   3,885,589.00  5    2        267.0       35.0000          9,345.00 

06154 ROUTE U.S. 5                    2  BERGAN     03/22/07  14,911,904.50  6    2        491.0       30.0000         14,730.00 

07101 SUSSEX CNTY. BRIDGE K-07 REPLA  2  SUSSEX     03/13/07   6,764,900.10  5    2         37.0      100.0000          3,700.00 

07102 ROUTE US 130 RAMP A OVER ROUTE  C1 CAMDEN     05/03/07   2,900,864.32  1    5        555.0       40.0000         22,200.00 

07103 DECK REPLACEMENT CONTRACT 2 .   3  SOMERSET   03/15/07   2,192,438.00  6    5        284.0       38.0000         10,792.00 

07104 ROUTE 36 FROM THE VICINITY OF   3  MONMOUTH   11/15/07 124,559,819.43  4           1,219.0       30.0000         36,570.00 

07105 ALEXANDER ROAD OVER AMTRAK'S N  3  MERCER     03/01/07  12,144,286.30  4    2        558.0       38.0000         21,204.00 

07109 ROUTE 56 BRIDGE OVER MAURICE R  4  SALEM      05/01/07   4,625,546.42  8    2      2,409.9       21.7393         52,390.00 

07111 3RD, 5TH, 6TH, 7TH STREETS & R  2  ESSEX      04/24/07  13,527,021.50  6    2        200.0       50.0000         10,000.00 

07113 ROUTE 9, VICINITY OF ROBERTSVI  3  MONMOUTH   04/24/07     648,296.00  3    2        399.0       31.5000         12,568.50 

07115 ROUTE 1 SOUTHBOUND              3  MERCER     04/26/07   2,019,454.68  6    7        166.0       44.0000          7,304.00 

07119 ROUTE I-280 EASTBOUND FY07 DEC  2  ESSEX      05/24/07   4,958,486.68  4    5      4,069.0       27.9400        113,687.86 

07121 ROUTE I-78 FROM EAST OF BUNN R  2  SOMERSET   04/19/07   4,100,000.00  7    2      3,037.0       26.0000         78,962.00 

07123 DECK REPLACEMENT CONTRACT 3     3  SOMERSET   05/10/07   3,288,214.61  4    2        602.0       44.0000         26,488.00 

07127 ROUTE 17 - CONTRACT NO. 010960  2  BERGAN     06/05/07  35,375,741.97  2    2      1,772.5       31.7728         56,316.00 

07130 PARK AVENUE BRIDGE MONMOUTH CO  3  MONMOUTH   05/17/07   4,679,117.00  10   2        237.0       45.0000         10,665.00 

07131 SOUTH SALEM STREET BRIDGE OVER  2  MORRIS     05/24/07  11,275,271.50  4    2        433.0       25.0000         10,825.00 

07137 RT 55 NORTHBOUND & SOUTHBOUND   4  GLOUCESTER 05/31/07   8,920,119.23  6    4        491.0       44.0000         21,604.00 

07142 REPLACEMENT OF STRUCTURE NO. 1  C1 OCEAN      06/14/07   1,851,000.00  6    2        242.0       50.0000         12,100.00 

07144 ROUTE 36 FLAT CREEK IMPROVEMEN  3  MONMOUTH   08/14/07   8,487,860.20  9    2        480.0       30.0000         14,400.00 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        713.0       30.0000         21,390.00 

07148 ROUTE 208 DRAINAGE IMPROVEMENT  N1 BERGAN     09/13/07     658,942.00  2    8        318.0       35.0000         11,130.00 

07151 ROUTE US 9W (FLETCHER AVE.) AT  N1 BERGAN     11/08/07   4,406,060.00  7    2      1,194.0       30.0000         35,820.00 

07600 SMART MOVES 2007 CONTRACT       5  MERCER     10/04/07   2,668,000.00  3    8      1,100.0       30.0000         33,000.00 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018N07B     DESCRIPTION :  NONVEGETATIVE SURFACE, POROUS HMA 

UNITS :  TON          NUMBER OF CONTRACTS :  2             TOTAL QUANTITY :   3,194.0    AVERAGE WEIGHTED PRICE :        $99.76 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07139 ROUTE 195 WB FROM WEST OF ROUT  C1 OCEAN      06/07/07   8,680,660.52  5    4      2,083.0       90.0000        187,470.00 

07155 RTE I-195 EB FROM IVANHOE BRK   C1 MONMOUTH   11/15/07   6,188,813.13  6    4      1,111.0      118.0600        131,164.66 

 

--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018N07C     DESCRIPTION :  NONVEGETATIVE SURFACE, POROUS HMA 

UNITS :  SQUARE YARD  NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     365.0    AVERAGE WEIGHTED PRICE :        $34.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07147 ROUTE I-76 BRIDGE DECK REPLACE  S1 CAMDEN     08/23/07   8,723,194.60  6    5        365.0       34.0000         12,410.00 
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--------------------------------------------------------------------------------------------------------------------------------- 

ITEM : 020018N08B     DESCRIPTION : 

UNITS :               NUMBER OF CONTRACTS :  1             TOTAL QUANTITY :     240.0    AVERAGE WEIGHTED PRICE :        $45.00 

                                                                  Total     # Of Work    Bid 

DP #  Description                    Reg   County   Bid Date  Contract Bid  Bids Type   Quanity     Unit Price       Total Price  . 

----- ------------------------------ --- ---------- -------- -------------- ---- ---- ---------- --------------- ------------------ 

07157 MAPLE AVE(PENNSAUKEN)/CHAPEL A  S1 CAMDEN     11/29/07   9,991,138.12  6    2        240.0       45.0000         10,800.00 

 


